ST. TAMMANY PARISH
MICHAEL B. COOPER
PARISH PRESIDENT

NOTICE TO BIDDERS
ST. TAMMANY PARISH
Sealed bids will be received by the Department of Procurement, until 2:00 p.m., Wednesday, July
7, 2021, and then opened and read publicly at that time by the Procurement Staff for the following
project:
Bid # 21-23-2– 2021 District Concrete Panel Replacements
Each paper bid must be submitted in a sealed envelope. The outside of the envelope shall show
the Name and Address of the Bidder, the State Contractor’s License Number of the Bidder
(if the work is estimated at $50k or more), the Bid Name and the Bid Number.
The project classification is:
Highway, Street and Bridge Construction
This bid package is available online at http://www.stpgov.org/ or at www.bidexpress.com. It is
the Vendor’s responsibility to check the Parish website or bid express frequently for any possible
addenda that may be issued. The Parish is not responsible for a Vendor’s failure to download
any addenda documents required to complete a submission.
It is the Bidder’s responsibility to check the Parish website frequently for any possible addenda
that may be issued. The Parish is not responsible for a Bidder’s failure to download any addenda
documents required to complete a submission.
Bids will be received at 21454 Koop Dr., Suite 2F, Mandeville, LA 70471 from each bidder or his
agent and given a written receipt, by certified mail with return receipt requested, or electronically
at www.bidexpress.com.

Procurement Department

PROCUREMENT DEPARTMENT
P.O. BOX 628 | COVINGTON, LOUISIANA | 70434 | PROCUREMENT@STPGOV.ORG | 985-898-2520
WWW.STPGOV.ORG

BID PROPOSAL
ST. TAMMANY PARISH
GOVERNMENT

BID PACKAGE FOR

2021 District Concrete Panel
Replacements
BID NO.: 21-23-2
April 14, 2021
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Section 02

Instructions to Bidders
Bidders are urged to promptly review the requirements of this specification and submit questions
for resolution as early as possible during the bid period. Questions or concerns must be submitted
in writing to the Procurement Department no later than 2:00 CST seven (7) working days prior to
the bid opening date. Otherwise, this will be construed as acceptance by the bidders that the intent
of the specifications is clear and that competitive bids may be obtained as specified herein. Protests
with regard to the specification documents will not be considered after bids are opened.
1.

Bid security is required. Be sure that your bid includes such security as is necessary to
meet Parish requirements and is properly signed. The bid must be fully completed. All
applicable Louisiana license numbers must be affixed.

2.

The Owner is the St. Tammany Parish Government (the “Parish”).

3.

The terms “he/his” and “it/its” may be used interchangeably.

4.

The terms “Owner,” the “Parish,” and “St. Tammany Parish” may be used interchangeably.

5.

The successful Bidder understands the limited contract time in the contract is one hundred
twenty (120) Calendar days + Calculated Rain Days per attached specifications, and
shall submit any request for an extension of time in accordance with the General and
Supplementary Conditions. Said request will reflect the days requested and the reason for
same. No extension request is guaranteed or absolute.

6.

Bidder specifically understands that acknowledgment of the General Conditions is
required. Bidder specifically understands that signature of receipt of the General
Conditions is mandated. The Bidder’s signature on the “Louisiana Uniform Public
Work Bid Form” will serve as acknowledgment of the Bidder’s receipt and
understanding of the General Conditions as well as any Supplementary Conditions.

7.

If any additional work is performed by the contractor without written approval by
owner, the cost of the work will be borne by the contractor and will not be reimbursed
by the Parish.

8.

Only the Louisiana Uniform Public Bid Form, the Unit Price Form (if necessary), the bid
security, and written evidence of authority of person signing the bid shall be submitted on
or before the bid opening time and date provided for in the Bid Documents. Necessary
copies of the Louisiana Uniform Public Work Forms and Unit Price Forms (if necessary)
will be furnished for Bidding. Bound sets of the Contract Documents are for Bidder's
information and should not be used in submitting Bids.

9.

All other documents and information required are to be submitted by the low Bidder within
ten (10) days after the opening of the bids, and at the same time of day and location as
given for the opening of the bids in the Bid Documents.

10.

Each Bid must be submitted in a sealed envelope, unless submitted electronically. The
outside of the envelope shall show the name and address of the Bidder, the State
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the
Project name and the Bid number. In the case of an electronic bid proposal, a contractor
may submit an authentic digital signature on the electronic bid proposal accompanied by
the contractor's license number, Project name and the Bid number.

11.

The price quoted for the Work shall be stated in words and figures on the Bid Form, and in
figures only on the Unit Price Form. The price in the Bid shall include all costs necessary
for the complete performance of the Work in full conformity with the conditions of the
Contract Documents, and shall include all applicable Federal, State, Parish, Municipal or
other taxes. The price bid for the items listed on the Unit Price Form will include the cost
of all related items not listed, but which are normally required to do the type of Work bid.
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12.

The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform
Public Work Bid Form must be provided. Evidence of agency, corporate, or partnership
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B).

13.

Only a Contractor licensed by the State to do the type of Work as indicated on the Notice
to Bidders can submit a Bid. The Bidder’s signature on the Bid Form certifies that he holds
an active license under the provisions of Chapter 24 of Louisiana Revised Statutes Title
37. Failure to be properly licensed constitutes authority for the Owner to reject the Bid.

14.

Bidders shall not attach any conditions or provisions to the Bid. Any conditions or
provisions so attached may, at the sole option of the Owner, cause rejection of the Bid.

15.

A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates,
must accompany the Proposal and, at the option of the Bidder, may be a cashier's check,
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so
guaranteed. Cashier's check or certified check must be made payable to the order of the
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit
the cashier's check or certified check. Such guarantees shall be made payable to the Parish
of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall
be written by a surety or insurance company currently on the U.S. Department of the
Treasury Financial Management Service list of approved bonding companies which is
published annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's
Key Rating Guide or by an insurance company in good standing licensed to write bid bonds
which is either domiciled in Louisiana or owned by Louisiana residents. It is not required
to be on any AIA form.

16.

Bid securities of the three (3) lowest Bidders will be retained by the Owner until the
Contract is executed or until final disposition is made of the Bids submitted. Bid securities
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act
within the forty-five (45) days to award the contract to the lowest responsible bidder or
reject all bids. However, the Parish and the lowest responsible bidder, by mutual written
consent, may agree to extend the deadline for award by one or more extensions of thirty
(30) calendar days. In the event the Owner issued the Letter of Award during this period,
or any extension thereof, the Bid accepted shall continue to remain binding until the
execution of the Contract.

17.

A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt
of Bids, provided the request is in writing, executed by the Bidder or its duly authorized
representative and is filed with the Owner prior to that time. When such a request is
received, the Proposal will be returned to the Bidder unopened. A bid withdrawn under the
provisions of LSA-R.S. 38:2214(C) cannot be resubmitted.

18.

Written communications, over the signature of the Bidder, to modify Proposals will be
accepted and the Proposal corrected in accordance therewith if received by the Owner prior
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic
Modifications will not be considered.

19.

No oral interpretation obligating the Owner will be made to any Bidder as to the meaning
of the Drawings, Specifications and Contract Documents. Every request for such an
interpretation shall be made in writing and addressed and forwarded to the Owner.
Inquiries received within seven (7) days prior to the day fixed for opening of the Bids may
not be given consideration. Every interpretation made to the Bidder shall be in the form of
an addendum to the Specifications. All such Addenda shall become part of the Contract
Documents. Failure of the Owner to send or failure of Bidder to receive any such
interpretation shall not relieve any Bidder from any obligation under this Bid as submitted
without Modification. All Addenda shall be issued in accordance with the Public Bid Law,
LSA-R.S. 38:2212(O).

20.

The Owner reserves the right to reject any or all Bids for just cause in accordance with the
Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal, illegible, or unbalanced Bids
may be rejected. Reasonable grounds for belief that any one Bidder is concerned directly
or indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder
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is concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause
for rejection. If the Parish determines that the bidder is not responsive or responsible for
any reason whatsoever, the bid may be rejected in accordance with State law.
21.

The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs,
penalties or claims for infringement by reason of use or installation of any patented design,
device, material or process, or any trademark and copyright in connection with the Work
agreed to be performed under this Contract, and shall indemnify and hold harmless the
Owner for any costs, expenses and damages which it may be obliged to pay by reason of
any such infringement at any time during the prosecution or after completion of the Work.

22.

Bidders shall familiarize themselves with and shall comply with all applicable Federal and
State Laws, municipal ordinances and the rules and regulations of all authorities having
jurisdiction over construction of the Project, which may directly or indirectly affect the
Work or its prosecution. These laws and/or ordinances will be deemed to be included in
the Contract, as though herein written in full.

23.

Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all
surface and subsurface conditions as they may exist so that it may fully understand this
Contract. Bidder shall also thoroughly examine and be familiar with drawings,
Specifications and Contract Documents. The failure or omission of any Bidder to receive
or examine any form, instrument, Drawing or document or to visit the site and acquaint
itself with existing conditions shall in no way relieve any Bidder from any obligation with
respect to its Bid and the responsibility in the premises.

24.

The standard contract form enclosed with the Proposal documents is a prototype. It is
enclosed with the Contract Documents for the guidance of the Owner and the Contractor.
It has important legal consequences in all respects and consultation with an attorney is
encouraged. Contractor shall be presumed to have consulted with its own independent legal
counsel.

25.

When one set of Contract plans show the Work to be performed by two or more prime
Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work
to be performed by the other where the Work upon which this bid is submitted is shown to
come into close proximity or in conflict with the Work of the other. In avoiding conflicts,
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in
his Bid the cost of a conflict box at these locations. The location of and a solution to the
conflicts do not have to be specifically noted as such on the plans.

26.

Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224,
38:2227, each as amended, and other affidavits as required by law, prior to execution of
the contract.

27.

Sealed Bids shall be delivered to St. Tammany Parish Government at the office of St.
Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite
2-F, Mandeville, LA 70471, and a receipt given, until the time and date denoted in Notice
to Bidders, at which time and place the Bids shall be publicly opened and read aloud to
those present. In accordance with LSA-R.S. 38:2212(H), the designer’s final estimated cost
of construction shall be read aloud upon opening bids. Sealed Bids may also be mailed by
certified mail to St. Tammany Parish Government, Department of Procurement,
21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received before the
bid opening. Bids may also be submitted electronically. Information concerning links for
electronic bidding is contained in the Notice to Bidders. It is the responsibility of the
Bidders to insure that bids are delivered in a timely fashion. Late bids, regardless of
reason, will not be considered, and will be returned to bidder.

28.

Paper bids shall be placed in a sealed envelope, marked plainly and prominently as
indicated in the Notice to Bidders, and these Instructions, and addressed:
St. Tammany Parish Government
Department of Procurement
21454 Koop Drive, Suite 2-F
Mandeville, LA 70471
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29.

Complete sets of Drawings, Specifications and Contract Documents may be secured at the
Office of the Owner. See Notice to Bidders for deposit schedule and availability via
electronic methods.

30.

The successful Bidder shall be required to post in each direction a public information sign,
4' x 8' in size, at the location of the project containing information required by the Owner.
The Owner shall supply this information.

31.

The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in
accordance with State Law. No award will be made until the Owner has concluded such
investigations as it deems necessary to establish the responsibility, qualifications, and
financial ability and stability of the Bidder to do the Work in accordance with the Contract
Documents to the satisfaction of the Owner within the time prescribed as established by
the Department based upon the amount of work to be performed and the conditions of
same. The written contract and bond shall be issued in conformance with LSA-R.S.
38:2216. If the Contract is awarded, the Owner shall give the successful Bidder written
notice of the award within forty-five (45) calendar days after the opening of the Bids in
conformance with LSA-R.S. 38:2215(A), or any extension as authorized thereunder.

32.

At least three days prior to the execution of the Contract, the Contractor shall deliver to the
Owner the required Bonds.

33.

Failure of the successful Bidder to execute the Contract and deliver the required Bonds
within twenty (20) days of the Notice of the Award shall be just cause for the Owner to
annul the award and declare the Bid and any guarantee thereof forfeited. Award may then
be made to the next lowest responsible bidder.

34.

In order to ensure the faithful performance of each and every condition, stipulation and
requirement of the Contract and to indemnify and hold harmless the Owner from any and
all damages, either directly or indirectly arising out of any failure to perform same, the
successful Bidder to whom the Contract is awarded shall furnish a Performance and
Payment Bond in an amount of at least equal to one hundred percent (100%) of the Contract
Price. The Contract shall not be in force or binding upon the Owner until such satisfactory
Bond has been provided to and approved by the Parish. The cost of the Bond shall be paid
for by the Contractor unless otherwise stipulated in the Special Provisions.

35.

No surety Company will be accepted as a bondsman which has no permanent agent or
representative in the State upon whom notices referred to in the General Conditions of
these Specifications may be served. Service of said notice on said agent or representative
in the State shall be equal to service of notice on the President of the Surety Company, or
such other officer as may be concerned.

36.

In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c):
Any surety bond written for a public works project shall be written by a surety or
insurance company currently on the U.S. Department of the Treasury Financial
Management Service list of approved bonding companies which is published
annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide,
to write individual bonds up to ten percent of policyholders' surplus as shown in the
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds.
For any public works project, no surety or insurance company shall write a bond
which is in excess of the amount indicated as approved by the U.S. Department of
the Treasury Financial Management Service list or by a Louisiana domiciled
insurance company with an A- rating by A.M. Best up to a limit of ten percent of
policyholders' surplus as shown by A.M. Best; companies authorized by this
Paragraph who are not on the treasury list shall not write a bond when the penalty
exceeds fifteen percent of its capital and surplus, such capital and surplus being the
amount by which the company's assets exceed its liabilities as reflected by the most
recent financial statements filed by the company with the Department of Insurance.
In addition, any surety bond written for a public works project shall be written by
a surety or insurance company that is currently licensed to do business in the state
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of Louisiana. All contractors must comply with any other applicable provisions of
LSA-R.S. 38:2219.
37.

Should the Contractor's Surety, even though approved and accepted by the Owner,
subsequently remove its agency or representative from the State or become insolvent,
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed
under the same terms and conditions as the original Bond. The new bond shall be submitted
within thirty (30) days of such time as the Owner notifies Contractor or from the time
Contractor learns or has reason to know that the original surety is no longer financially
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails
or refuses to timely secure additional surety, then the Owner may secure such surety and
thereafter deduct such cost or expense from any sum due, or to become due to Contractor.

38.

The Contractor's bondsman shall obligate itself to all the terms and covenants of these
Specifications and of contracts covering the Work executed hereunder. The Owner reserves
the right to do Extra Work or make changes by altering, adding to deducting from the Work
under the conditions and in the manner herein before described without notice to the
Contractor's surety and without in any manner affecting the liability of bondsman or
releasing it from any of its obligations hereunder.

39.

The Bond shall also secure for the Owner the faithful performance of the Contract in strict
accordance with plans, specifications, and other Contract Documents. It shall protect the
Owner against all lien laws of the State and shall provide for payment of reasonable
attorney's fees for enforcement of Contract and institution or concursus proceedings, if
such proceedings become necessary. Likewise, it shall provide for all additional expenses
of the Owner occurring through failure of the Contractor to perform.

40.

The surety of the Contractor shall be and does hereby declare and acknowledge itself by
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the
Contractor, for fulfillment of terms of the Contract.

41.

The performance Bond and Labor and Material Bond forming part of this Contract shall
be continued by Contractor and its Surety for a period of one (1) year from date of
acceptance of the Work/Project by Owner to assure prompt removal and replacement of all
defective material, equipment, components thereof, workmanship, etc., and to assure
payment of any damage to property of Owner or others as a result of such defective
materials, equipment, workmanship, etc.

42.

Contractor shall pay for cost of recording the Contract, Bond, and any change orders
required to be recorded, as well as the cost of canceling any of the foregoing. Contractor
shall also secure and pay for all Clear Lien and Privilege Certificates (together with any
updates) which will be required before any final payment is made, and that may be required
before any payment, at the request of the Owner, its representative, agent, architect,
engineer and the like. All recordation and Clear Lien and Privilege Certificate requirements
shall be in accordance with those requirements noted herein before in contract
Specifications.

43.

Contractor shall secure and maintain at its expense such insurance that will protect it and
the Parish from claims for injuries to persons or damages to property which may arise from
or in connection with the performance of Services or Work hereunder by the Contractor,
his agents, representatives, employees, and/or subcontractors. The cost of such insurance
shall be included in Contractor’s bid.

44.

The Contractor shall not commence work until it has obtained all insurance as required for
the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection
required and begins work without first furnishing Parish with a currently dated certificate
of insurance, the Parish has the right to obtain the insurance protection required and deduct
the cost of insurance from the first payment due the Contractor. Further deductions are
permitted from future payments as are needed to protect the interests of the Parish
including, but not limited to, renewals of all policies.

45.

Payment of Premiums: The insurance companies issuing the policy or policies shall have
no recourse against the Parish of St. Tammany for payment of any premiums or for
assessments under any form of policy.
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46.

Deductibles: Any and all deductibles in the described insurance policies shall be assumed
by and be at the sole risk of the Contractor.

47.

Authorization of Insurance Company(ies) and Rating: All insurance companies must be
authorized to do business in the State of Louisiana and shall have an A.M. Best rating of
no less than A-, Category VII.

48.

Policy coverages and limits must be evidenced by Certificates of Insurance issued by
Contractor’s carrier to the Parish and shall reflect:
Date of Issue: Certificate must have current date.
Named Insured: The legal name of Contractor under contract with the Parish and
its principal place of business shall be shown as the named insured on all
Certificates of Liability Insurance.
Name of Certificate Holder: St. Tammany Parish Government, Office of Risk
Management, P. O. Box 628, Covington, LA 70434
Project Description: A brief project description, including Project Name, Project
Number and/or Contract Number, and Location.
Endorsements and Certificate Reference: All policies must be endorsed to provide,
and certificates of insurance must evidence the following:
Waiver of Subrogation: The Contractor's insurers will have no right of
recovery or subrogation against the Parish of St. Tammany, it being the
intention of the parties that all insurance policy(ies) so affected shall protect
both parties and be the primary coverage for any and all losses covered by
the below described insurance. Policy endorsements required for all
coverages.
Additional Insured: The Parish of St. Tammany shall be named as additional
named insured with respect to general liability, marine liability,
pollution/environmental liability, automobile liability and excess liability
coverages. Policy endorsements required.
Hold Harmless: Contractor’s liability insurers shall evidence their
cognizance of the Hold Harmless and Indemnification in favor of St.
Tammany Parish Government by referencing same on the face of the
Certificate(s) of Insurance.
Cancellation Notice: Producer shall provide thirty (30) days prior written
notice to the Parish of policy cancellation or substantive policy change.

49.

The types of insurance coverage the Contractor is required to obtain and maintain
throughout the duration of the Contract shall be designated by a separate document issued
by the Office of Risk Management.

50.

It is the intent of these instructions that they are in conformance with State Bid Laws.
Should there be any discrepancy or ambiguity in these provisions, the applicable State Bid
Law shall apply.

51.

The letting of any public contract in connection with funds that are granted or advanced by
the United States of America shall be subject to the effect, if any, of related laws of said
United States and valid rules and regulations of federal agencies in charge, or governing
use and payment of such federal funds.

52.

Protests based on alleged solicitation improprieties that are apparent before bid opening,
or the time set for receipt of initial proposals must be filed with and received by the
Procurement Department BEFORE these times. Any other protest shall be filed no later
than ten (10) calendar days after: the opening of the bid; the basis of the protest is known;
or the basis of the protest should have been known (whichever is earlier).

53.

It is the Parish’s policy to provide a method to protest exclusion from a competition or
from the award of a contract, or to challenge an alleged solicitation irregularity. It is always
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better to seek a resolution within the Parish system before resorting to outside agencies
and/or litigation to resolve differences. All protests must be made in writing, and shall be
concise and logically presented to facilitate review by the Parish. The written protest shall
include:
The protester’s name, address, and fax and telephone numbers and the solicitation, bid,
or contract number;
A detailed statement of its legal and factual grounds, including a description of the
resulting prejudice to the protester;
Copies of relevant documents;
All information establishing that the protester is an interested party and that the protest
is timely; and
A request for a ruling by the agency; and a statement of the form of relief requested.
The protest shall be addressed to St. Tammany Parish Government Department of
Procurement, P.O. Box 628, Covington, LA 70434
The protest review shall be conducted by the Parish Legal Department.
Only protests from interested parties will be allowed. Protests based on alleged solicitation
improprieties that are apparent before bid opening, or the time set for receipt of initial
proposals, must be filed with and received by the Department of Procurement BEFORE
those deadlines.
Any other protest shall be filed no later than ten (10) calendar days after the basis of the
protest is known, or should have been known (whichever is earlier).
The Parish will use its best efforts to resolve the protest within thirty (30) days of the date
that it is received by the Parish. The written response will be sent to the protestor via mail
and fax, if a fax number has been provided by the protestor. The protester can request
additional methods of notification.
54.

The last day to submit questions and/or verification on comparable products will be no
later than 2:00 pm CST, seven (7) working days prior to the opening date of the
bid/proposal due date. Further, any questions or inquires must be submitted via fax to 985898-5227, or via email to Purchasing@stpgov.org. Any questions or inquiries received
after the required deadline to submit questions or inquiries will not be answered.

55.

St. Tammany Parish Government contracts to be awarded are dependent on the available
funding and/or approval by members designated and/or acknowledged by St. Tammany
Parish Government. At any time St. Tammany Parish Government reserves the right to
cancel the award of a contract if either or both of these factors is deficient.

56.

Any action by the Parish to disqualify any Bidder on the grounds that they are not a
responsible Bidder shall be conducted in accordance with LSA-R.S. 38:2212(X).

57.

If any part of the provisions contained herein and/or in the Specifications and Contract for
the Work shall for any reason be held invalid, illegal or unenforceable in any respect, such
invalidity, illegality or unenforceability shall not affect any other provisions of this
Agreement or attachment, but it shall be construed as if such invalid, illegal, or
unenforceable provision or part of a provision had never been contained herein.
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Section 03

Summary of Work

I.

Work to Include:
The Contractor must provide all adequate and competent labor, equipment, tools, testing, and
materials necessary to improve roadways by removing/replacing/repairing concrete panels and
curbs as specified along Tallow Creek Blvd (R01C027) Section 1 Township 7S Range 10E
Covington ; Avenue Louis Quatorze (R03A020) Section 16 Township 7S Range 11E Covington ;
Avenue Lacroix (R03A036) Section 17 Township 7S Range 11E Covington ; Avenue Saint Albert
(R03A021) Section 16 Township 7S Range 11E Covington ; Thackery St (R04D142) Section 27
Township 7S Range 11E Covington ; Bluefield Dr (R08I061) Section 25 Township 8S Range 14E
Slidell ; Lake Village Blvd (R08L026) Section 36 Township 8S Range 15E Slidell ; Lenwood Dr
(R08I132) Section 25 Township 8S Range 13E Slidell ; Northwood Dr (R08I030) Section 25
Township 8S Range 14E Slidell ; Greenleaves Blvd (R04D060) Section 1 Township 7S Range 11E
Covington ; Oak Harbor Blvd (R09J090) Section 44 Township 9S Range 14E Slidell ; Brookter St
(R08V108) Section 24 Township 9S Range 14E Slidell ; Drury Ln (R09G037) Section 38 Township
9S Range 14E Slidell ; Foxbriar St (R08V020) Section 13 Township 9S Range 14E Slidell ; Heather
Ln (R08V048) Section 24 Township 9S Range 14E Slidell ; Portsmouth Dr (R09G039) Section 38
Township 9S Range 14E Slidell ; Raleigh St (R09G036) Section 38 Township 9S Range 14E Slidell
; Westminster Dr (R09G033) Section 38 Township 9S Range 14E Slidell.

II.

Location of Work:
Tallow Creek Blvd (R01C027) Section 1 Township 7S Range 10E Covington ; Avenue Louis
Quatorze (R03A020) Section 16 Township 7S Range 11E Covington ; Avenue Lacroix (R03A036)
Section 17 Township 7S Range 11E Covington ; Avenue Saint Albert (R03A021) Section 16
Township 7S Range 11E Covington ; Thackery St (R04D142) Section 27 Township 7S Range 11E
Covington ; Bluefield Dr (R08I061) Section 25 Township 8S Range 14E Slidell ; Lake Village Blvd
(R08L026) Section 36 Township 8S Range 15E Slidell ; Lenwood Dr (R08I132) Section 25
Township 8S Range 13E Slidell ; Northwood Dr (R08I030) Section 25 Township 8S Range 14E
Slidell ; Greenleaves Blvd (R04D060) Section 1 Township 7S Range 11E Covington ; Oak Harbor
Blvd (R09J090) Section 44 Township 9S Range 14E Slidell ; Brookter St (R08V108) Section 24
Township 9S Range 14E Slidell ; Drury Ln (R09G037) Section 38 Township 9S Range 14E Slidell
; Foxbriar St (R08V020) Section 13 Township 9S Range 14E Slidell ; Heather Ln (R08V048)
Section 24 Township 9S Range 14E Slidell ; Portsmouth Dr (R09G039) Section 38 Township 9S
Range 14E Slidell ; Raleigh St (R09G036) Section 38 Township 9S Range 14E Slidell ; Westminster
Dr (R09G033) Section 38 Township 9S Range 14E Slidell

III.

Documents:

Bid Documents dated April 14, 2021, and entitled:

2021 District Concrete Panel Replacements
Bid #21-23-2
IV.

OTHER REQUIREMENTS (as applicable)
When not otherwise specified herein, all work and materials shall conform to
the requirements of the Louisiana Department of Transportation and
Development hereafter called LDOTD (2006 Edition of Louisiana Standard
Specifications for Roads and Bridges).

Version 2020 Q1

Name: Tallow Creek Blvd.

(R01C027)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.
Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Tallow Creek Blvd.

(R01C027)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.
Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

2

Cubic Yard

Name: Tallow Creek Blvd.

(R01C027)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.
Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

165

Square Yard

Name: Tallow Creek Blvd.

(R01C027)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.
Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with
3/4" smooth dowel bars into existing concrete pavement @ 18” on-center for
butt/construction joints. Use #4 deformed bar for longitudinal joints 2’ on center. Panels
longer than 15’ in length shall be split into two panels by means of keyway and load transfer
bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
60

Unit
Square Yard

Name: Avenue Lacroix

(R03A036)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

727-01

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

1

Unit

Lump Sum

Name: Avenue Lacroix

(R03A036)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

713-01

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

2

Cubic Yard

Name: Avenue Lacroix

(R03A036)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
145

Unit
Square Yard

Name: Avenue Lacroix

(R03A036)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500A

Description

Length

Width

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.
Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall be
split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
50

Unit
Square Yard

Name: Avenue Louis Quatorze

(RO3A020)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Avenue Louis Quatorze

(RO3A020)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

2

Cubic Yard

Name: Avenue Louis Quatorze

(RO3A020)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

170

Square Yard

Name: Avenue Louis Quatorze

(RO3A020)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall be
split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

90

Square Yard

Name: Avenue Saint Albert

(RO3A021)

Page 1 of 3

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Avenue Saint Albert

(RO3A021)

Page 2 of 3

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

1

Cubic Yard

Name: Avenue Saint Albert

(RO3A021)

Page 3 of 3

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

145

Square Yard

Name: Thackery St.

(RO4D142)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Thackery St.

(RO4D142)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

2

Cubic Yard

Name: Thackery St.

(RO4D142)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

130

Square Yard

Name: Thackery St.

(RO4D142)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall
be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

50

Square Yard

Name: Bluefield Dr.

(R08I061)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Bluefield Dr.

(R08I061)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

1

Cubic Yard

Name: Bluefield Dr.

(R08I061)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

118

Square Yard

Name: Bluefield Dr.

(R08I061)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall
be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
40

Unit
Square Yard

Name: Lake Village Blvd.

(R08L026)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Lake Village Blvd.

(R08L026)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

60

IN/FT

1

Cubic Yard

Name: Lake Village Blvd.

(R08L026)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

240

Square Yard

Name: Lake Village Blvd.

(R08L026)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with
3/4" smooth dowel bars into existing concrete pavement @ 18” on-center for
butt/construction joints. Use #4 deformed bar for longitudinal joints 2’ on center. Panels
longer than 15’ in length shall be split into two panels by means of keyway and load transfer
bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
100

Unit
Square Yard

Name: Lenwood Dr.

(R08I132)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

727-01

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

1

Unit

Lump Sum

Name: Lenwood Dr.

(R08I132)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

713-01

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

100

IN/FT

1

Cubic Yard

Name: Lenwood Dr.

(R08I132)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
118

Unit
Square Yard

Name: Lenwood Dr.

(R08I132)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500A

Description

Length

Width

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.
Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with
3/4" smooth dowel bars into existing concrete pavement @ 18” on-center for
butt/construction joints. Use #4 deformed bar for longitudinal joints 2’ on center. Panels
longer than 15’ in length shall be split into two panels by means of keyway and load transfer
bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
40

Unit
Square Yard

Name: Northwood Dr.

(R08I030)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

727-01

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

1

Unit

Lump Sum

Name: Northwood Dr.

(R08I030)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

713-01

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

60

IN/FT

2

Cubic Yard

Name: Northwood Dr.

(R08I030)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
145

Unit
Square Yard

Name: Northwood Dr.

(R08I030)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500A

Description

Length

Width

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.
Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with
3/4" smooth dowel bars into existing concrete pavement @ 18” on-center for
butt/construction joints. Use #4 deformed bar for longitudinal joints 2’ on center. Panels
longer than 15’ in length shall be split into two panels by means of keyway and load transfer
bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
58

Unit
Square Yard

Name: Greenleaves Blvd.

(R04D060)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Greenleaves Blvd.

(R04D060)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

60

IN/FT

2

Cubic Yard

Name: Greenleaves Blvd.

(R04D060)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

185

Square Yard

Name: Greenleaves Blvd.

(R04D060)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete, curbing, and all base
materials to a depth of 8” below the bottom grade of the new 8” thick concrete panel.
Replacement base material shall be River Sand or Pumped Sand. Base repair and/or patch is
not limited to a square yardage quantity, but may include the entire panel if directed by Department
of Public Works inspection staff. This item is at no direct pay. Prior to contractor pouring
replacement concrete panel and rollover curb, base material shall be examined by project inspector.
Contractor shall inspect the project site and bid accordingly. Panels identified for removal and
replacement next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any
damage caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with
3/4" smooth dowel bars into existing concrete pavement @ 18” on-center for
butt/construction joints. Use #4 deformed bar for longitudinal joints 2’ on center. Panels
longer than 15’ in length shall be split into two panels by means of keyway and load transfer
bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
60

Unit
Square Yard

Name: Oak Harbor Blvd.

(RO9J090)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Oak Harbor Blvd.

(RO9J090)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

60

IN/FT

2

Cubic Yard

Name: Oak Harbor Blvd.

(RO9J090)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

180

Square Yard

Name: Oak Harbor Blvd.

(RO9J090)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall be
split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

95

Square Yard

Name: Brookter St.

(RO8V108)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

727-01

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

1

Unit

Lump Sum

Name: Brookter St.

(RO8V108)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

713-01

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

200

IN/FT

12

Cubic Yard

Name: Brookter St.

(RO8V108)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
550

Unit
Square Yard

Name: Brookter St.

(RO8V108)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500A

Description

Length

Width

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.
Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall
be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
132

Unit
Square Yard

Name: Drury Lane

(RO9G037)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Drury Lane

(RO9G037)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

200

IN/FT

12

Cubic Yard

Name: Drury Lane

(RO9G037)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

550

Square Yard

Name: Drury Lane

(RO9G037)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall be
split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

132

Square Yard

Name: Foxbriar St.

(RO8V020)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

727-01

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

1

Unit

Lump Sum

Name: Foxbriar St.

(RO8V020)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

713-01

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

200

IN/FT

12

Cubic Yard

Name: Foxbriar St.

(RO8V020)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
550

Unit
Square Yard

Name: Foxbriar St.

(RO8V020)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500A

Description

Length

Width

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall be
split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
132

Unit
Square Yard

Name: Heather Lane

(RO8V048)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

727-01

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

1

Unit

Lump Sum

Name: Heather Lane

(RO8V048)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

713-01

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

90

IN/FT

6

Cubic Yard

Name: Heather Lane

(RO8V048)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
260

Unit
Square Yard

Name: Heather Lane

(RO8V048)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500A

Description

Length

Width

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall be
split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity
80

Unit
Square Yard

Name: Portsmouth Dr.

(RO9G039)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Portsmouth Dr.

(RO9G039)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

90

IN/FT

6

Cubic Yard

Name: Portsmouth Dr.

(RO9G039)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

260

Square Yard

Name: Portsmouth Dr.

(RO9G039)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall
be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

80

Square Yard

Name: Raleigh St

(RO9G036)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Raleigh St

(RO9G036)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

90

IN/FT

6

Cubic Yard

Name: Raleigh St

(RO9G036)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.

Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

260

Square Yard

Name: Raleigh St

(RO9G036)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall
be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

80

Square Yard

Name: Westminster Dr.

(RO9G033)

Page 1 of 4

Panels will be marked in the field once project is ready to begin.

Item

72701

6/4/21

Description

Length

Width

General Notes:
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have
flagmen on both ends of work zone. If Police details are used for traffic control this does
not take the place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other
traffic devices have been erected and approved. Contractor shall maintain project
and construction signs.
5. All existing sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material.
7. Any additional work performed by the contractor without prior written approval from
St Tammany Parish Department of Engineering, the cost of the work will be borne by the
contractor and will not be reimbursed by the Parish.
8. Contractor shall ensure roadway and shoulders drain accordingly without any surface
ponding/”bird baths” after rain events.
9. Materials Testing: All required testing and reporting shall be the contractor’s
responsibility at no direct pay. Sampling and Testing will be performed in accordance
with the St. Tammany Parish Roadway Testing and Inspection Standards for Residential
Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads
and Bridges, Latest Edition, Section 101 and 106.
10. Roads and surrounding areas shall be dressed after 7 calendar days and no later than 10
calendar days after opening of street. Late Fee of $1.00 per Linear Foot per Calendar Day
shall be charged if not completed with the specified time frame.
11. If any driveways are impacted, contractor shall give resident 24 hour notice that they
need to move vehicles so as to not get blocked in and that they will not be able to access
the driveway for three days after pouring concrete.
Project Summary: Contractor shall provide all labor, materials, equipment and supervision
necessary to Remove, Replace and/or Repair Concrete Panels and Concrete Rollover/Barrier
Curbs.
Mobilization: All labor and materials necessary to accomplish preparatory work and operations,
including those necessary for movement of personnel, equipment, supplies and incidentals to the
project site.
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

Name: Westminster Dr.

(RO9G033)

Page 2 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

71301

Temporary Signs and Barricades: All labor, materials, equipment and supervision necessary to
furnish, install, maintain and remove temporary construction barricades, precast concrete barriers,
lights, signals, pavement markings and signs, including project signs; providing flaggers; and
complying with all other requirements regarding the protection of the work, workers and safety of
the public. Unless otherwise noted in the plans or special provisions this work also includes traffic
control management in compliance with contract documents and the Manual on Uniform Traffic
Control Devices (MUTCD), including the installation, inspection, maintenance, and removal of all
traffic control devices on the project. This item shall not be construed to relieve the contractor of
responsibilities for the safety of the public, for liability in connection therewith, or compliance with
State and local laws or ordinances. Signs, barricades, barriers, channelizing devices, pavement
markings, etc., shall comply with plan details, the MUTCD and Section 713 of LADOTD Standard
Specifications for Roads and Bridges, Latest Edition. Construction work shall not begin until signs,
barricades, project signs and other traffic devices have been erected and approved.
Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full
depth concrete road panels. This item is separate and apart from cutting the joints of the road to
prevent damaging another panel that is scheduled to remain.
Topsoil Shoulder Material: LA DOTD Standard Specification for Roads and Bridges, Section 401.
All labor, materials and equipment necessary to furnish and place Topsoil for shoulder material
(Adjusted Vehicular Measurement). Contractor shall place specified shoulder material flush with
the asphalt wearing surface course to a maximum of 12” wide. This material shall be graded
uniformly throughout the project. Should any excess incidental construction material extend
beyond the 12” maximum limit, the material shall be removed and properly disposed of off-site.
The finished specified shoulder material shall not consist of any foreign material that is not
contained with the parent material.

S00001
7150100100

6/4/21

Length

Width

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

1

Lump Sum

200

IN/FT

12

Cubic Yard

Name: Westminster Dr.

(RO9G033)

Page 3 of 4

Panels will be marked in the field once project is ready to begin.

Item
7060300500

Description

Length

Width

Remove/Replace/Repair Concrete Panels: All labor, materials, equipment and supervision
necessary to, in accordance with these specifications, and LA DOTD Standard Specifications for
Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete Pavement.
Contractor shall be responsible for removal of concrete, curbing, and all base materials to a
depth of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base
material shall be River Sand or Pumped Sand. Base repair and/or patch is not limited to a
square yardage quantity, but may include the entire panel if directed by Department of Public
Works inspection staff. This item is at no direct pay. Prior to contractor pouring replacement
concrete panel and rollover curb, base material shall be examined by project inspector. Contractor
shall inspect the project site and bid accordingly. Panels identified for removal and replacement
next to and/or adjacent to new panels shall be saw-cut along the adjoining edge. Any damage
caused by contractor operations shall be repaired immediately at no direct pay.

Replacement panels shall be Fiber reinforced, 4000 psi, 8” thick concrete, with 3/4” smooth
dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length
shall be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

550

Square Yard

Name: Westminster Dr.

(RO9G033)

Page 4 of 4

Panels will be marked in the field once project is ready to begin.

Item

Description

7060300500
-A

Remove/Replace/Repair Concrete Panels (High Early): All labor, materials, equipment and
supervision necessary to, in accordance with these specifications, and LA DOTD Standard
Specifications for Roads and Bridges, Section 706 Latest Edition, Remove/Replace/Repair Concrete
Pavement. Contractor shall be responsible for removal of concrete and all base materials to a depth
of 8” below the bottom grade of the new 8” thick concrete panel. Replacement base material shall
be River Sand or Pumped Sand. Base repair and/or patch is not limited to a square yardage
quantity, but may include the entire panel if directed by Department of Public Works inspection
staff. This item is at no direct pay. Prior to contractor pouring replacement concrete panel and
rollover curb, base material shall be examined by project inspector. Contractor shall inspect the
project site and bid accordingly. Panels identified for removal and replacement next to and/or
adjacent to new panels shall be saw-cut along the adjoining edge. Any damage caused by
contractor operations shall be repaired immediately at no direct pay.

Length

Width

Replacement panels shall be Fiber reinforced, 4000 psi @ 72 Hours, 8” thick concrete, with 3/4"
smooth dowel bars into existing concrete pavement @ 18” on-center for butt/construction joints.
Use #4 deformed bar for longitudinal joints 2’ on center. Panels longer than 15’ in length shall
be split into two panels by means of keyway and load transfer bars.
Joints shall be replaced in-kind, to include but not limited to expansion joints, control joints, etc.,
and sealed with approved joint sealing material.

Broken concrete shall be removed and hauled to an area identified by project inspector at no direct
pay.

6/4/21

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition

Quantity

Unit

132

Square Yard

Section 04

LOUISIANA UNIFORM PUBLIC WORK BID FORM
TO:

BID FOR: 2021District Concrete Panel Replacements
___________________________________________
___________________________________________
Bid #21-23-2

St. Tammany Parish Government
21454 Koop Dr., Suite 2F
Mandeville, La 70471
_____________________________

(Owner to provide name of project and other identifying information.)

(Owner to provide name and address of owner)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:
and dated: April 14, 2021
.
St. Tammany Parish Government
(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging) _________________________________________ .

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated
“Base Bid” * but not alternates) the sum of:

Dollars

($

)

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.
Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:
N/A

Dollars ($

)

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:
N/A

Dollars ($

)

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:
N/A

Dollars ($

NAME OF BIDDER:
ADDRESS OF BIDDER:
LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:
SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE: _______________________

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:
* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be
included with the form. The number of unit prices that may be included is not limited and additional sheets may be included
if needed.
** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:2212(B)(5).
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached
to and made a part of this bid.

Version 2020 Q1

)

LOUISIANA UNIFORM PUBLIC WORK BID FORM
UNIT PRICE FORM
TO:

BID FOR:

St. Tammany Parish Government

2021 District Concrete Panel Replacements

21454 Koop Drive, Suite 2F
Mandeville, LA. 70471

Bid #21-23-2

(OWNER TO PROVIDE NAME AND ADDRESS OF OWNER)

(OWNER TO PROVIDE PROJECT NAME & OTHER IDENTIFYING INFO)

UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:
REF NO.:

727-01

Description:

REF NO.:

706-03-00500-A

BASE BID

1

OR

QUANTITY

Description:

REF NO.:

706-03-00500

OR

QUANTITY

REF NO.:

713-01

BASE BID

BASE BID

1

OR

QUANTITY

Description:

4,721

BASE BID

OR

QUANTITY

1,411

ALT #

UNIT OF MEASURE

Lump Sum

ALT #

UNIT OF MEASURE

Lump Sum

ALT #

UNIT OF MEASURE

Square Yard

ALT #

UNIT OF MEASURE

Mobilization

UNIT PRICE EXTENSION
(Quantity times unit price)

Temporary Signs and Barricades

UNIT PRICE EXTENSION
(Quantity times unit price)

UNIT PRICE

UNIT PRICE

Remove/Replace/Repair Concrete Panels
UNIT PRICE EXTENSION
UNIT PRICE
(Quantity times unit price)

Remove/Replace/Repair Concrete Panels (High Early)
UNIT PRICE EXTENSION
UNIT PRICE
(Quantity times unit price)

Square Yard

Wording for "description" is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
Version 2017 Q2
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:
REF NO.:

S-00001

Description:

Description:

BASE BID

OR

84

REF NO.:

REF NO.:

ALT #

Cubic Yard

BASE BID

OR

ALT #

BASE BID

OR

ALT #

BASE BID

OR

ALT #

QUANTITY

IN/FT

UNIT OF MEASURE

ALT #

QUANTITY

Description:

UNIT OF MEASURE

OR

QUANTITY

Description:

ALT #

BASE BID

QUANTITY

Description:

Version 2017 Q2

2,010

QUANTITY

REF NO.:

REF NO.:

OR

QUANTITY

REF NO.:

715-01-00100

BASE BID

UNIT OF MEASURE

UNIT OF MEASURE

UNIT OF MEASURE

UNIT OF MEASURE

Sawcutting (Concrete)

UNIT PRICE EXTENSION
(Quantity times unit price)

Topsoil Shoulder Material
UNIT PRICE

UNIT PRICE EXTENSION
(Quantity times unit price)

UNIT PRICE

UNIT PRICE EXTENSION
(Quantity times unit price)

UNIT PRICE

UNIT PRICE EXTENSION
(Quantity times unit price)

UNIT PRICE

UNIT PRICE EXTENSION
(Quantity times unit price)

UNIT PRICE

UNIT PRICE EXTENSION
(Quantity times unit price)

UNIT PRICE

Wording for "description" is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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Section 05

AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227
FOR BIDDERS FOR PUBLIC WORKS CONTRACTS
STATE OF ___________________________
PARISH/COUNTY OF __________________________
BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or
County), personally came and appeared:
_____________________________
Print Name
who, after first being duly sworn, did depose and state:
1.

That affiant is appearing on behalf of __________________________,
who is seeking a public contract with St. Tammany Parish Government.

2.

That affiant employed no person, corporation, firm, association, or other
organization, either directly or indirectly, to secure the public contract
under which he received payment, other than persons regularly
employed by the affiant whose services in connection with the
construction, alteration or demolition of the public building or project
or in securing the public contract were in the regular course of their
duties for affiant; and

3.

That no part of the contract price received by affiant was paid or will be
paid to any person, corporation, firm, association, or other organization
for soliciting the contract, other than the payment of their normal
compensation to persons regularly employed by the affiant whose
services in connection with the construction, alteration or demolition of
the public building or project were in the regular course of their duties
for affiant.

4.

If affiant is a sole proprietor, that after July 2, 2010, he/she has not been
convicted of, or has not entered a plea of guilty or nolo contendere to
any of the crimes or equivalent federal crimes listed in LSA-R.S.
38:2227(B).

5.

If affiant is executing this affidavit on behalf of a juridical entity such
as a partnership, corporation, or LLC, etc., that no individual partner,
incorporator, director, manager, officer, organizer, or member, who has
a minimum of a ten percent ownership in the bidding entity, has been
convicted of, or has entered a plea of guilty or nolo contendere to any
Version 2020 Q1

of the crimes or equivalent federal crimes listed in LSA-R.S.
38:2227(B).
6.

If affiant is a sole proprietor, that neither affiant, nor his/her immediate
family is a public servant of St. Tammany Parish Government or the
Contract is not under the supervision or jurisdiction of the public
servant’s agency.

7.

If affiant is executing this affidavit on behalf of a juridical entity such
as a partnership, corporation, or LLC, etc., that no public servant of St.
Tammany Parish Government, or his/her immediate family, either
individually or collectively, has more than a 25% ownership interest in
the entity seeking the Contract with St. Tammany Parish Government
if the Contract will be under the supervision or jurisdiction of the public
servant’s agency.

__________________________________
Printed Name: _____________________
Title: _____________________________
Entity name: _______________________

THUS SWORN TO AND SUBSCRIBED BEFORE ME,
THIS___________, DAY OF ________________________, 202__.
____________________________________
Notary Public
Print Name: _________________________
Notary I.D./Bar No.: __________________
My commission expires: _______________
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2212.10 CONFIRMING
REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION
SYSTEM
STATE OF ___________________________
PARISH/COUNTY OF ______________________________

BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or
County), personally came and appeared:
_____________________________
Print Name
who, after first being duly sworn, did depose and state:
1.

That affiant is appearing on behalf of _____________________________,
a private employer seeking a bid or a contract with St. Tammany Parish
Government for the physical performance of services within the State of
Louisiana.

2.

That affiant is registered and participates in a status verification system to
verify that all employees in the state of Louisiana are legal citizens of the
United States or are legal aliens; and

3.

That affiant shall continue, during the term of the contract, to utilize a status
verification system to verify the legal status of all new employees in the
state of Louisiana.

4.

That affiant shall require all subcontractors to submit to the affiant a sworn
affidavit verifying compliance with this law.
______________________________________
Printed Name: _________________________
Title: _________________________________
Name of Entity: ________________________

THUS SWORN TO AND SUBSCRIBED BEFORE ME,
THIS___________, DAY OF ________________________, 202__.
____________________________________
Notary Public
Print Name: _________________________
Notary I.D./Bar No.: __________________
My commission expires: _______________
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Section 06
INSURANCE REQUIREMENTS*

Construction Project: 2021 District Concrete Panel Replacements
Bid#: 21-23-2

***IMPORTANT – PLEASE READ***

Prior to submitting your quote or bid, it is recommended that you review these
insurance requirements with your insurance broker/agent.
These requirements modify portions of the insurance language found in the General Conditions and/or
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to
amend and specify those items particular for this Project.
A.

The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to
the Parish, in writing, on all of the required coverage.

B.

All policies shall provide for and certificates of insurance shall indicate the following:
1. Waiver of Subrogation: The Provider's insurers will have no right of recovery or subrogation against the
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall
protect both parties and be the primary coverage for any and all losses covered by the below described
insurance.
2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect
to general liability, automobile liability and excess liability coverages, as well as marine liability and
pollution/environmental liability, when those coverages are required or necessary.
3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse
against St. Tammany Parish Government for payment of any premiums or for assessments under any
form of policy.
4. Deductibles/Self-Insured Retentions: Any deductibles and/or self-insured retentions in the described
insurance policies must be declared on the Certificate of Insurance, and are both assumed by and
the sole risk of the Provider. The Parish will have the sole discretion to accept or reject deductibles
and/or self-insured retentions exceeding $100,000 as it deems appropriate. The Parish may require
Provider to produce evidence of verifiable financial ability to satisfy its deductibles and/or self-insured
retentions; however, the Parish assumes no liability or obligation resulting from its examination,
acceptance, or rejection of information presented.
5. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work,
Location).

C.

Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.
Companies must have an A.M. Best rating of no less than A-, Category VII. St. Tammany Parish Risk
Management Department may waive this requirement only for Workers Compensation coverage at their
discretion.

Insurance Requirements - 2021 District Concrete Panel Replacements
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Provider shall secure and present proof of insurance on forms acceptable to St. Tammany Parish Government, Office of
Risk Management no later than the time of submission of the Contract to the Parish. However, should any work
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided
throughout the duration of this Project, as well as for any subsequent periods required under this Contract.
The insurance coverages checked (✔) below are those required for this Contract.



1. Commercial General Liability* insurance – Occurrence Form - with a Combined Single Limit for bodily
injury and property damage of at least $1,000,000 per Occurrence / $2,000,000 General Aggregate and
$2,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages:
a) Premises - operations;
b) Broad form contractual liability;
c) Products and completed operations;
d) Personal/Advertising Injury;
e) Broad form property damage (for Projects involving work on Parish property);
f) Explosion, Collapse and Damage to underground property.
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required.



2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for
bodily injury and property damage, and shall include coverage for the following:
a) Any auto;

or

b) Owned autos; and
c) Hired autos; and
d) Non-owned autos.



3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required
by State law. Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each
disease, $1,000,000 disease policy aggregate. When water activities are expected to be performed in
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability
(MEL) must be included. Coverage for owners, officers and/or partners in any way engaged in the
Project shall be included in the policy. The names of any excluded individual must be shown in the
Description of Operations/Comments section of the Certificate.



4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per
occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s
operations.
If coverage is provided on a claims-made basis, the following conditions apply:
1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the
commencement of any services provided by the Contractor on behalf of the Parish, whichever is
earlier; AND
2) continuous coverage must be provided to the Parish with the same retro date for 24 months following
acceptance or termination of the Project by the Parish either by
a) continued renewal certificates OR
b) a 24 month Extended Reporting Period
*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if
claims-made, the applicable retro date must be stated.
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5. Contractor’s Professional Liability/Errors and Omissions* insurance in the sum of at least $1,000,000
per claim / $2,000,000 aggregate is required when work performed by Contractor or on behalf of Contractor
includes professional or technical services including, but not limited to, construction administration and/or
management, engineering services such as design, surveying, and/or inspection, technical services such as
testing and laboratory analysis, and/or environmental assessments. An occurrence basis policy is preferred.
If coverage is provided on a claims-made basis, the following conditions apply:
1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the
commencement of any services provided by the Contractor on behalf of the Parish, whichever is
earlier; AND
2) continuous coverage must be provided to the Parish with the same retro date for 24 months following
acceptance or termination of the Project by the Parish either by
a) continued renewal certificates OR
b) a 24 month Extended Reporting Period
*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if
claims-made, the applicable retro date must be stated.

☐

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability
insurance and coverage for third party liability

*Excess/Umbrella Liability insurance may be provided to meet the limit requirements for any Liability
coverage. For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby
providing a combined per occurrence limit of $3,000,000.)



7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the
minimum amount of $1,000,000 CSL each occurrence / $1,000,000 aggregate. St. Tammany Parish
Government, ATTN: Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the
first named insured on the policy.

☐

8. Builder’s Risk Insurance written on an “all-risk” policy form shall be furnished by Contractor for 100% of the
contract cost. Any contract modifications increasing the contract cost will require an increase in the limit of
the Builder’s Risk policy. Deductibles should not exceed $5,000 and Contractor shall be responsible for all
policy deductibles. This insurance shall cover materials at the site, stored off the site, and in transit. The
Builder’s Risk Insurance shall include the interests of the Owner, Contractor and Subcontractors and shall
terminate only when the Project is accepted in writing. St. Tammany Parish Government, ATTN: Risk
Management Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the
policy.

☐

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full
value of the materials, machinery, equipment and labor for each location. The Contractor shall be responsible
for all policy deductibles. The Installation Floater Insurance shall provide coverage for property owned by
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when
the Project is accepted in writing. St. Tammany Parish Government, ATTN: Risk Management
Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the policy.
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D.

All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work. The
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work. If
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy,
timely submit same to the Parish for approval, and submit a certificate thereof as provided above. The Parish
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting
a new insurance carrier within 30 days of said notice by the Parish. In the event that the second submission is
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee
the cost of such insurance.

E

Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at
the election of the Parish, may be declared suspended, discontinued or terminated. Failure of the Provider to
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance
requirements be construed to conflict with the obligation of the Provider concerning indemnification.

F.

Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of
insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal
certificates of insurance evidencing continued coverage, without any prompting by the Parish.

G.

It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors
and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor
throughout the duration of the project.

H.

Certificates of Insurance shall be issued as follows:
St. Tammany Parish Government
Attn: Risk Management
P O Box 628
Covington, LA 70434

To avoid contract processing delays, be certain the project name/number is included on
all correspondence including Certificates of Insurance.
*NOTICE: St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or
modify any and all of the insurance requirements at any time.
Any inquiry regarding these insurance requirements should be addressed to:
St. Tammany Parish Government
Office of Risk Management
P O Box 628
Covington, LA 70434
Telephone: 985-898-2797
Fax: 985-898-3070
Email: riskman@stpgov.org
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HOLD HARMLESS AGREEMENT
______________________________ (Contractor) agrees to protect, defend, indemnify, save, and hold harmless St.
Tammany Parish Government, its elected and appointed officials, departments, agencies, boards and commissions,
its officers, agents servants, employees, including volunteers, from and against any and all claims, demands, expense
and liability arising out of injury or death to any person or the damage, loss or destruction of any property to the extent
caused by any act or omission of Contractor, its agents, servants, employees, and subcontractors, or any and all costs,
expense and/or attorney fees incurred as a result of any claim, demands, and/or causes of action that results under
the performance or non-performance of this contract.
______________________________ (Contractor) agrees to investigate, handle, respond to, provide defense for and
defend any such claims, demand, or suit, as described in the paragraph above, at its sole expense and agrees to
bear all other costs and expenses related thereto, even if it (claims, etc.) is groundless, false or fraudulent.

SIGNED, this ____ day of _______________, 20___
WITNESSES:
(Name of Contractor)
Print Name:

BY:

(Signature of Authorized Officer)

Print Name: :
Title:

Print Name:

STATE OF
PARISH/COUNTY OF
SWORN TO and subscribed before me, Notary, on this ____ day of ___________, 20___.

NOTARY PUBLIC
My Commission Expires:

Please complete the following:
Claims contact for this project will be:
(Print name and title of Contact Person)
Address
Email address
Telephone#

Cell #

Fax #

2021 District Concrete Panel Replacements
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Project Signs
1. General
a. Work to include providing and installing project sign(s) at the beginning of the
project. Some projects may require multiple signs. Should more than one sign be
required, it will be reflected in the bidding documents.
2. Materials
a. The printed project sign(s) shall be 3/8" primed Medium Density Overlay (MDO)
OR 3 millimeter corrugated plastic secured to exterior plywood (4' x 4').
b. Contractor shall not use previously provided templates and/or fonts.
3. Execution
a. The sign(s) shall be printed on a project-by-project basis in black and white, using
the template and font provided to the Contractor by the St. Tammany Parish
Government Project Manager.
b. All signage proofed and approved by State Tammany Parish Government before
project sign(s) are to be produced by the Contractor.
c. Exact placement of the project sign(s) must be coordinated with, and approved by,
the St. Tammany Parish Government Project Manager prior to sign installation.
d. The sign(s) is to be installed such that the bottom of the sign is a minimum of 5'
above the existing ground elevation.
e. Sign(s) is to be maintained throughout the period of construction. If sign(s) is
damaged or destroyed, repair and/or replacement of sign(s) will be at Contractor’s
expense.
f. Contractor is responsible for the removal of all project signs upon issuance of
final acceptance by the St. Tammany Parish Government Project Manager at no
direct pay.
g. Cost to be included in “Temporary Signs and Barricades

Version 2020 Q1

Blank Template of Parish Project Sign:

Total Dollar $
amount specified here

Name of Street, Bridge,
Subdivision, etc. stated here

Short Description of Project stated here
(if deemed applicable by the Parish)

Example of a Completed Parish Project Sign:
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Section 08

General Conditions for St. Tammany Parish Government

This index is for illustrative purposes only and is not intended to be complete nor
exhaustive.
All bidders/contractors are presumed to have read and understood the entire document.
Some information contained in these conditions may not be applicable to all projects.
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GENERAL CONDITIONS INDEX
A.A.S.H.T.O

01.01

A.C.I.

01.02

ADDENDA

01.03, 01.05, 01.12, 02.13, 02.13, 06.02,
06.03

ADVERTISEMENT

01.04, 01.12, 02.21, 02.22, 02.23

AGREEMENT

01.05, 01.11, 01.12, 01.14, 01.15, 01.19,
03.02, 03.03, 03.04, 06.01, 06.02, 10.01,
11.03, 12.01, 14.02, 29.06, 32.01, 32.02,
33.06, 33.07

APPLICATION FOR PAYMENT

01.06, 29.07

A.S.T.M.

01.07

AWARD

03.00, 03.01, 03.04, 03.05

BID

01.08, 01.12, 01.26, 02.02, 02.04, 02.08,
02.09, 02.10, 02.13, 02.14, 02.17, 02.19,
02.21, 03.01, 03.04, 04.02, 14.03, 22.01,
23.01, 28.08

BIDDER

01.04, 01.08, 01.09, 01.26, 01.28, 02.02,
02.04, 02.06, 02.08, 02.09, 02.10, 02.12,
03.13, 02.14, 02.16, 02.17, 02.19, 02.20,
02.21, 02.24, 03.01, 03.04, 03.05, 23.01

BONDS

01.10, 01.12 02.02, 02.09, 03.00, 03.03,
03.04, 03.05, 03.07, 03.08, 03.10, 03.12,
03.13, 27.06

CHANGE ORDER

01.11, 01.19, 04.01, 09.04, 11.07, 16.02,
16.06, 16.07, 21.06, 21.08, 21.10, 21.11,
29.06, 33.07

CLAIMS

02.15, 04.05, 09.05, 14.01, 16.04, 16.05,
21.16, 24.01

CLOSING ROADS
COMMENCE WORK

16.06, 16.07, 16.15
04.04, 07.04, 09.02, 11.02, 14.02, 16.13,
24.02

COMPLETION OF WORK OR PROJECT

01.14, 02.15, 08.03, 09.01, 09.04, 11.00,
11.03, 12.01, 13.01, 13.11, 20.01, 25.01,
28.02, 29.04

CONDITIONS AT JOB SITE

16.17

CONTRACT DOCUMENTS

01.03, 01.03, 01.10, 01.12,
01.17, 01.18, 01.19, 01.29,
01.30, 01.33, 02.02, 02.05,
02.18, 02.23, 03.01, 03.02,
04.03, 04.04, 04.05, 06.00,
06.03, 07.02, 07.03, 07.05,
11.03, 13.01, 13.02, 21.01,
21.11, 28.01, 28.04, 33.01

CONTRACT PRICE

01.11, 01.13, 03.05, 04.01, 12.01, 14.02,
21.06, 21.10, 21.11, 27.05, 28.01, 28.02,
28.03, 28.08
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01.13,
01.22,
02.13,
04.01,
06.01,
08.01,
21.09,

01.16,
01,25,
02.17,
04.02,
06.02,
10.06,
21.10,

CONTRACT TIME

01.11, 01.14, 01.22, 10.06, 11.01, 21.06,
29.04

CONTRACTOR - (Defined)

01.15

DAMAGE

02.15, 03.05, 03.12,
13.11, 14.01, 14.02,
16.04, 16.05, 19.01,
23.03, 24.01, 24.07,
28.01, 28.10, 33.07

DEFECTIVE WORK

01.16, 10.03, 21.00, 21.01, 21.07, 21.08,
21.09, 21.10, 28.03

DELAYS

07.02, 11.05, 11.09, 12.01, 16.07, 18.02,
19.01, 28.04

DRAWINGS

01.12, 01.17, 02.13,
06.02, 06.03, 13.15,
03.12, 04.01, 06.02,
11.07, 13.00, 13.01,
13.12, 13.15, 14.02,
16.09, 16.13, 21.01,
24.07, 27.05, 27.07,
29.03, 13.00, 13.11

ENGINEER STATUS (NOT APPLICABLE)

15.00

EXTRA WORK

03.09, 14.00, 14.03, 14.04, 14.05, 14.08,
14.09, 14.10, 14.11, 14.12, 16.01, 22.02

FAILURE OF CONTRACTOR

03.10, 04.05, 06.02, 09.05, 10.01, 10.03,
13.10, 16.03, 20.01, 24.09, 27.02, 28.10

FAILURE OF OWNER

02.13

FAILURE OF SUCCESSFUL BIDDER

02.13, 02.17, 03.04

FIELD ORDER

01.18

FORCE ACCOUNT

14.04, 14.05, 14.11, 14.12

FUNDING

33.09

INDEMNIFY / HOLD HARMLESS

02.15, 03.05, 04.05, 13.11, 16.04, 16.05,
20.02, 24.06, 24.09

INDEMNIFYING INFRINGEMENT CLAUSE

02.15

INJURIES

16.00, 16.01, 16.02, 19.01, 19.03, 20.01,
24.02, 24.07

INSPECTION FEES

13.12

INSPECTIONS, GENERALLY

01.16, 13.05, 16.13, 21.00, 21.03, 21.04,
21.05, 21.06, 21.14, 21.15, 28.04, 29.02,
29.03

INSURANCE

01.05, 14.05, 16.13, 24.00 - 12, 27.07, 28.05

INTENTION OF CONTRACT DOCUMENTS

06.00, 06.01

INTENTION OF GENERAL CONDITIONS

31.00
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04.05,
16.01,
19.03,
24.12,

02.17,
22.02,
09.01,
13.03,
14.07,
21.06,
28.01,

09.05,
16.02,
20.01,
26.03,

02.23,
01.27,
10.01,
13.05,
14.08,
21.07,
28.05,

11.09,
16.03,
20.08,
28.05,

06.01,
01.33,
10.02,
13.11,
14.09,
21,14,
28.10,

LABOR

01.33, 03.12, 09.01, 13.00, 13.01, 13.02,
13.08, 13.10, 13.11, 13.12, 14.05, 16.06,
16.07, 21.06, 21.07, 21.15, 27.01, 28.10,
29.03

LAWS

01.10, 01.20, 02.06, 02.13, 02.14, 02.16,
02.20, 03.01, 03.10, 13.12, 16.06, 16.07,
20.02, 21.02, 21.09, 27.01, 29.06, 33.00,
33.01, 33.08

LIQUIDATED DAMAGES

11.03, 12.00, 12.01, 29.04

MATERIALS

01.33, 03.12,
10.01, 10.02,
13.05, 13.12,
20.01, 12.01,
27.01, 27.05,
28.08, 28.10

MODIFICATIONS

01.12, 01.19, 02.12, 02.13, 06.01, 06.02,
24.07, 32.02

NOTICE OF AWARD

01.20, 03.01, 03.04, 04.01

NOTICE OF DEFAULT

12.01, 33.08

NOTICE TO BIDDER

2.21

NOTICE TO CONTRACTOR

01.12, 01.21, 21.11, 30.01

NOTICE TO OWNER

13.07, 24.06, 27.07

NOTICE TO PROCEED

01.22, 09.02, 11.01, 11.03

OBSTRUCTIONS

16.09, 16.11, 16.15, 23.00, 23.01, 23.02

OCCUPANCY

25.00

ORAL INTERPRETATIONS

02.13

OWNER - (Defined)

01.23

PAYMENT

01.30,.03,10,
11.04, 11.09,
19.02, 21.07,
21.16, 24.02,
28.00, 28.01,
28.06, 28.08,
29.05, 29.07

PERMITS

13.00, 13.12, 16.13, 28.08

PRICE

02.05, 14.02, 14.03, 14.04, 14.05, 22.01

PROGRESS PAYMENT

01.06, 28.06

PROGRESS SCHEDULE

09.03, 09.05, 21.11

PROGRESS OF WORK

09.00, 11.09, 13.07, 16.01, 16.12, 21.11,
21.12, 22.02, 27.02

PROJECT

01.24, 01.29, 01.30, 02.04, 03.07, 06.01,
07.03, 10.02, 11.04, 11.06, 13.08, 13.13,
14.08, 14.11, 16.15, 24.07, 24.11, 28.07,
29.03, 29.07
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04.01,
13.00,
13.13,
21.07,
27.07,

03.12,
14.04,
21.08,
24.03,
28.02,
28.09,

06.02,
13.01,
13.15,
21.14,
28.01,

03.13,
14.12,
21.09,
24.12,
28.03,
28.10,

07.01,
13.03,
14.01,
21.15,
28.05,

04.12,
16.02,
21.10,
27.01,
28.04,
29.00,

09.01,
13.04,
14.11,
23.03,
28.07,

09.03,
16.16,
21.11,
27.07,
28.05,
29.03,

PROJECT REPRESENTATIVE

01.23, 21.16

PROPERTY

16.00, 16.01, 16.02, 16.03, 16.12, 16,13,
16.17, 18.01, 19.00, 19.01, 19.02, 19.03,
23.03, 24.0124.07, 26.03, 28.10, 29,08, 33.05

PROPOSAL

01.26, 02.00, 02.01, 02.03, 02.05,.02.06,
02.07, 02.08, 02.09, 02.10, 02.11, 02.12,
02.14, 02.18, 02.21, 02.22, 11.03, 12.01,
14.01, 14.02, 14.03, 19.02, 23.02, 28.08

PROTESTS

33.10

PUNCH LIST

29.03, 29.04

QUANTITIES OF ESTIMATES

14.00, 14.01, 14.02, 14.04

RAILROADS

16.13, 19.01

RECORD DRAWINGS

08.00, 18.01, 18.02, 18.03

RECORDATION OF DOCUMENTS

03.13, 28.03, 29.05, 29.06

REJECTION OF BIDS

02.03, 02.07, 02.08, 02.10, 02.14, 03.01

RENTAL OF EQUIPMENT

14.07, 14.09

RIGHTS OF WAY

18.00

SAFETY
SANITARY PROVISIONS

16.01, 16.07, 16.14, 16.17
13.01, 17.00

SCHEDULE OF WORK

09.03, 09.04, 9.05, 11.06, 13.09

SEVERABILITY

32.01, 32.02

SHOP DRAWINGS

01.27, 06.03, 07.00, 07.01, 07.02, 07.03,
07.04, 07.05

SITE

02.17, 7.04, 13.05, 13.07, 13.11, 14.06,
16.09, 21.08, 21.09, 21.12, 22.02, 23.01,
24.07

SOLICITATION OF EMPLOYMENT

13.14

SPECIFICATIONS

01.01, 01.02, 01.05,
02.13, 02.17, 02.23,
03.13, 06.01, 06.02,
11.03, 13.05, 13.15,
28.01, 28.04, 32.01

SUBCONTRACTOR

01.27, 01.29, 04.01, 04.02, 04.03, 04.04,
04.05, 16.02, 16.04, 16.05, 20.01, 20.02,
21.07, 24.01, 24.07, 27.01, 28.07

SUBCONTRACTS

04.00, 13.09

SUBSURFACE CONDITIONS

02.17, 22.00, 22.01, 22.02

SUBSTANTIAL COMPLETION

01.30, 11.04, 21.09, 28.04, 29.01, 29.02,
29.03, 29.04, 29.06

SUPERINTENDENT

01.21, 01.31, 13.07, 14.05
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01.07,
03.06,
06.03,
20.01,

01.12,
03.09,
07.04,
21.12,

01.28,
03.10,
07.05,
22.02,

SUPERVISION

13.01, 13.06

SURETY

01.05, 01.10, 02.09, 03.05, 03.06, 03.07,
03.08, 03.09, 03.11, 03.12, 04.05, 05.01,
14.03, 27.03, 27.05

SURVEY

13.02, 26.00, 26.01

TAXES

02.05, 13.00, 13.12, 13.13, 14.05, 28.07,
28.08, 28.10

TERMINATION OF CONTRACT

13.10, 24.09, 27.00, 27.01, 27.02, 27.03,
27.04, 27.05, 27.06, 27.07

TESTS, GENERALLY

21.00, 21.02, 21.03, 21.04, 21.05, 21.06

TIME

01.32

TRAFFIC

16.06, 16.07, 16.10, 16.15, 16.16

TRAFFIC HAZARDS

16.16

TREES AND SHRUBS

19.02

VERBAL INSTRUCTIONS

21.16

WAIVERS

24.06, 29.03, 33.08

WARNING DEVICES

16.13, 16.14, 16.15

WARRANTY

21.01, 21.08, 21.09, 33.04, 33.06

WORK

01.31, 20.01

WORK BY OTHERS

10.03, 10.04, 10.05

WORK BY OWNER

10.02, 10.04, 10.05

WORK FOR OTHER, RESTRICTIONS

16.12

WORK ORDER

28.01
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01.00 DEFINITIONS OF TERMS
Whenever used in these General Conditions or in other Contract Documents, the following
terms shall have the meanings indicated, and these shall be applicable to both the singular
and plural thereof.
01.01 A.A.S.H.T.O American Association of State Highway and Transportation Officials. When
A.A.S.H.T.O. is referred to in these Specifications it takes the meaning of the specification
for materials and methods of testing specified by this association and the specification
stated is considered to be a part of the Specifications as if written herein in full.
01.02 A.C.I American Concrete Institute. When A.C.I. is referred to in these Specifications it
takes the meaning of the specification for materials and methods of testing specified by
this institute and the specification stated is considered to be a part of the Specifications as
if written herein in full.
01.03 Addenda Written or graphic instruments issued prior to the opening of bids which clarify,
correct, modify or change the bidding or Contract Documents.
01.04 Advertisement The written instrument issued by the Owner at the request of the Owner
used to notify the prospective bidder of the nature of the Work. It becomes part of the
Contract Documents.
01.05 Agreement The written agreement or contract between the Owner and the Contractor
covering the Work to be performed and the price that the Owner will pay. Other documents,
including the Proposal, Addenda, Specifications, plans, surety, insurance, etc., are made a
part thereof.
01.06 Application for Payment The form furnished by the Owner which is to be used by the
Contractor in requesting incremental (progress) payments and which is to include
information required by Section 28.01 and an affidavit of the Contractor. The affidavit shall
stipulate that progress payments theretofore received from the Owner on account of the
Work have been applied by Contractor to discharge in full of all Contractor's obligations
reflected in prior applications for payment.
01.07 A.S.T.M. American Society of Testing Materials. When A.S.T.M. is referred to in these
Specifications it takes the meaning of the specification for materials and methods of testing
specified by this society and the specification stated is considered to be a part of the
Specifications as if written herein in full.
01.08 Bid The offer or Proposal of the Bidder submitted on the prescribed form setting forth all
the prices for the Work to be performed.
01.09 Bidder Any person, partnership, firm or corporation submitting a Bid for the Work.
01.10 Bonds Bid, performance and payment bonds and other instruments of security, furnished
by the Contractor and its surety in accordance with the Contract Documents and Louisiana
law.
01.11 Change Order A written order to the Contractor signed by the Owner authorizing an
addition, deletion or revision in the Work, or an adjustment in the Contract Price or the
Contract Time after execution of the Agreement.
01.12 Contract Documents The Agreement, Addenda, Contractor's Bid and any documentation
accompanying or post-bid documentation when attached as an exhibit, the Bonds, these
General Conditions, the Advertisement for Bid, Notice to Contractor, all supplementary
conditions, the Specifications, the Drawings, together with all Modifications issued after
the execution of the Agreement.
01.13 Contract Price The total monies payable to the Contractor under the Contract Documents.
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01.14 Contract Time The number of consecutive calendar days stated in the Agreement for the
completion of the Work.
01.15 Contractor The person, firm, corporation or provider with whom the Owner has executed
the Agreement.
01.16 Defective Work Work which is unsatisfactory, faulty or deficient for any reason
whatsoever, or does not conform to the Contract Documents, or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents, or
has been damaged prior to the Owner's recommendation or acceptance.
01.17 Drawings The Drawings and plans which show the character and scope of the Work to be
performed and which have been prepared or approved by the Owner and are referred to in
the Contract Documents.
01.18 Field Order A written order issued by the Owner or his agent which clarifies or interprets
the Contract Documents.
01.19 Modification (a) A written amendment of the Contract Documents signed by both parties,
(b) A Change Order, (c) A written clarification or interpretation issued by the Owner or his
agent. Modification may only be issued after execution of the Agreement.
01.20 Notice of Award The written notice by Owner to the lowest responsible Bidder stating that
upon compliance of the conditions enumerated in the Notice of Award, or enumerated in
the Bid documents, the Owner will deliver the Contract Documents for signature. The time
for the delivery of the Contract Documents can be extended in conformance with Louisiana
Law.
01.21 Notice to Contractor Instructions, written or oral given by Owner to Contractor and
deemed served if given to the Contractor's superintendent, foreman or mailed to Contractor
at his last known place of business.
01.22 Notice to Proceed A written notice given by the Owner fixing the date on which the
Contract Time will commence, and on which date the Contractor shall start to perform his
obligation under the Contract Documents. Upon mutual consent by both parties, the Notice
to Proceed may be extended.
01.23 Owner St. Tammany Parish Government, acting herein through its duly constituted and
authorized representative, including but not limited to the Office of the Parish President or
its designee, its Chief Administrative Officer, and/or Legal Counsel. St. Tammany Parish
Government (hereinafter, the “Parish”) and Owner may be used interchangeably.
01.24 Project The entire construction to be performed as provided in the Contract Documents.
01.25 Project Representative The authorized representative of the Owner who is assigned to the
Project or any parts thereof.
01.26 Proposal The Bid submitted by the Bidder to the Owner on the Proposal form setting forth
the Work to be done and the price for which the Bidder agrees to perform the Work.
01.27 Shop Drawings All drawings, diagrams, illustrations, brochures, schedules and other data
which are prepared by the Contractor, Subcontractor, Manufacturer, Supplier or Distributor
and which illustrate the equipment, material or some portion of the Work.
01.28 Specifications The Instructions to Bidders, these General Conditions, the Special
Conditions and the Technical Provisions. All of the documents listed in the "Table of
Contents."
01.29 Subcontractor An individual, firm or corporation having a direct Contract with the
Contractor or with any other Subcontractor for the performance of a part of the Project
Work.
01.30 Substantial Completion The date as certified by the Owner or its agent when the
construction of the Project or a specified part thereof is sufficiently complete in accordance
with the Contract Documents so that the Project or specified part can be utilized for the
Version 2020 Q1

purposes for which it was intended; or if there is no such certification, the date when final
payment is due in accordance with Section 28.
01.31 Superintendent Contractor's site representative. The person on the site who is in full and
complete charge of the Work.
01.32 Time Unless specifically stated otherwise, all time delays shall be calculated in calendar
days.
01.33 Work Any and all obligations, duties and responsibilities necessary to the successful
completion of the Project assigned to or undertaken by the Contractor under the Contract
Documents, usually including the furnishing of all labor, materials, equipment and other
incidentals.
01.34 The terms “he/himself” may be used interchangeably with “it/itself.”
02.00 PROPOSAL
02.01 All papers bound with or attached to the Proposal Form are a necessary part thereof and
must not be detached.
02.02 For submitting Bids, the only forms allowed shall be the “Louisiana Uniform Public Work
Bid Form”, “Louisiana Uniform Public Works Bid Form Unit Price Form” (if necessary),
the Bid Bond, and written evidence of authority of person signing the bid. Necessary copies
of the Louisiana Uniform Public Work Forms will be furnished for Bidding. Bound sets of
the Contract Documents are for Bidder's information and should not be used in submitting
Bids.
02.03 Proposal forms must be printed in ink or typed, unless submitted electronically. Illegibility
or ambiguity therein may constitute justification for rejection of the Bid.
02.04 Each Bid must be submitted in a sealed envelope, unless submitted electronically. The
outside of the envelope shall show the name and address of the Bidder, the State
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the
Project name and number for which the Bid is submitted, along with the Bid number.
02.05 The price quoted for the Work shall be stated in words and figures on the Bid Form, and in
numbers only on the Unit Price Form. The price in the Proposal shall include all costs
necessary for the complete performance of the Work in full conformity with the conditions
of the Contract Documents, and shall include all applicable Federal, State, Parish,
Municipal or other taxes. The price bid for the items listed on the Unit Price Form will
include the cost of all related items not listed, but which are normally required to do the
type of Work bid.
02.06 The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform
Public Work Bid Form must be provided. Evidence of agency, corporate, or partnership
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B).
02.07 Only the Contractors licensed by the State to do the type of Work involved can submit a
Proposal for the Work. The envelope containing the Proposal shall have the Contractor's
license number on it. Failure to be properly licensed constitutes authority by the Owner for
rejection of Bid.
02.08 Bidders shall not attach any conditions or provisions to the Proposal. Any conditions or
provisions so attached may, at the sole option of the Owner, cause rejection of the Bid or
Proposal.
02.09 A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates,
must accompany the Proposal and, at the option of the Bidder, may be a cashier's check,
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so
guaranteed. Cashier's check or certified check must be made payable to the order of the
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit
the cashier's check or certified check. Such guarantees shall be made payable to the Parish
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of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall
be written by a surety or insurance company currently on the U.S. Department of the
Treasury Financial Management Service list of approved bonding companies which is
published annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's
Key Rating Guide, or by an insurance company in good standing licensed to write bid
bonds which is either domiciled in Louisiana or owned by Louisiana residents. It is not
required to be on any AIA form.
02.10 Bid securities of the three (3) lowest Bidders will be retained by the Owner until the
Contract is executed or until final disposition is made of the Bids submitted. Bid securities
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act
within the forty-five (45) days to award the contract to the lowest responsible bidder or
reject all bids as permitted by Public Bid Law. However, the Parish and the lowest
responsible bidder, by mutual written consent, may agree to extend the deadline for award
by one or more extensions of thirty (30) calendar days. In the event the Owner issued the
Letter of Award during this period, or any extension thereof, the Bid accepted shall
continue to remain binding until the Execution of the Contract.
02.11 A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt
of Bids, provided the request is in writing, executed by the Bidder or its duly authorized
representative and is filed with the Owner prior to that time. When such a request is
received, the Proposal will be returned to the Bidder unopened.
02.12 Written communications, over the signature of the Bidder, to modify Proposals will be
accepted and the Proposal corrected in accordance therewith if received by the Owner prior
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic
Modifications will not be considered.
02.13 No oral interpretation obligating the Owner will be made to any Bidder as to the meaning
of the Drawings, Specifications and Contract Documents. Every request for such an
interpretation shall be made in writing and addressed and forwarded to the Owner. No
inquiry received within seven (7) days prior to the day fixed for opening of the Bids shall
be given consideration. Every interpretation made to the Bidder shall be in the form of an
addendum to the Specifications. All such Addenda shall become part of the Contract
Documents. Failure of Bidder to receive any such interpretation shall not relieve any
Bidder from any obligation under this Bid. All Addenda shall be issued in accordance with
the Public Bid Law, LSA-R.S. 38:2212(O)(2)(a) and (b).
02.14 The Owner reserves the right to reject any or all Bids for just cause in accordance with the
Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal or unbalanced Bids may be
rejected. Reasonable grounds for belief that any one Bidder is concerned directly or
indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder is
concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause
for rejection. If the Parish determines that the bidder is not responsive or responsible for
any reason whatsoever, the bid may be rejected in accordance with State law.
02.15 The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs,
penalties or claims for infringement by reason of use or installation of any patented design,
device, material or process, or any trademark and copyright in connection with the Work
agreed to be performed under this Contract, and shall indemnify and hold harmless the
Owner for any costs, expenses and damages which it may be obliged to pay by reason of
any such infringement at any time during the prosecution or after completion of the Work.
02.16 Bidders shall familiarize themselves with and shall comply with all applicable Federal and
State Laws, municipal ordinances and the rules and regulations of all authorities having
jurisdiction over construction of the Project, which may directly or indirectly affect the
Work or its prosecution. These laws and/or ordinances will be deemed to be included in
the Contract, as though herein written in full.
02.17 Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all
surface and subsurface conditions as they may exist so that it may fully understand this
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Contract. Bidder shall also thoroughly examine and be familiar with drawings,
Specifications and Contract Documents. The failure or omission of any Bidder to receive
or examine any form instrument, Drawing or document or to visit the site and acquaint
itself with existing conditions, shall in no way relieve any Bidder from any obligation with
respect to its Bid and the responsibility in the premises.
02.18 The standard contract form enclosed with the Proposal documents is a prototype. It is
enclosed with the Contract Documents for the guidance of the Owner and the Contractor.
It has important legal consequences in all respects and consultation with an attorney is
encouraged. Contractor shall be presumed to have consulted with its own independent legal
counsel.
02.19 When one set of Contract plans show the Work to be performed by two or more prime
Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work
to be performed by the other where the Work upon which this bid is submitted is shown to
come into close proximity or into conflict with the Work of the other. In avoiding conflicts,
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in
his Bid the cost of a conflict box at these locations. The location of and a solution to the
conflicts do not have to be specifically noted as such on the plans.
02.20 Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224,
38:2227, each as amended, and other affidavits as required by law, prior to execution of
the contract.
02.21 Sealed Proposals (Bid) shall be received by St. Tammany Parish Government at the office
of St. Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite
2-F, Mandeville, LA 70471, until the time and date denoted in Notice to Bidders, at which
time and place the Proposals (Bids), shall be publicly opened and read aloud to those
present. In accordance with LSA-R.S. 38-2212(A)(3)(c)(i), the designer’s final estimated
cost of construction shall be read aloud upon opening bids. Sealed Proposals (Bids) may
also be mailed by certified mail to St. Tammany Parish Government, Department of
Procurement, 21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received
before the bid opening. Bids may also be submitted electronically. Information concerning
links for electronic bidding is contained in the Notice to Bidders.
02.22 Proposals (Bids) shall be executed on Forms furnished and placed in a sealed envelope,
marked plainly and prominently as indicated in the Notice to Bidders, and these General
Conditions, and addressed:
St. Tammany Parish Government
Department of Procurement
21454 Koop Drive, Suite 2-F
Mandeville, LA 70471
02.23 Complete sets of Drawings, Specifications, and Contract Documents may be secured at the
Office of the Owner. See Notice to Bidders for deposit schedule.
02.24 The successful bidder shall be required to post in each direction a public information sign,
4' x 8' in size, at the location of the project containing information required by the Owner.
The Owner shall supply this information.
03.00 AWARD, EXECUTION OF DOCUMENTS, BONDS, ETC.
03.01 The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in
accordance with State Law. No award will be made until the Owner has concluded such
investigations as it deems necessary to establish the responsibility, qualifications and
financial ability and stability of the Bidder to do the Work in accordance with the Contract
Documents to the satisfaction of the Owner within the time prescribed as established by
the Department based upon the amount of work to be performed and the conditions of
same. The written contract and bond shall be issued in conformance with LSA-R.S.
38:2216. The Owner reserves the right to reject the Bid of any Bidder in accordance with
the Public Bid Law, LSA-R.S. 38:2214. If the Contract is awarded, the Owner shall give
the successful Bidder written notice of the award within forty-five (45) calendar days after
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the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or any extension as
authorized thereunder.
03.02 At least three counterparts of the Agreement and of such other Contract Documents as
practicable shall be signed by the Owner and the Contractor. The Owner shall identify
those portions of the Contract Documents not so signed and such identification shall be
binding on both parties. The Owner and the Contractor shall each receive an executed
counterpart of the Contract Documents.
03.03 Prior to the execution of the Agreement, the Contractor shall deliver to the Owner the
required Bonds.
03.04 Failure of the successful Bidder to execute the Agreement and deliver the required Bonds
within twenty (20) days of the Notice of the Award shall be just cause for the Owner to
annul the award and declare the Bid and any guarantee thereof forfeited.
03.05 In order to ensure the faithful performance of each and every condition, stipulation and
requirement of the Contract and to indemnify and save harmless the Owner from any and
all damages, either directly or indirectly arising out of any failure to perform same, the
successful Bidder to whom the Contract is awarded shall furnish a surety Bond in an
amount of at least equal to one hundred percent (100%) of the Contract Price. The Contract
shall not be in force or binding upon the Owner until such satisfactory Bond has been
provided to and approved by the Parish. The cost of the Bond shall be paid for by the
Contractor unless otherwise stipulated in the Special Provisions.
03.06 No surety Company will be accepted as a bondsman who has no permanent agent or
representative in the State upon whom notices referred to in the General Conditions of
these Specifications may be served. Services of said notice on said agent or representative
in the State shall be equal to service of notice on the President of the Surety Company, or
such other officer as may be concerned.
03.07 In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c):
Any surety bond written for a public works project shall be written by a surety or
insurance company currently on the U.S. Department of the Treasury Financial
Management Service list of approved bonding companies which is published
annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide,
to write individual bonds up to ten percent of policyholders' surplus as shown in the
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds.
For any public works project, no surety or insurance company shall write a bond
which is in excess of the amount indicated as approved by the U.S. Department of
the Treasury Financial Management Service list or by a Louisiana domiciled
insurance company with an A- rating by A.M. Best up to a limit of ten percent of
policyholders' surplus as shown by A.M. Best; companies authorized by this
Paragraph who are not on the treasury list shall not write a bond when the penalty
exceeds fifteen percent of its capital and surplus, such capital and surplus being the
amount by which the company's assets exceed its liabilities as reflected by the most
recent financial statements filed by the company with the Department of Insurance.
In addition, any surety bond written for a public works project shall be written by
a surety or insurance company that is currently licensed to do business in the state
of Louisiana. All contractors must comply with any other applicable provisions of
LSA-R.S. 38:2219.
03.08 Should the Contractor's Surety, even though approved and accepted by the Owner,
subsequently remove its agency or representative from the State or become insolvent,
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed
under the same terms and conditions as the original Bond. The new bond shall be submitted
within thirty (30) days of such time as the Owner notifies Contractor or from the time
Contractor learns or has reason to know that the original surety is no longer financially
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails
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or refuses to timely secure additional surety, then the Owner may secure such surety and
thereafter deduct such cost or expense from any sum due or to become due Contractor.
03.09 The Contractor's bondsman shall obligate itself to all the terms and covenants of these
Specifications and of contracts covering the Work executed hereunder. The Owner reserves
the right to do Extra Work or make changes by altering, adding to deducting from the Work
under the conditions and in the manner herein before described without notice to the
Contractor's surety and without in any manner affecting the liability of bondsman or
releasing it from any of its obligations hereunder.
03.10 The Bond shall also secure for the Owner the faithful performance of the Contract in strict
accordance with plans and Specifications. It shall protect the Owner against all lien laws
of the State and shall provide for payment of reasonable attorney fees for enforcement of
Contract and institution or concursus proceedings, if such proceedings become necessary.
Likewise, it shall provide for all additional expenses of the Owner occurring through failure
of the Contractor to perform.
03.11 The surety of the Contractor shall be and does hereby declare and acknowledge itself by
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the
Contractor, for fulfillment of terms of Section 03.00.
03.12 The performance Bond and Labor and Material Bond forming part of this Contract shall
be continued by Contractor and its Surety for a period of one (1) year from date of
acceptance of this Contract by Owner to assure prompt removal and replacement of all
defective material, equipment, components thereof, workmanship, etc., and to assure
payment of any damage to property of Owner or others as a result of such defective
materials, equipment, workmanship, etc.
03.13 Contractor shall pay for the cost of recording the Contract and Bond and the cost of
canceling same. Contractor shall also secure and pay for all Clear Lien and Privilege
Certificates (together with any updates) which will be required before any final payment is
made, and that may be required before any payment, at the request of the Owner, its
representative, agent, architect, engineer and the like. All recordation and Clear Lien and
Privilege Certificate requirements shall be in accordance with those requirements noted
herein before in contract Specifications.
04.00 SUBCONTRACTS
04.01 Contractor shall be fully responsible for all acts and omissions of its Subcontractors and of
persons and organizations for whose acts any of them may be liable to the same extent that
it is responsible for the acts and omissions of persons directly employed by it. Nothing in
the Contract Documents shall create any contractual relationship between Owner and any
Subcontractor or other person or organization having a direct Contract with Contractor, nor
shall it create any obligation on the part of the Owner to pay or to see to the payment of
any monies due any Subcontractor.
04.02 Nothing in the Contract Documents shall be construed to control the Contractor in dividing
the Work among approved Subcontractors or delineating the Work to be performed by any
trade.
04.03 The Contractor agrees to specifically bind every Subcontractor to all of the applicable terms
and conditions of the Contract Documents prior to commencing Work. Every
Subcontractor, by undertaking to perform any of the Work, shall thereby automatically be
deemed bound by such terms and conditions.
04.04 The Contractor shall indemnify and hold harmless the Owner and their agents and
employees from and against all claims, damages, losses and expenses including Attorney's
fees arising out of or resulting from the Contractor's failure to bind every Subcontractor
and Contractor's surety to all of the applicable terms and conditions of the Contract
Documents.
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05.00 ASSIGNMENT
05.01 Neither party to this Contract shall assign or sublet its interest in this Contract without prior
written consent of the other, nor shall the Contractor assign any monies due or to become
due to it under this Contract without previous written consent of the Owner, nor without
the consent of the surety unless the surety has waived its right to notice of assignment.
06.00 CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS.
06.01 It is the intent of the Specifications and Drawings to describe a complete Project to be
constructed in accordance with the Contract Documents. The Contract Documents
comprise the entire Agreement between Owner and Contractor. Alterations, modifications
and amendments shall only be in writing between these parties.
06.02 The Contract Documents are intended to be complimentary and to be read in pari materii,
and what is called for by one is as binding as if called for by all. If Contractor finds a
conflict, error or discrepancy in the Contract Documents, it shall call it to the Owner's
attention, in writing, at once and before proceeding with the Work affected thereby;
however, it shall be liable to Owner for its failure to discover any conflict, error or
discrepancy in the Specifications or Drawings. In resolving such conflicts, errors and
discrepancies, the documents shall be given precedence in the following order: Agreement,
Modifications, Addenda, Special Conditions, General Conditions, Construction
Specifications and Drawings. The general notes on the plans shall be considered special
provisions. Figure dimensions on Drawings shall govern over scale dimensions and detail
Drawings shall govern over general Drawings. Where sewer connections are shown to fall
on a lot line between two lots, the Contractor shall determine this location by measurement
not by scale. Any Work that may reasonably be inferred from the Specifications or
Drawings as being required to produce the intended result shall be supplied whether or not
it is specifically called for. Work, materials or equipment described herein which so applied
to this Project are covered by a well-known technical meaning or specification shall be
deemed to be governed by such recognized standards unless specifically excluded.
06.03 Unless otherwise provided in the Contract Documents, the Owner will furnish to the
Contractor (free of charge not to exceed ten (10) copies) Drawings and Specifications for
the execution of Work. The Drawings and Specifications are the property of the Owner and
are to be returned to it when the purpose for which they are intended have been served. The
Contractor shall keep one copy of all Drawings and Specifications, including revisions,
Addenda, details, Shop Drawings, etc. on the Work in good order and available to the
Owner or the regulatory agency of the governmental body having jurisdiction in the area
of the Work.
07.00 SHOP DRAWINGS, BROCHURES AND SAMPLES
07.01 After checking and verifying all field measurements, Contractor shall submit to Owner for
approval, five copies (or at Owner's option, one reproducible copy) of all Shop Drawings,
which shall have been checked by and stamped with the approval of Contractor and
identified as Owner may require. The data shown on the Shop Drawings will be complete
with respect to dimensions, design criteria, materials of construction and the like to enable
Owner to review the information as required.
07.02 Contractor shall also submit to Owner, for review with such promptness as to cause no
delay in Work, all samples as required by the Contract Documents. All samples will have
been checked by and stamped with the approval of Contractor identified clearly as to
material, manufacturer, any pertinent catalog numbers and the use for which intended. At
the time of each submission, Contractor shall in writing call Owner's attention to any
deviations that the Shop Drawings or samples may have from the requirements of the
Contract Documents.
07.03 Owner will review with reasonable promptness Shop Drawings and samples, but its review
shall be only for conformance with the design concept of the Project and for compliance
with the information given in the Contract Documents. The review of a separate item as
such will not indicate approval of the assembly in which the item functions. Contractor
shall make any corrections required by Owner and shall return the required number of
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corrected copies of Shop Drawings and resubmit new samples for review. Contractor shall
direct specific attention in writing or on resubmitted Shop Drawings to revisions other than
the corrections called for by Owner on previous submissions. Contractor's stamp of
approval on any Shop Drawing or sample shall constitute a representation to Owner that
Contractor has determined and verified all quantities, dimensions, field construction
criteria, materials catalog numbers and similar data and thereafter assumes full
responsibility for doing so, and that it has reviewed or coordinated each Shop Drawing or
sample with the requirements of the Work and the Contract Documents.
07.04 Where a Shop Drawing or sample submission is required by the Specifications, no related
Work shall be commenced until the submission has been reviewed by Owner. A copy of
each reviewed shop Drawing and each inspected sample shall be kept in good order by
Contractor at the site and shall be available to Owner.
07.05 Owner's review of Shop Drawings or samples shall not relieve Contractor from its
responsibility for any deviations from the requirements of the Contract Documents unless
Contractor has in writing called Owner's attention to such deviation at the time of
submission and Owner has given written approval to the specific deviation, nor shall any
review by Owner relieve Contractor from responsibility for errors or omissions in the Shop
Drawings. The mere submittal of shop drawings which contain deviations from the
requirements of plans, specifications and/or previous submittals in itself does not satisfy
this requirement.
08.00 RECORD DRAWINGS
08.01 The Contractor shall keep an accurate record in a manner approved by the Owner of all
changes in the Contract Documents during construction. In Work concerning underground
utilities, the Contractor shall keep an accurate record in a manner approved by the Owner
of all valves, fittings, etc. Before the Work is accepted by the Owner, and said acceptance
is recorded, the Contractor shall furnish the Owner a copy of this record.
08.02 Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the
location of all sewer house connections. The location shown shall be the end of the
connection at the property line measured along the main line of pipe from a manhole.
08.03 Contractor shall keep an accurate drawing of the storm water drainage collection system.
Inverts to the nearest 0.01' and top of castings shall be shown as well as location of all
structures to the nearest 0.1'. Upon completion of the Work, the plan will be given to the
Owner.
09.00 PROGRESS OF WORK
09.01 Contractor shall conduct the Work in such a professional manner and with sufficient
materials, equipment and labor as is considered necessary to ensure its completion within
the time limit specified.
09.02 The Owner shall issue a Notice to Proceed to the Contractor within twenty (20) calendar
days from the date of execution of the Contract. Upon mutual consent by both parties, the
Notice to Proceed may be extended. The Contractor is to commence Work under the
Contract within ten (10) calendar days from the date the Notice to Proceed is issued by the
Owner.
09.03 The Contractor, immediately after being awarded the Contract, shall prepare and submit
for the Owner's approval an estimated progress schedule for the work to be performed, as
well as a construction signing layout for all roads within the project area. The Contractor
shall not start work or request partial payment until the work schedule has been submitted
to the Owner for approval.
09.04 Revisions to the original schedule will be made based on extension of days granted for
inclement weather or change orders issued under the contract. No other revision shall be
made which affects the original completion or updated completion date, whichever is
applicable.
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09.05 Failure of the Contractor to submit an estimated progress schedule or to complete timely
and on schedule the Work shown on the progress schedule negates any and all causes or
claims by the Contractor for accelerated completion damages. These accelerated damage
claims shall be deemed forfeited.
09.06 Meetings will be held as often as necessary to expedite the progress of the job. Meetings
will be held during normal working hours at the jobsite and shall be mandatory for the
Contractor and all Sub-Contractors working on the project. Meetings may be requested by
the Owner at any time and at the discretion of the Owner.
10.00 OWNER'S RIGHT TO PROCEED WITH PORTIONS OF THE WORK
10.01 Upon failure of the Contractor to comply with any notice given in accordance with the
provisions hereof, the Owner shall have the alternative right, instead of assuming charge
of the entire Work, to place additional forces, tools, equipment and materials on parts of
the Work. The cost incurred by the Owner in carrying on such parts of the Work shall be
payable by the Contractor. Such Work shall be deemed to be carried on by the Owner on
account of the Contractor. The Owner may retain all amounts of the cost of such Work
from any sum due Contractor or those funds that may become due to Contractor under this
Agreement.
10.02 Owner may perform additional Work related to the Project by itself or it may let any other
direct contract which may contain similar General Conditions. Contractor shall afford the
other contractors who are parties to such different contracts (or Owner, if it is performing
the additional Work itself) reasonable opportunity for the introduction and storage of
materials and equipment and the execution of Work, and shall properly connect and
coordinate its Work with the subsequent work.
10.03 If any part of Contractor's Work depends upon proper execution or results upon the Work
of any such other contractor (or Owner), Contractor shall inspect and promptly report to
Owner in writing any defects or deficiencies in such Work that render it unsuitable for such
proper execution and results. Failure to so report shall constitute an acceptance of the other
Work as fit and proper for the relationship of its Work except as to defects and deficiencies
which may appear in the other Work after the execution of its Work.
10.04 Whatever Work is being done by the Owner, other Contractors or by this Contractor, the
parties shall respect the various interests of the other parties at all times. The Owner may,
at its sole discretion, establish additional rules and regulations concerning such orderly
respect of the rights of various interests.
10.05 Contractor shall do all cutting, fitting and patching of its Work that may be required to
integrate its several parts properly and fit to receive or be received by such other Work.
Contractor shall not endanger any Work of others by cutting, excavating or otherwise
altering Work and will only alter Work with the written consent of Owner and of the other
contractors whose Work will be affected.
10.06 If the performance of additional Work by other contractors or Owner is not noted in the
Contract Documents, written notice thereof shall be given to Contractor prior to starting
any such additional Work. If Contractor believes that the performance of such additional
Work by Owner or others may cause additional expense or entitles an extension of the
Contract Time, the Contractor may make a claim therefor. The claim must be in writing to
the Owner within thirty (30) calendar days of receipt of notice from the Owner of the
planned additional Work by others.
11.00 TIME OF COMPLETION
11.01 The Notice to Proceed will stipulate the date on which the Contractor shall begin work.
That date shall be the beginning of the Contract Time charges.
11.02 Contractor shall notify the Owner through its duly authorized representative, in advance,
of where Contractor’s work shall commence each day. A daily log shall be maintained by
Contractor to establish dates, times, persons contacted, and location of work. Specific
notice shall be made to the Owner if the Contractor plans to work on Saturday, Sunday, or
Version 2020 Q1

a Parish approved holiday. If notice is not received, no consideration will be given for
inclement weather and same shall be considered a valid work day.
11.03 The Work covered by the Plans, Specifications and Contract Documents must be
completed sufficiently for acceptance within the number of calendar days specified in the
Proposal and/or the Contract, commencing from the date specified in the Notice to Proceed.
It is hereby understood and mutually agreed, by and between the Contractor and the Owner,
that the time of completion is an essential condition of this Contract, and it is further
mutually understood and agreed that if the Contractor shall neglect, fail or refuse to
complete the Work within the time specified, or any proper extension thereof granted by
the Owner, then the Contractor does hereby agree, as partial consideration for the awarding
of this Contract, to pay the Owner $500.00 per day as specified in the Contract, not as a
penalty, but as liquidated damages for such breach of contract for each and every calendar
day that the Contractor shall be in default after the time stipulated in the Contract for
completing the Work. It is specifically understood that the Owner shall also be entitled to
receive a reasonable attorney fee and all costs in the event that Contractor fails to adhere
to this agreement and this contract is referred to counsel for any reason whatsoever.
Reasonable attorney fees shall be the prevailing hourly rate of the private sector, and in no
event shall the hourly rate be less than $175.00 per hour. All attorney fees shall be paid to
the operating budget of the Office of the Parish President.
11.04 Prior to final payment, the Contractor may, in writing to the Owner, certify that the entire
Project is substantially complete and request that the Owner or its agent issue a certificate
of Substantial Completion. See Section 29.00.
11.05 The Owner may grant an extension(s) of time to the Contractor for unusual circumstances
which are beyond the control of the Contractor and could not reasonably be foreseen by
the Contractor prior to Bidding. Any such request must be made in writing to the Owner
within seven (7) calendar days following the event occasioning the delay. The Owner shall
have the exclusive and unilateral authority to determine, grant, and/or deny the validity of
any such claim.
11.06 Extensions of time for inclement weather shall be processed as follows:
Commencing on the start date of each job, the Parish Inspector assigned to same
shall keep a weekly log, indicating on each day whether inclement weather has
prohibited the Contractor from working on any project within the specific job,
based upon the following:
1.

Should the Contractor prepare to begin work on any day in which inclement
weather, or the conditions resulting from the weather, prevent work from
beginning at the usual starting time, and the crew is dismissed as a result,
the Contractor will not be charged for a working day whether or not
conditions change during the day and the rest of the day becomes suitable
for work.

2.

If weather conditions on the previous day prevent Contractor from
performing work scheduled, provided that no other work can be performed
on any project within the package. The Parish Inspector shall determine if
it is financially reasonable to require the Contractor to deviate from the
schedule and relocate to another location.

3.

If the Contractor is unable to work at least 60% of the normal work day due
to inclement weather, provided that a normal working force is engaged on
the job.

Any dispute of weather conditions as related to a specific job shall be settled by
records of the National Weather Service.
11.07 Extensions of time for change orders
When a change order is issued, the Owner and Contractor will agree on a reasonable time
extension, if any, to implement such change. Consideration shall be given for, but not
limited to, the following:
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1. If material has to be ordered;
2. Remobilization and or relocation of equipment to perform task; and
3. Reasonable time frame to complete additional work.
Time extensions for change orders shall be reflected on the official document signed by
the Owner and Contractor.
11.08 At the end of each month, the Owner or its agent will furnish to the Contractor a monthly
statement which reflects the number of approved days added to the contract. The
Contractor will be allowed fourteen (14) calendar days in which to file a written protest
setting forth in what respect the monthly statement is incorrect; otherwise, the statement
shall be considered accepted by the Contractor as correct.
11.09 Apart from extension of time for unavoidable delays, no payment or allowance of any kind
shall be made to the Contractor as compensation for damages because of hindrance or delay
for any cause in the progress of the Work, whether such delay be avoidable or unavoidable.
12.00 LIQUIDATED DAMAGES
12.01 In case the Work is not completed in every respect within the time that may be extended,
it is understood and agreed that per diem deductions of the sum of $500.00 for liquidated
damages, as stipulated in the Proposal and/or Contract, shall be made from the total
Contract Price for each and every calendar day after and exclusive of the day on which
completion was required, and up to the completion of the Work and acceptance thereof by
the Owner. It is understood and agreed that time is of the essence to this Contract, and the
above sum being specifically herein agreed upon in advance as the measure of damages to
the Owner on account of such delay in the completion of the Work. It is further agreed that
the expiration of the term herein assigned or as may be extended for performing the Work
shall, ipso facto, constitute a putting in default, the Contractor hereby waiving any and all
notice of default. The Contractor agrees and consents that the Contract Price, reduced by
the aggregate of the entire damages so deducted, shall be accepted in full satisfaction of all
Work executed under this Contract. It is further understood and agreed that Contractor shall
be liable for a reasonable attorney fee and all costs associated with any breach of this
agreement, including but not limited to this subsection. In the event that any dispute or
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable
attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly
rate be less than $175.00 per hour.
13.00 LABOR, MATERIALS, EQUIPMENT, SUPERVISION, PERMITS AND TAXES
13.01 The Contractor shall provide and pay for all labor, materials, equipment, supervision,
subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all
incidentals necessary for the completion of the Work in substantial conformance with the
Contract Documents.
13.02 The Contractor shall provide competent, suitably qualified personnel to survey and lay out
the Work and perform construction as required by the Contract Documents. It shall at all
times maintain good discipline and order at the site.
13.03 Unless otherwise specifically provided for in the Specifications, all workmanship,
equipment, materials, and articles incorporated in the Work covered by this Contract are to
be new and of the best grade of their respective kinds for the purpose intended. Samples of
materials furnished under this Contract shall be submitted for approval to the Owner when
and as directed.
13.04 Whenever a material or article required is specified or shown on the plans by using the
name of a proprietary product or of a particular manufacturer or vendor, any material or
article which shall perform adequately the duties imposed by the general design will be
considered equal, and satisfactory, providing the material or article so proposed is of equal
substance and function and that all technical data concerning the proposed substitution be
approved by the Owner prior to the Bidding. The Owner shall have the exclusive and
unilateral discretion to determine quality and suitability in accordance with LSA-R.S.
38:2212(T)(2).
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13.05 Materials shall be properly and securely stored so as to ensure the preservation of quality
and fitness for the Work, and in a manner that leaves the material accessible to inspection.
Materials or equipment may not be stored on the site in a manner such that it will interfere
with the continued operation of streets and driveways or other contractors working on the
site.
13.06 The Contractor, by entering into the Contract for this Work, sets itself forth as an expert in
the field of construction and it shall supervise and direct the Work efficiently and with its
best skill and attention. It shall be solely responsible for the means, methods, techniques,
sequences and procedures of construction.
13.07 Contractor shall keep on the Work, at all times during its progress, a competent resident
Superintendent, who shall not be replaced without written Notice to Owner except under
extraordinary circumstances. The Superintendent will be Contractor's representative at the
site and shall have authority to act on behalf of Contractor. All communications given to
the Superintendent shall be as binding as if given to the Contractor. Owner specifically
reserves the right to approve and/or disapprove the retention of a new superintendent, all
to not be unreasonably withheld.
13.08 Any foreman or workman employed on this Project who disregards orders or instructions,
does not perform his Work in a proper and skillful manner, or is otherwise objectionable,
shall, at the written request of the Owner, be removed from the Work and shall be replaced
by a suitable foreman or workman.
13.09 The Contractor and/or its assigned representative shall personally ensure that all
subcontracts and divisions of the Work are executed in a proper and workmanlike manner,
on scheduled time, and with due and proper cooperation.
13.10 Failure of the Contractor to keep the necessary qualified personnel on the Work shall be
considered cause for termination of the Contract by the Owner.
13.11 Only equipment in good working order and suitable for the type of Work involved shall be
brought onto the job and used by the Contractor. The Contractor is solely responsible for
the proper maintenance and use of its equipment and shall hold the Owner harmless from
any damages or suits for damages arising out of the improper selection or use of equipment.
No piece of equipment necessary for the completion of the Work shall be removed from
the job site without approval of the Owner.
13.12 All Federal, State and local taxes due or payable during the time of Contract on materials,
equipment, labor or transportation, in connection with this Work, must be included in the
amount bid by the Contractor and shall be paid to proper authorities before acceptance. The
Contractor shall furnish all necessary permits and certificates and comply with all laws and
ordinances applicable to the locality of the Work. The cost of all inspection fees levied by
any governmental entity whatsoever shall be paid for by the Contractor.
13.13 In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the
Contractor must provide in a form suitable to the Owner an affidavit stating that all
applicable sales taxes for materials used on this project have been paid.
13.14 During the period that this Contract is in force, neither party to the Contract shall solicit
for employment or employ an employee of the other.
13.15 All materials or equipment shown on the Drawings or included in these specifications shall
be furnished unless written approval of a substitute is obtained from the Designer, or Owner
if no separate designer.
13.16 If a potential supplier wishes to submit for prior approval a particular product other than a
product specified in the contract documents, he shall do so no later than seven working
days prior to the opening of bids. Within three days, exclusive of holidays and weekends,
after such submission, the prime design professional shall furnish to both the public entity
and the potential supplier written approval or denial of the product submitted. The burden
of proof of the equality of the proposed substitute is upon the proposer and only that
information formally submitted shall be used by the Designer in making its decision.
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13.17 The decision of the Designer/Owner shall be given in good faith and shall be final.
14.00 QUANTITIES OF ESTIMATE, CHANGES IN QUANTITIES, EXTRA WORK
14.01 Whenever the estimated quantities of Work to be done and materials to be furnished under
this Contract are shown in any of the documents, including the Proposal, such are given
for use in comparing Bids and the right is especially reserved, except as herein otherwise
specifically limited, to increase or diminish same not to exceed twenty-five percent (25%)
by the Owner to complete the Work contemplated by this Contract. Such increase or
diminution shall in no way vitiate this Contract, nor shall such increase or diminution give
cause for claims or liability for damages.
14.02 The Owner shall have the right to make alterations in the line, grade, plans, form or
dimensions of the Work herein contemplated, provided such alterations do not change the
total cost of the Project, based on the originally estimated quantities, and the unit prices bid
by more than twenty-five percent (25%) and provided further that such alterations do not
change the total cost of any major item, based on the originally estimated quantities and
the unit price bid by more than twenty-five (25%). (A major item shall be construed to be
any item, the total cost of which is equal to or greater than ten percent (10%) of the total
Contract Price, computed on the basis of the Proposal quantity and the Contract unity
price). Should it become necessary, for the best interest of the Owner, to make changes in
excess of that herein specified, the same shall be covered by supplemental agreement either
before or after the commencement of the Work and without notice to the sureties. If such
alterations diminish the quantity of Work to be done, such shall not constitute a claim for
damages for anticipated profits for the Work dispensed with, but when the reduction in
amount is a material part of the Work contemplated, the Contractor shall be entitled to only
reasonable compensation as determined by the Owner for overhead and equipment charges
which it may have incurred in expectation of the quantity of Work originally estimated,
unless specifically otherwise provided herein; if the alterations increase the amount of
Work, the increase shall be paid according to the quantity of Work actually done and at the
price established for such Work under this Contract except where, in the opinion of the
Owner, the Contractor is clearly entitled to extra compensation.
14.03 Without invalidating the Contract, the Owner may order Extra Work or make changes by
altering, adding to, or deducting from the Work, the Contract sum being adjusted
accordingly. The consent of the surety must first be obtained when necessary or desirable,
all at the exclusive discretion of the Owner. All the Work of the kind bid upon shall be paid
for at the price stipulated in the Proposal, and no claims for any Extra Work or material
shall be allowed unless the Work is ordered in writing by the Owner.
14.04 Extra Work for which there is no price or quantity included in the Contract shall be paid
for at a unit price or lump sum to be agreed upon in advance in writing by the Owner and
Contractor. Where such price and sum cannot be agreed upon by both parties, or where this
method of payment is impracticable, the Owner may, at its exclusive and unilateral
discretion, order the Contractor to do such Work on a Force Account Basis.
14.05 In computing the price of Extra Work on a Force Account Basis, the Contractor shall be
paid for all foremen and labor actually engaged on the specific Work at the current local
rate of wage for each and every hour that said foremen and labor are engaged in such Work,
plus ten percent (10%) of the total for superintendence, use of tools, overhead, direct &
indirect costs/expenses, pro-rata applicable payroll taxes, pro-rata applicable workman
compensation benefits, pro-rata insurance premiums and pro-rata reasonable profit. The
Contractor shall furnish satisfactory evidence of the rate or rates of such insurance and tax.
The Contractor will not be able to collect any contribution to any retirement plans or
programs.
14.06 For all material used, the Contractor shall receive the actual cost of such material delivered
at the site of the Work, as shown by original receipted bill, to which shall be added five
percent (5%). There will be absolutely no additional surcharges or additional fees attached
hereto with respect to this subsection.
14.07 For any equipment used that is owned by the Contractor, the Contractor shall be allowed a
rental based upon the latest prevailing rental price, but not to exceed a rental price as
determined by the Associated Equipment Distributors (A.E.D. Green Book).
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14.08 The Contractor shall also be paid the actual costs of transportation for any equipment which
it owns and which it has to transport to the Project for the Extra Work. There will be
absolutely no additional surcharges or additional fees attached hereto with respect to this
subsection.
14.09 If the Contractor is required to rent equipment for Extra Work, but not required for Contract
items, it will be paid the actual cost of rental and transportation of such equipment to which
no percent shall be added. The basis upon which rental cost are to be charged shall be
agreed upon in writing before the Work is started. Actual rental and transportation costs
shall be obtained from receipted invoices and freight bills.
14.10 No compensation for expenses, fees or costs incurred in executing Extra Work, other than
herein specifically mentioned herein above, will be allowed.
14.11 A record of Extra Work on Force Account basis shall be submitted to the Owner on the
day following the execution of the Work, and no less than three copies of such record shall
be made on suitable forms and signed by both the Owner or his representative on the Project
and the Contractor. All bids for materials used on extra Work shall be submitted to the
Owner by the Contractor upon certified statements to which will be attached original bills
covering the costs of such materials.
14.12 Payment for Extra Work of any kind will not be allowed unless the same has been ordered
in writing by the Owner.
15.00 STATUS OF THE ENGINEER (NOT APPLICABLE)
16.00 INJURIES TO PERSONS AND PROPERTY
16.01 The Contractor shall be held solely and exclusively responsible for all injuries to persons
and for all damages to the property of the Owner or others caused by or resulting from the
negligence of itself, its employees or its agents, during the progress of or in connection
with the Work, whether within the limits of the Work or elsewhere under the Contract
proper or as Extra Work. This requirement will apply continuously and not be limited to
normal working hours or days. The Owner's construction review is for the purpose of
checking the Work product produced and does not include review of the methods employed
by the Contractor or to the Contractor's compliance with safety measures of any nature
whatsoever. The Contractor agrees to pay a reasonable attorney fee and other reasonable
attendant costs of the Owner in the event it becomes necessary for the Owner to employ an
attorney to enforce this section or to protect itself against suit over the Contractor's
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector.
The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees
collected shall be paid to the operating budget of the Office of the Parish President.
16.02 The Contractor must protect and support all utility infrastructures or other properties which
are liable to be damaged during the execution of its Work. It shall take all reasonable and
proper precautions to protect persons, animals and vehicles or the public from the injury,
and wherever necessary, shall erect and maintain a fence or railing around any excavation,
and place a sufficient number of lights about the Work and keep same burning from twilight
until sunrise, and shall employ one or more watchmen as an additional security whenever
needed. The Contractor understands and agrees that the Owner may request that security
be placed on the premises to ensure and secure same. The Owner shall exclusive authority
to request placement of such security. Contractor agrees to retain and place security as
requested, all at the sole expense of Contractor. Additional security shall not be considered
a change order or reason for additional payment by the Owner. The Contractor must, as far
as practicable and consistent with good construction, permit access to private and public
property and leave fire hydrants, catch basins, streets, etc., free from encumbrances. The
Contractor must restore at its own expense all injured or damaged property caused by any
negligent act of omission or commission on its part or on the part of its employees or
subcontractors, including, but not limited to, sidewalks, curbing, sodding, pipes conduits,
sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or any other
building or property whatsoever to a like condition as existed prior to such damage or
injury.
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16.03 In case of failure on the part of the Contractor to restore such property or make good such
damage, the Owner may upon forty-eight (48) hours’ notice proceed to repair or otherwise
restore such property as may be deemed necessary, and the cost thereof will be deducted
from any monies due or which may become due under its Contract.
16.04 Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany
Parish Government, its elected and appointed officials, departments, agencies, boards and
commissions, their officers, agents servants, employees, including volunteers, from and
against any and all claims, demands, expense and liability arising out of injury or death to
any person or the damage, loss or destruction of any property to the extent caused by any
negligent act or omission or willful misconduct of Contractor, its agents, servants,
employees, and subcontractors, or any and all costs, expense and/or attorney fees incurred
by St. Tammany Parish Government as a result of any claim, demands, and/or causes of
action that results from the negligent performance or non-performance by Contractor, its
agents, servants, employees, and subcontractors of this contract. Contractor agrees to
investigate, handle, respond to, provide defense for and defend any such claims, demand,
or suit at its sole expense and agrees to bear all other costs and expenses related thereto
caused by any negligent act or omission or willful misconduct of Contractor, its agents,
servants, employees, and subcontractors.
16.05 As to any and all claims against Owner, its agents, assigns, representatives or employees
by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts as may be liable, the indemnification obligation
under Paragraph 16.04 shall not be limited in any way or by any limitation on the amount
or type of damages, compensation or benefits payable by or for Contractor or any
Subcontractor under workmen's compensation acts, disability benefit acts or other
employee benefit acts.
16.06 No road shall be closed by the Contractor to the public except by written permission of the
Owner. If so closed, the Contractor shall maintain traffic over, through and around the
Work included in his Contract, with the maximum practical convenience, for the full
twenty-four hours of each day of the Contract, whether or not Work has ceased temporarily.
The Contractor shall notify the Owner at the earliest possible date after the Contract has
been executed and, in any case, before commencement of any construction that might in
any way inconvenience or endanger traffic, in order that necessary and suitable
arrangements may be determined. Any and all security, maintenance, labor or costs
associated with traffic control herein shall be at the sole expense of Contractor. This
expense shall be paid directly by the Contractor. This expense shall not be considered as a
change order nor shall it allow the Contractor any additional cost reimbursement
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law
enforcement officials of this Parish.
16.07 The convenience of the general public and residents along the Works shall be provided for
in a reasonable, adequate and satisfactory manner. Where existing roads are not available
as detours, and unless otherwise provided, all traffic shall be permitted to pass through the
Work. In all such cases, the public shall have precedence over Contractor's vehicles insofar
as the traveling public's vehicles shall not be unduly delayed for the convenience of the
Contractor. In order that all unnecessary delay to the traveling public may be avoided, the
Contractor shall provide and station competent flagmen whose sole duties shall consist of
directing and controlling the movement of public traffic either through or around the Work.
Any and all security, maintenance, labor or costs associated with traffic control herein shall
be at the sole expense of Contractor. This expense shall be paid directly by the Contractor.
This expense shall not be considered as a change order nor shall it allow the Contractor
any additional cost reimbursement whatsoever. All traffic deviations herein shall be
coordinated with the appropriate law enforcement officials of this Parish.
16.08 The Contractor shall arrange its Work so that no undue or prolonged blocking of business
establishments will occur.
16.09 Material and equipment stored on the right of way or work site shall be so placed and the
Work at times shall be so conducted as to ensure minimum danger and obstruction to the
traveling public.
16.10 During grading operations when traffic is being permitted to pass through construction, the
Contractor shall provide a smooth, even surface that will provide a satisfactory passageway
Version 2020 Q1

for use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust
nuisance, provided the dust nuisance is a result of the Work.
16.11 Fire hydrants shall be accessible at all times to the Fire Department. No material or other
obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance,
rules or regulations.
16.12 The Contractor shall not, without the written permission of the Owner, do Work for a
resident or property owner abutting the Work at the time that this Work is in progress.
16.13 No Work of any character shall be commenced on railroad right-of-way until the Railroad
Company has issued a permit to the Owner and has been duly notified by the Contractor in
writing (with a copy forwarded to the Owner) of the date it proposes to begin Work, and
until an authorized representative of the Railroad Company is present, unless the Railroad
Company waives such requirements. All Work performed by the Contractor within the
right-of-way limits of the railroad shall be subject to the inspection and approval of the
chief engineer of the Railroad Company or its authorized representative. Any precautions
considered necessary by said chief engineer to safeguard the property, equipment,
employees and passengers of the Railroad Company shall be taken by the Contractor
without extra compensation. The Contractor shall, without extra compensation, take such
precautions and erect and maintain such tell-tale or warning devices as the Railroad
Company considers necessary to safeguard the operation of its trains. The temporary
vertical and horizontal clearance specified by the chief engineer of the Railroad Company
in approving these shall be maintained at all times. No steel, brick, pipe or any loose
material shall be left on the ground in the immediate vicinity of the railway track. Before
any Work is done within Railroad right of way, the Contractor shall provide and pay all
costs of any special insurance requirements of the Railroad.
16.14 The Contractor, shall, without extra compensation, provide, erect, paint and maintain all
necessary barricades. Also, without extra compensation, the Contractor shall provide
suitable and sufficient lights, torches, reflectors or other warning or danger signals and
signs, provide a sufficient number of watchmen and flagmen and take all the necessary
precautions for the protection of the Work and safety of the Public.
16.15 The Contractor shall erect warning signs beyond the limits of the Project, in advance of
any place on the Project where operations interfere with the use of the road by traffic,
including all intermediate points where the new Work crosses or coincides with the existing
road. All barricades and obstructions shall be kept well painted and suitable warning signs
shall be placed thereon. All barricades and obstructions shall be illuminated at night and
all lights or devices for this purpose shall be kept burning from sunset to sunrise.
16.16 Whenever traffic is maintained through or over any part of the Project, the Contractor shall
clearly mark all traffic hazards. No direct payment will be made for barricades, signs and
illumination therefore or for watchmen or flagmen.
16.17 The Contractor will be solely and completely responsible for conditions on the job site,
including safety of all persons and property during performance of the Work. This
requirement will apply continuously and not be limited to normal working hours. The duty
of the Owner to conduct construction review of the Contractor's performance is not
intended to include review of the adequacy of the Contractor's safety measures, in, or near
the construction site.
17.00 SANITARY PROVISIONS
17.01 The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of its employees as may be necessary to comply with the rules
and regulations of the State Health Agency or of the other authorities having jurisdiction
and shall permit no public nuisance.
18.00 RIGHTS OF WAY
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18.01 The Owner will furnish the Contractor with all necessary rights-of-way for the prosecution
of the Work. The rights of way herein referred to shall be taken to mean only permission
to use or pass through the locations or space in any street, highway, public or private
property in which the Contractor is to prosecute the Work.
18.02 It is possible that all lands and rights of way may not be obtained as herein contemplated
before construction begins, in which event the Contractor shall begin its Work upon such
land and rights of way as the Owner may have previously acquired. Any delay in furnishing
these lands by the Owner can be deemed proper cause for adjustment in the Contract
amount and/or in the time of completion.
19.00 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE
19.01 The Contractor shall not enter upon private property for any purpose without first obtaining
permission from the Owner, as well as the private property owner and/or and private
property Lessees. The Contractor shall use every precaution necessary for the preservation
of all public and private property, monuments, highway signs, telephone lines, other
utilities, etc., along and adjacent to the Work; the Contractor shall use every precaution
necessary to prevent damage to pipes, conduits, and other underground structures; and shall
protect carefully from disturbance or damage all land monuments and property marks until
an authorized agent has witnessed or otherwise referenced their location and shall not
remove them until directed. The street and highway signs and markers that are to be
affected by the Work shall be carefully removed when the Work begins and stored in a
manner to keep them clean and dry. The Contractor must obtain all necessary information
in regard to existing utilities and shall give notice in writing to the owners or the proper
authorities in charge of streets, gas, water, pipes, electric, sewers and other underground
structures, including conduits, railways, poles and pole lines, manholes, catch basins,
fixtures, appurtenances, and all other property that may be affected by the Contractor's
operations, at least forty-eight (48) hours before its operations will affect such property.
The Contractor shall not hinder or interfere with any person in the protection of such Work
or with the operation of utilities at any time. When property, the operation of railways, or
other public utilities are endangered, the Contractor shall at its own expense, maintain
flagmen or watchmen and any other necessary precautions to avoid interruption of service
or damage to life or property, and it shall promptly repair, restore, or make good any injury
or damage caused by its negligent operations in an acceptable manner. The Contractor must
also obtain all necessary information in regard to the installation of new cables, conduits,
and transformers, and make proper provisions and give proper notifications, in order that
same can be installed at the proper time without delay to the Contractor or unnecessary
inconvenience to the Owner.
19.02 The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to
remain in the streets or those which are privately owned, without the proper authority.
Unless otherwise provided in the Special Provisions or the Proposal, the Contractor shall
replace and replant all plants, shrubs, grass and restore the grounds back to its original good
condition to the satisfaction of the Owner and/or the property owner. The Contractor shall
assume the responsibility of replanting and guarantees that plants, shrubs, grass will be
watered, fertilized and cultivated until they are in a growing condition. No direct payment
will be made for removing and replanting of trees, shrubs, plants or grass unless such items
are set forth in the Proposal.
19.03 When or where direct damage or injury is done to public or private property by or on
account of any negligent act, omission, neglect or otherwise of the Contractor, it shall make
good such damage or injury in an acceptable manner.
20.00 CONTRACTORS RESPONSIBILITY FOR WORK
20.01 Until final acceptance of the Work by the Owner as evidence by approval of the final
estimate, the Work shall be in the custody and under the charge and care of the Contractor
and it shall take every necessary precaution against injury or damage to any part thereof by
the action of the elements or from the non-execution of the Work; unless otherwise
provided for elsewhere in the Specifications or Contract. The Contractor shall rebuild,
repair, restore and make good, without extra compensation, all injuries or damages to any
portion of the Work occasioned by any of the above causes before its completion and
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acceptance, and shall bear the expenses thereof. In case of suspension of the Work from
any cause whatever, the Contractor shall be responsible for all materials and shall properly
and securely store same, and if necessary, shall provide suitable shelter from damage and
shall erect temporary structures where necessary. If in the exclusive discretion of the
Owner, any Work or materials shall have been damaged or injured by reason of failure on
the part of the Contractor or any of its Subcontractors to so protect the Work, such materials
shall be removed and replaced at the sole expense of the Contractor. Such amount shall be
deducted from any sum due or to be due Contractor.
20.02 The Contractor shall give all notice and comply with all Federal, State, and local laws,
ordinances, and regulations in any manner affecting the conduct of the Work, and all such
orders and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction
or authority over the Work, and shall indemnify and hold harmless the Owner against any
claim or liability arising from, or based on, the violation of any such law, ordinance,
regulation, order or decree, whether by itself, its employees or Subcontractors.
21.00 TESTS AND INSPECTIONS CORRECTION & REMOVAL OF DEFECTIVE WORK
21.01 Contractor warrants and guarantees to Owner that all materials and equipment will be new
unless otherwise specified and that all Work will be of good quality and free from faults or
defects and in accordance with the requirements of the Contract Documents. All
unsatisfactory Work, all faulty or Defective Work and all Work not conforming to the
requirements of the Contract Documents at the time of acceptance shall be considered
Defective. Prompt and reasonable notice of all defects shall be given to the Contractor.
21.02 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any Work to specifically be inspected, tested or
approved by some public body, Contractor shall assume full responsibility therefor, pay all
costs in connection therewith and furnish Owner the required certificates of inspection,
testing or approval. All other inspections, tests and approval required by the Contract
Documents shall be performed by organizations acceptable to Owner and Contractor and
the costs thereof shall be borne by the Contractor unless otherwise specified.
21.03 Contractor shall give Owner timely notice of readiness of the Work for all inspections, tests
or approvals. If any such Work required to be inspected, tested or approved is covered
without written approval of Owner, it must, if requested by Owner, be uncovered for
observation, and such uncovering shall be at Contractor's expense unless Contractor has
given Owner timely notice of its intention to cover such Work and Owner has not acted
with reasonable promptness in response to such notice.
21.04 Neither observations by Owner nor inspections, tests or approvals shall relieve Contractor
from its obligations to perform the Work in accordance with the requirements of the
Contract Document.
21.05 Owner and its representatives will at reasonable times have access to the Work. Contractor
shall provide proper and safe facilities for such access and observation of the Work and
also for any inspection or testing thereof by others.
21.06 If any Work is covered contrary to the written request of Owner, it must, be uncovered for
Owner’s observation and replaced at Contractor's expense. If any Work has been covered
which Owner has not specifically requested to observe prior to its being covered, or if
Owner considers it necessary or advisable that covered Work be inspected or tested by
others, the Contractor, at Owner's request, shall uncover, expose or otherwise make
available for observations, inspections or testing as Owner may require, that portion of the
Work in question, furnishing all necessary labor, material and equipment. If it is found that
such Work is Defective, Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction, including
compensation for additional professional services, and an appropriate deductive Change
Order shall be issued. If, however, such Work is not found to be Defective, Contractor shall
be allowed an increase in the Contract Price or an extension of the Contract Time, or both,
directly attributable to such uncovering, exposure, observation, inspection, testing and
reconstruction.

Version 2020 Q1

21.07 If the Work is Defective, or Contractor fails to supply sufficient skilled workmen or
suitable materials or equipment, or if the Contractor fails to make prompt payments to
Subcontractors or for labor, materials or equipment, Owner may order Contractor to stop
the Work, or any portion thereof, until the cause of such order has been eliminated;
however, this right of Owner to stop the Work shall not give rise to any duty on the part of
Owner to exercise this right for the benefit of Contractor or any other party.
21.08 Prior to approval of final payment, Contractor shall promptly, without cost to Owner and
as specified by Owner, either correct any Defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by Owner, remove it from the site
and replace it with non-defective Work. If Contractor does not correct such Defective Work
or remove and replace such rejected Work within a reasonable time, all as specified in a
written notice from Owner, Owner may have the deficiency corrected or the rejected Work
removed and replaced. All direct or indirect costs of such correction or removal and
replacement including compensation for additional professional services shall be paid by
Contractor, and an appropriate deductive Change Order shall be issued. Contractor shall
also bear the expense of making good all Work of others destroyed or damaged by its
correction, removal or replacement of its Defective Work.
21.09 If, after the approval of final payment and prior to the expiration of one year after the date
of Substantial Completion or such longer period of time as may be prescribed by law or by
the terms of any applicable special guarantee required by the Contract Documents, any
Work is found to be Defective, Contractor shall promptly, without cost to Owner and in
accordance with Owner's written instructions, either correct such Defective Work or if it
has been rejected by Owner, remove it from the site and replace it with non-defective Work.
If Contractor does not promptly comply with the terms of such instructions, Owner may
have the Defective Work corrected or the rejected Work removed and replaced, and all
direct and indirect costs of such removal and replacement, including compensation for
additional professional services, shall be paid by Contractor. The Contractor agrees to pay
a reasonable attorney fee and other reasonable attendant costs of the Owner in the event it
becomes necessary for the Owner to employ an attorney to enforce this section or to protect
itself against suit over the Contractor's responsibilities. Attorney fees shall be at the
prevailing hourly rate of the private sector. The attorney fee hourly rate shall not be less
than $175.00 per hour. All attorney fees collected shall be paid to the operating budget of
the Office of the Parish President.
21.10 If, instead of requiring correction or removal and replacement of Defective Work, Owner
(and prior to approval of final payment) prefers to accept it, the Owner may do so. In such
case, if acceptance occurs prior to approval of final payment, a Change Order shall be
issued incorporating the necessary revisions in the Contract Documents, including
appropriate reduction in the Contract Price, or, if the acceptance occurs after approval of
final payment, an appropriate amount shall be paid by Contractor to Owner.
21.11 If Contractor should fail to progress the Work in accordance with the Contract Documents,
including any requirements of the Progress Schedule, Owner, after seven (7) days written
Notice to Contractor, may, without prejudice to any other remedy Owner may have, make
good such deficiencies and the cost thereof including compensation for additional
professional services shall be charged against Contractor. In such cases, a Change Order
shall be issued incorporating the necessary revisions in the Contract Documents including
an appropriate reduction in the Contract Price. If the payments then or thereafter due
Contractor are not sufficient to cover such amount, Contractor shall pay the difference to
Owner.
21.12 The Owner may appoint representatives to make periodic visits to the site and observe the
progress and quality of the executed Work. These representatives shall be governed by the
same restrictions placed on the Owner by these Specifications. The governing body of the
Federal, State or local government exercising authority in the area of the Work may appoint
representatives to observe the progress and quality of the Work. Contractor shall cooperate
with and assist these representatives in the performance of their duties.
21.13 The Contractor shall be responsible for the faithful execution of its Contract and the
presence or absence of the Owner's or Government's Representative is in no way or manner
to be presumed or assumed to relieve in any degree the responsibility or obligation of the
Contractor.
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21.14 The Contractor shall notify the Owner and the Governmental Agency having jurisdiction
as to the exact time at which it is proposed to begin Work so the Owner may provide for
inspection of all materials, foundations, excavations, equipment, etc., and all or any part of
the Work and to the preparation or manufacture of materials to be used whether within the
limits of the Work or at any other place.
21.15 The Owner or its representatives shall have free access to all parts of the Work and to all
places where any part of the materials to be used are procured, manufactured or prepared.
The Contractor shall furnish the Owner all information relating to the Work and the
material therefor, which may be deemed necessary or pertinent, and with such samples of
materials as may be required. The Contractor, at its own expense, shall supply such labor
and assistance as may be necessary in the handling of materials for proper inspection or for
inspection of any Work done by it.
21.16 No verbal instructions given to the Contractor by the Owner, Project Representative or any
of their agents shall change or modify the written Contract. Contractors shall make no
claims for additional payments or time based upon verbal instructions.
22.00 SUBSURFACE CONDITIONS
22.01 It is understood and agreed that the Contractor is familiar with the subsurface conditions
that will be encountered and its price bid for the Work includes all of the costs involved
for Work in these conditions and it is furthermore agreed that it has taken into
consideration, prior to its Bid and acceptance by Owner, all of the subsurface conditions
normal or unusual that might be encountered in the location of the Work.
22.02 Should the Contractor encounter during the progress of the Work subsurface conditions at
the site materially differing from those shown on the Drawings or indicated in the
Specifications, the attention of the Owner shall be directed to such conditions before the
conditions are disturbed. If the Owner finds that the conditions materially differ from those
shown on the Drawings or indicated in the Specifications, it shall at once make such
changes in the Drawings or Specifications as it may find necessary, and any increase or
decrease in cost or extension of time resulting from such changes shall be adjusted in the
same manner as provided for changes for Extra Work. The Contractor shall submit
breakdowns of all costs in a manner as instructed and approved by the Owner.
23.00 REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS
23.01 Bidder shall thoroughly examine the site of the Work and shall include in its Bid the cost
of removing all structures and obstructions in the way of the Work.
23.02 The Contractor shall remove any existing structures or part of structures, fence, building
or other encumbrances or obstructions that interfere in any way with the Work.
Compensations for the removal of any structure shall be made only if the item(s) to be
removed was/were listed as pay item(s) on the Proposal.
23.03 If called for in the Special Conditions, all privately and publicly owned materials and
structures removed shall be salvaged without damage and shall be piled neatly and in an
acceptable manner upon the premises if it belongs to an abutting property owner, otherwise
at accessible points along the improvements. Materials in structures which is the property
of the Owner or property of any public body, private body or individual which is fit for use
elsewhere, shall remain property of the original Owner. It shall be carefully removed
without damage, in sections which may be readily transported; same shall be stored on or
beyond the right of way. The Contractor will be held responsible for the care and
preservation for a period of ten (10) days following the day the last or final portion of the
materials stored at a particular location are placed thereon. When privately owned materials
are stored beyond the right of way, the Contractor will be held responsible for such care
and preservation for a period of ten (10) days responsibility period for care and preservation
of the materials begins. The Contractor must furnish the Owner with evidence satisfactory
that the proper owner of the materials has been duly notified by the Contractor that the said
owner must assume responsibility for its materials on the date following the Contractor's
ten (10) day responsibility.
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24.00 INSURANCE
24.01 Contractor shall secure and maintain at its expense such insurance that will protect it and
the Parish from claims for injuries to persons or damages to property which may arise from
or in connection with the performance of Services or Work hereunder by the Contractor,
his agents, representatives, employees, and/or subcontractors. The cost of such insurance
shall be included in Contractor’s bid.
24.02 The Contractor shall not commence work until it has obtained all insurance as required for
the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection
required and begins work without first furnishing Parish with a currently dated certificate
of insurance, the Parish has the right to obtain the insurance protection required and deduct
the cost of insurance from the first payment due the Contractor. Further deductions are
permitted from future payments as are needed to protect the interests of the Parish
including, but not limited to, renewals of all policies.
24.03 Payment of Premiums: The insurance companies issuing the policy or policies shall have
no recourse against the Parish of St. Tammany for payment of any premiums or for
assessments under any form of policy.
24.04 Deductibles: Any and all deductibles in the described insurance policies shall be assumed
by and be at the sole risk of the Contractor.
24.05 Authorization of Insurance Company(ies) and Rating: All insurance companies must be
authorized to do business in the State of Louisiana and shall have an A.M. Best rating of
no less than A-, Category VII.
24.06 Policy coverages and limits must be evidenced by Certificates of Insurance issued by
Contractor’s carrier to the Parish and shall reflect:
Date of Issue: Certificate must have current date.
Named Insured: The legal name of Contractor under contract with the Parish and
its principal place of business shall be shown as the named insured on all
Certificates of Liability Insurance.
Name of Certificate Holder: St. Tammany Parish Government, Office of Risk
Management, P. O. Box 628, Covington, LA 70434
Project Description: A brief project description, including Project Name, Project
Number and/or Contract Number, and Location.
Endorsements and Certificate Reference: All policies must be endorsed to provide,
and certificates of insurance must evidence the following:
Waiver of Subrogation: The Contractor's insurers will have no right of
recovery or subrogation against the Parish of St. Tammany, it being the
intention of the parties that all insurance policy(ies) so affected shall protect
both parties and be the primary coverage for any and all losses covered by
the below described insurance. Policy endorsements required for all
coverages.
Additional Insured: The Parish of St. Tammany shall be named as additional
named insured with respect to general liability, marine liability,
pollution/environmental liability, automobile liability and excess liability
coverages. Policy endorsements required.
Hold Harmless: Contractor’s liability insurers shall evidence their
cognizance of the Hold Harmless and Indemnification in favor of St.
Tammany Parish Government by referencing same on the face of the
Certificate(s) of Insurance.
Cancellation Notice: Producer shall provide thirty (30) days prior written
notice to the Parish of policy cancellation or substantive policy change.
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24.07 The types of insurance coverage the Contractor is required to obtain and maintain
throughout the duration of the Contract, include, but is not limited to:
1.

Commercial General Liability insurance with a Combined Single Limit for bodily
injury and property damage of at least $1,000,000 per Occurrence/$3,000,000
General Aggregate/Products-Completed Operations Per Project. The insurance
shall provide for and the certificate(s) of insurance shall indicate the following
coverages:
a)
b)
c)
d)
e)
f)

Premises - operations;
Broad form contractual liability;
Products and completed operations;
Personal Injury;
Broad form property damage;
Explosion and collapse.

2.

Marine Liability/Protection and Indemnity insurance is required for any and all
vessel and/or marine operations in the minimum limits of $1,000,000 per
occurrence/$2,000,000 per project general aggregate. The coverage shall include,
but is not limited to, the basic coverages found in the Commercial General Liability
insurance and coverage for third party liability.

3.

Contractors’ Pollution Liability and Environmental Liability insurance in the
minimum amount of $1,000,000 per occurrence, $2,000,000 general aggregate and
include coverage for full contractual liability and for all such environmental and/or
hazardous waste exposures affected by this project.

4.

Business Automobile Liability insurance with a Combined Single Limit of
$1,000,000 per Occurrence for bodily injury and property damage, and shall
include coverage for the following:
a)
b)
c)
d)
e)

Any automobiles;
Owned automobiles;
Hired automobiles;
Non-owned automobiles;
Uninsured motorist.

5.

Workers’ Compensation/Employers Liability insurance: worker’s compensation
insurance coverage and limits as statutorily required; Employers’ Liability
Coverage shall be not less than $1,000,000 each accident, $1,000,000 each disease,
$1,000,000 disease policy aggregate, except when projects include exposures
covered under the United States Longshoremen and Harbor Workers Act, Maritime
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not
less than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or
partners shall be included in the policy and a statement of such shall be made by
the insuring producer on the face of the certificate.

6.

Owners Protective Liability (OPL) (formerly Owners and Contractors Protective
Liability (OCP) Insurance) shall be furnished by the Contractor naming St.
Tammany Parish Government as the Named Insured and shall provide coverage in
the minimum amount of $1,000,000 combined single limit (CSL) each occurrence,
$2,000,000 aggregate. Any project valued in excess of $3,000,000 shall be set by
the Office of Risk Management. The policy and all endorsements shall be addressed
to St. Tammany Parish Government, Office of Risk Management, P. O. Box 628,
Covington, LA 70434.

7.

Builder’s Risk Insurance shall be required on buildings, sewage treatment plants
and drainage pumping stations, and shall be written on an “all-risk” or equivalent
policy form in the amount of the full value of the initial Contract sum, plus value
of subsequent Contract modifications and cost of materials supplied or installed by
others, comprising 100% total value for the entire project including foundations.
Deductibles should not exceed $5,000 and Contractor shall be responsible for any
and all policy deductibles. This insurance shall cover portions of the work stored
off the site, and also portions of the work in transit. In addition, Installation Floater
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Insurance, on an “all-risk” form, will be carried on all pumps, motors, machinery
and equipment on the site or installed. Both the Builder’s Risk Insurance and the
Installation Floater Insurance shall include the interests of the Owner, Contractor,
Subcontractors, and Sub-subcontractors and shall terminate only when the Project
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington,
LA 70434 shall be the first named insured on the Builder’s Risk and Installation
Floater Insurance.
8.

Professional Liability (errors and omissions) insurance in the sum of at least One
Million Dollars ($1,000,000) per claim with Two Million Dollars ($2,000,000)
annual aggregate.

9.

An umbrella policy or excess policy may be required and/or allowed to meet
minimum coverage limits, subject to the review and approval by St. Tammany
Parish Government, Office of Risk Management.

24.08 All policies of insurance shall meet the requirements of the Parish of St. Tammany prior to
the commencing of any work. The Parish of St. Tammany has the right, but not the duty,
to approve all insurance policies prior to commencing of any work. If at any time, it
becomes known that any of the said policies shall be or becomes unsatisfactory to the
Parish of St. Tammany as to form or substance; or if a company issuing any such policy
shall be or become unsatisfactory to the Parish of St. Tammany, the Contractor shall
promptly obtain a new policy, timely submit same to the Parish of St. Tammany for
approval and submit a certificate thereof as provided above. The Parish agrees to not
unreasonably withhold approval of any insurance carrier selected by Contractor. In the
event that Parish cannot agree or otherwise authorize said carrier, Contractor shall have the
option of selecting and submitting new insurance carrier within 30 days of said notice by
the Parish. In the event that the second submission is insufficient or is not approved, then
the Parish shall have the unilateral opportunity to thereafter select a responsive and
responsible insurance carrier all at the cost of Contractor and thereafter deduct from
Contractor's fee the cost of such insurance.
24.09 Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above
provided, the contract, at the election of the Parish of St. Tammany, may be forthwith
declared suspended, discontinued or terminated. Failure of the Contractor to maintain
insurance shall not relieve the Contractor from any liability under the contract, nor shall
the insurance requirements be construed to conflict with the obligation of the Contractor
concerning indemnification.
24.10 Contractor shall maintain a current copy of all annual insurance policies and provide same
to the Parish of St. Tammany as may be reasonably requested.
24.11 It shall be the responsibility of Contractor to require that these insurance requirements are
met by all contractors and sub-contractors performing work for and on behalf of
Contractor. Contractor shall further ensure the Parish is named as additional insured on all
insurance policies provided by said contractor and/or sub-contractor throughout the
duration of the project, and that renewal certificates for any policies expiring prior to the
Parish’s final acceptance of the project shall be furnished to St. Tammany Parish
Government, Department of Legal, Office of Risk Management, without prompting.

Version 2020 Q1

NOTICE:
These are only an indication of the coverages that are generally required. Additional
coverages and/or limits may be required for projects identified as having additional risks
or exposures. Please note that some requirements listed may not necessarily apply to
your specific services. St. Tammany Parish Government reserves the right to remove,
replace, make additions to and/or modify any and all of the insurance requirement
language upon review of the final scope of services presented to Department of Legal,
Office of Risk Management prior to execution of a contract for services.
For inquiries regarding insurance requirements, please contact:
St. Tammany Parish Government
Legal Department
Office of Risk Management
P. O. Box 628
Covington, LA 70434
Telephone: 985-898-2797
Fax: 985-898-3070
Email: riskman@stpgov.org
24.12 Nothing contained in these insurance requirements is to be construed as limiting the extent
of the Contractor's Responsibility for payment of damages resulting from its operations
under this Contract.
25.00 OWNER'S RIGHT TO OCCUPANCY
25.01 The Owner shall have the right to use, at any time, any and all portions of the Work that
have reached such a stage of completion as to permit such occupancy, provided such
occupancy does not hamper the Contractor or prevent its efficient completion of the
Contract or be construed as constituting an acceptance of any part of the Work.
25.02 The Owner shall have the right to start the construction of houses, structures or any other
building concurrent with the Contractor's Work.
26.00 SURVEY HORIZONTAL AND VERTICAL CONTROL
26.01 The Owner shall provide surveys for construction to establish reference points which in its
judgment are necessary to enable Contractor to layout and proceed with its Work.
Contractor shall be responsible for surveying and laying out the Work and shall protect and
preserve the established reference points and shall make no changes or relocations without
the prior written approval of the Owner. Contractor shall report to Owner whenever any
reference point is lost or destroyed and the Owner shall decide if the reference point shall
be replaced by its or the Contractor's forces.
26.02 The Contractor shall establish lines and grades with its own forces in sufficient number
and location for the proper execution of the Work.
26.03 If the Contractor, during the construction, damages the established property corners and/or
other markers and thereafter requests the Owner to re-stake same in order to complete the
project, this expense will be borne solely by the Contractor.
27.00 TERMINATION OF THE CONTRACT, OWNER'S AND CONTRACTORS RIGHT TO
STOP WORK.
27.01 If the Contractor should be adjudged bankrupt (voluntarily or involuntarily) or if it should
make a general assignment for the benefit of its creditors, or if a receiver should be
appointed on account of its insolvency, or if it should persistently or repeatedly refuse or
should fail (except in cases for which extension of time is provided) to supply enough
properly skilled workmen or proper materials, or if it should fail to make prompt payment
to Subcontractors or for material or labor, or persistently disregard laws, ordinances or the
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instructions of the Owner, or otherwise be guilty of a substantial violation of any provision
of the Contract, then the Owner, upon the certificate of the Owner that, in its unilateral
discretion and judgment, believes sufficient cause exists to justify such action, may,
without prejudice to any other right or remedy and after giving the Contractor ten (10)
calendar days written notice, terminate the employment of the Contractor and take
possession of the premises and of all materials, tools and appliances thereon and finish the
Work by whatever method the Owner may deem expedient.
27.02 Failure of the Contractor to start the Work within the time limit specified herein or
substantial evidence that the progress being made by the Contractor is sufficient to
complete the Work within the specified time shall be grounds for termination of the
Contract by the Owner.
27.03 Before the Contract is terminated, the Contractor and its surety will first be notified in
writing by the Owner of the conditions which make termination of the Contract imminent.
When after ten (10) calendar days’ notice is given and if satisfactory effort has not been
made by the Contractor or its surety to correct the conditions, the Owner may declare, in
its exclusive discretion, that the Contract is terminated and so notify the Contractor and its
surety accordingly.
27.04 Upon receipt of notice from the Owner that the Contract has been terminated, the
Contractor shall immediately discontinue all operations. The Owner may then proceed with
the Work in any lawful manner that it may elect until Work is finally completed.
27.05 The exclusive right is reserved to the Owner to take possession of any machinery,
implements, tools or materials of any description that shall be found upon the Work, to
account for said equipment and materials, and to use same to complete the Project. When
the Work is finally completed, the total cost of same will be computed. If the total cost is
less than the Contract Price, the difference will not be paid to the Contractor or its surety.
27.06 In case of termination, all expenses incident to ascertaining and collecting losses under the
Bond, including legal services, shall be assessed against the Bond.
27.07 If the Work should be stopped under any order of any court or public authority for period
of sixty (60) calendar days, through no act or fault of the Contractor or anyone employed
by it, or if the Owner shall fail to pay the Contractor within a reasonable time any sum
certified by the Owner, then the Contractor may, upon ten (10) calendar days written notice
to the Owner, stop Work or terminate this Contract and recover from the Owner payment
for all Work properly and professionally executed in a workmanlike manner. This loss
specifically includes actual cost of materials and equipment, together with all wages
inclusive of all federal, state, and local tax obligations. This loss specifically includes
reimbursement of all insurances on a pro-rata basis from the date of termination to date of
policy period. This loss excludes and specifically does not include recovery by the
Contractor for lost profit, indirect & direct expenses, overhead, and the like.
28.00 PAYMENTS TO THE CONTRACTOR
28.01 Monthly certificates for partial payment, in a form approved by the Owner, shall be
transmitted to the Owner upon receipt from the Contractor and acceptance by the Owner.
In accordance with LSA-R.S. 38:2248(A), when the Contract Price is less than five
hundred thousand dollars, these certificates shall be equal to ninety percent (90%) of both
the Work performed and materials stored at the site; and when the Contract Price is five
hundred thousand dollars or more, these certificates shall be equal to ninety-five percent
(95%) of both the Work performed and materials stored at the site. Partial payment
certificates shall include only Work, materials and equipment that are included in official
Work Order and which meet the requirements of plans, Specifications and Contract
Documents. These monthly estimates shall show the amount of the original estimate for
each item, the amount due on each item, the gross total, the retained percentage, the amount
previously paid and the net amount of payment due.
28.02 After final completion and acceptance by the Owner of the entire Work, and when the
Contract Price is less than five hundred thousand dollars, the Owner shall issue to the
Contractor Certificate of Payment in sum sufficient to increase total payments to ninety
percent (90%) of the Contract Price. After final completion and acceptance by the Owner
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of the entire Work, and when the Contract Price is five hundred thousand dollars or more,
the Owner shall issue to the Contractor Certificate of Payment in sum sufficient to increase
total payments to ninety-five percent (95%) of the Contract Price.
28.03 When the Contract Price is less than five hundred thousand dollars, the final payment
certificate of the remaining ten percent (10%) of the Contract Price, minus any deduction
for deficient or Defective Work or other applicable deductions, will be issued by the Owner
forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear
Liens and Privilege Certificate has been secured. When the Contract Price is five hundred
thousand dollars or more, the final payment certificate of the remaining five percent (5%)
of the Contract Price, minus any deduction for deficient or Defective Work or other
applicable deductions, will be issued by the Owner forty-five (45) days after filing
acceptance in the Mortgage Office of the Parish and a Clear Liens and Privilege Certificate
has been secured. Before issuance of the final payment certificate, the Contractor shall
deposit with the Owner a certificate from the Clerk of Court and Ex-Officio Recorder of
Mortgages from the Parish in which the Work is performed to the effect that no liens have
been registered against Contract Work.
28.04 When, in the opinion of the Contractor, the Work provided for and contemplated by the
Contract Documents has been substantially completed, the Contractor shall notify the
Owner in writing that the Work is substantially complete and request a final inspection.
The Owner shall proceed to perform such final inspection accompanied by the Contractor.
Any and all Work found by this inspection to be Defective or otherwise not in accordance
with the plans and Specifications shall be corrected to the entire satisfaction of the Owner
and at the sole expense of the Contractor. If the Contract is found to be incomplete in any
of its details, the Contractor shall at once remedy such defects, and payments shall be
withheld and formal acceptance delayed until such Work has been satisfactorily completed.
28.05 If payment is requested on the basis of materials and equipment not incorporated in the
Work, but delivered and suitably stored and protected from damage and theft at the site,
the Request for Payment shall also be accompanied by such data, satisfactory to the Owner,
as will establish Owner's title to the material and equipment and protect its interest therein,
including applicable insurance.
28.06 Each subsequent Request for Payment shall include an affidavit of Contractor stating that
all previous progress payments received on account of the Work have been applied to
discharge in full all of Contractor's obligations reflected in prior Request for Payment.
28.07 Each subsequent request for payment shall include an affidavit by Contractor that
Contractor, all subcontractors, agents, material suppliers and all other persons supplying
material to the project upon which State of Louisiana and/or St. Tammany sales taxes are
lawfully due have paid these taxes and that all supplies and materials purchased for this
project and for which Contractor has been paid have had all lawfully due State and/or St.
Tammany sales taxes paid.
28.08 The Bid Proposal, unless otherwise modified in writing, and the Contract constitute the
complete Project. The Contract Prices constitute the total compensation payable to
Contractor and the cost of all of the Work and materials, taxes, permits and incidentals
must be included into the Bid submitted by the Contractor and included into those items
listed on the Proposal.
28.09 Any additional supporting data required by the Owner in order to substantiate Contractor's
request for payment shall be furnished by Contractor at no cost to the Owner.
28.10 Owner may withhold from payment to Contractor as may be necessary to protect itself
from loss on account of:
(1)
(2)
(3)
(4)
(5)
(6)
(7)

Defective and/or inferior work;
Damage to the property of Owner or others caused by Contractor;
Failure by Contractor to make payments properly to sub-contractors or to pay for
labor, materials or equipment used on this project;
Failure by Contractor to pay taxes due on materials used on this project;
Damage by Contractor to another Contractor;
Insolvency;
Bankruptcy, voluntary or involuntary;
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(8)
(9)
(10)
(11)
(12)

Revocation of corporate status;
Failure to follow corporate formalities;
Unprofessional activities;
Unworkmanlike performance;
Fraud and/or misrepresentation of any kind.

29.00 ACCEPTANCE AND FINAL PAYMENT(S)
29.01 Upon receipt of written notice from Contractor that the work is substantially complete and
usable by Owner or the Pubic in suitable manner, the Owner and the Contractor shall jointly
inspect the work.
29.02 If the Owner by inspection determines that the work is not substantially complete in a
suitable manner for use by the Owner or the Public, then the Owner shall so notify the
Contractor in writing stating such reason. All reasons need not be disclosed unless actually
known. The Owner is afforded an opportunity to amend said notices as are reasonably
possible.
29.03 If the Owner by its inspection determines that the work is substantially complete, it shall
prepare a list of all items not satisfactorily completed and shall notify the Contractor and
Owner in writing that the work is substantially complete and subject to satisfactory
resolution of those items on the list (punch list). Punch lists may be amended from time to
time by Owner in the event that additional deficiencies are discovered. In accordance with
LSA-R.S. 38:2248(B), any punch list generated during a construction project shall include
the cost estimates for the particular items of work the design professional has developed
based on the mobilization, labor, material, and equipment costs of correcting each punch
list item. The design professional shall retain his working papers used to determine the
punch list items cost estimates should the matter be disputed later. The contract agency
shall not withhold from payment more than the value of the punch list. Punch list items
completed shall be paid upon the expiration of the forty-five (45) day lien period. The
provisions of this Section shall not be subject to waiver.
29.04 Upon determination of substantial completeness with the punch list, the Contract Time is
interrupted and the Contractor is given a reasonable time not to exceed thirty (30)
consecutive calendar days to effect final completion by correcting or completing all of
those items listed on the punch list. If the items on the punch list are not completed in a
satisfactory manner within the thirty day period, then the Contract Time will begin to run
again and will include for purposes of determining liquidated damages the thirty day period
the grace period being withdrawn.
29.05 Upon receipt by Owner of written determination that all work embraced by the contract
has been completed in a satisfactory manner, the Owner shall provide a written acceptance
to Contractor who shall record Owner's written acceptance with the recorder of Mortgages,
St. Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs
associated with said Acceptance. The Contractor is also responsible for preparation, resubmission and payment of any and all updated certificates.
29.06 Retainage monies, minus those funds deducted in accordance to the requirements of this
agreement including but not limited to Paragraph 28.10, shall be due Contractor not earlier
than forty-six (46) calendar days after recordation of certificate of Owner's acceptance
provided the following:
(1)

Contractor shall prepare, secure, pay for and submit clear lien and privilege
certificate, signed and sealed by Clerk of Court or Recorder of Mortgages,
Parish of St. Tammany and dated at least forty-six (46) days after
recordation of certificate of acceptance;

(2)

Ensure that the official representative of the Owner has accepted as per
LSA-R.S. 38:2241.1, et seq. and that all following sub-sections have been
properly satisfied as per law;

(3)

Ensure that all signatures are affixed and that there exists the requisite
authority for all signatures;

(4)

Ensure accurate and proper legal descriptions;
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(5)

Properly identify all parties and/or signatories;

(6)

Properly identify all mailing addresses;

(7)

Correctly set for the amount of the contract, together with all change orders;

(8)

Set out a brief description of the work performed;

(9)

Reference to any previously recorded contract, lien or judgment inscription
that may affect the property;

(10)

Certification that substantial completion has occurred, together with any
applicable date(s);

(11)

Certification that no party is in default and/or that the project has been
abandoned.

29.07 After securing the clear lien and privilege certificate the Contractor shall prepare its final
application for payment and submit to Owner. The Owner shall approve application for
payment, or state its objections in writing and forward to Contractor for resolution.
30.00 NOTICE AND SERVICE THEREOF
30.01 Any Notice to Contractor from the Owner relative to any part of this Contract shall be in
writing and shall be considered delivered and the service thereof completed when said
notice is posted; by certified mail, return receipt requested to the said Contractor at its last
given address, or delivered in person to said Contractor or its authorized representative on
the Work.
31.00 INTENTION OF THESE GENERAL CONDITIONS
31.01 These General Conditions shall be applicable to all contracts entered into by and between
the Owner and Contractors, except as may be altered or amended with the consent of the
Owner, and/or provided for in the Special Conditions of each contract. Contractor shall be
presumed to have full knowledge of these General Conditions which shall be applicable to
all contracts containing these General Conditions, whether Contractor has obtained a copy
thereof or not.
32.00 SEVERABILITY
32.01 If any one or more or part of any of the provisions contained herein and/or in the
Specifications and Contract for the Work shall for any reason be held invalid, illegal or
unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect
any other provisions of this Agreement or attachment, but it shall be construed as if such
invalid, illegal, or unenforceable provision or part of a provision had never been contained
herein.
32.02 CHANGING THESE CONDITIONS: Owner reserves the right to change or modify these
General Conditions as it deems best, or as required by law. The General Conditions may
also be modified for a particular project by the use of Special Conditions prior to the
issuance of the Advertisement for Bid. However, once an advertisement for bid is made for
any specific project, any changes to the General Conditions as they affect that specific
project must be made in writing and issued via an addendum in accordance with State Law.
33.00 LAW OF THE STATE OF LOUISIANA
33.01 The Contract Documents shall be governed by the Law of the State of Louisiana.
33.02 The Contractor agrees to pay reasonable attorney's fees and other reasonable attendant
costs, in the event that it becomes necessary for the Owner to employ an attorney in order
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to enforce compliance with or any remedy relating to any covenants, obligations, or
conditions imposed upon the Contractor by this Agreement. Attorney fees shall be based
upon the prevailing hourly rate of attorney rates in the private sector. In no case shall the
hourly rate be less than $175.00 per hour. All attorney fees collected shall be paid the
operating budget of the Office of the Parish President.
33.03 The jurisdiction and venue provisions shall apply to all contractors, sureties, and
subcontractors. The 22nd Judicial District for the Parish of St. Tammany shall be the court
of exclusive jurisdiction and venue for any dispute arising from these General Conditions
and/or any contract executed in conjunction with these General Conditions. All parties
specifically waive any rights they have or may have for removal of any disputes to Federal
Court, or transfers to different State District Court.
33.04 Contractor warrants that it has and/or had received a copy of these General Conditions at
all times material hereto; Contractor further agrees that it has read and fully and completely
understands each and every condition herein.
33.05 The property description will be more fully set out by an attached exhibit.
33.06 The Contractor warrants that it has the requisite authority to sign and enter this agreement.
33.07 It is specifically understood and agreed that in the event Contractor seeks contribution from
the Parish or pursues its legal remedies for any alleged breach of this agreement by the
Parish, then the following list of damages SHALL NOT BE RECOVERABLE BY
CONTRACTOR. This list includes, but is not limited to:
1.
2.
3.
4.
5.
6.
7.
8.
9.

indirect costs and/or expenses;
direct costs and/or expenses;
time-related costs and/or expenses;
award of extra days;
costs of salaries or other compensation of Contractor’s personnel at
Contractor’s principal office and branch offices;
expenses of Contractor’s principal, branch and/or field offices;
any part of Contractor’s capital expenses, including any interest on
Contractor’s capital employed for the work;
any other charges related to change orders;
overhead and general expenses of any kind or the cost of any item not
specifically and expressly included in Cost of Work.

33.08 DEFAULT AND WAIVERS
It is understood that time is of the essence. It is specifically understood between the parties
that Contractor waives any and all notice to be placed in default by the Owner. This
subsection shall supersede and prime any other subsection herein above that is in conflict.
The Owner specifically reserves its right and specifically does not waive the requirement
to be placed in default by the Contractor as per law.
33.09 St. Tammany Parish Government contracts to be awarded are dependent on the available
funding and/or approval by members designated and/or acknowledged by St. Tammany
Parish Government. At any time St. Tammany Parish Government reserves the right to
cancel the award of a contract if either or both of these factors is deficient.
33.10 It is the Parish’s policy to provide a method to protest exclusion from a competition or
from the award of a contract, or to challenge an alleged solicitation irregularity. It is always
better to seek a resolution within the Parish system before resorting to outside agencies
and/or litigation to resolve differences. All protests must be made in writing, and shall be
concise and logically presented to facilitate review by the Parish. The written protest shall
include:
1. The protester’s name, address, and fax and telephone numbers and the solicitation,
bid, or contract number;
2. A detailed statement of its legal and factual grounds, including a description of the
resulting prejudice to the protester;
Version 2020 Q1

3. Copies of relevant documents;
4. All information establishing that the protester is an interested party and that the
protest is timely; and
5. A request for a ruling by the agency; and a statement of the form of relief requested.
The protest shall be addressed to Director of Procurement, St. Tammany Parish
Government, P.O. Box 628, Covington, LA 70434.
The protest review shall be conducted by the Parish Procurement Department.
Only protests from interested parties will be allowed. Protests based on alleged solicitation
improprieties that are apparent before bid opening, or the time set for receipt of initial
proposals must be filed with and received by the Procurement Department BEFORE those
deadlines.
Any other protest shall be filed no later than ten (10) calendar days after the basis of the
protest is known, or should have been known (whichever is earlier).
The Parish will use its best efforts to resolve the protest within thirty (30) days of the date
that it is received by the Parish. The written response will be sent to the protestor via mail
and, fax, if a fax number has been provided by the protestor. The protester can request
additional methods of notification.
Last day to submit questions and/or verification on comparable products will be no later
than 2:00 pm CST, seven (7) working days prior to the opening date of the bid/proposal
due date. Further any questions or inquires must be submitted via fax to 985-898-5227, or
via email to Purchasing@stpgov.org. Any questions or inquires received after the required
deadline to submit questions or inquires will not be answered.
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Section 09

Contract Time Extension Specifications
The contractor shall document for each month of the scheduled construction, the occurrence of
adverse weather conditions having an impact on controlling items of work. An adverse weather
day is a previously scheduled or normally scheduled work day on which rainfall, wet conditions
or cold weather will prevent construction operations on the controlling work activity from
proceeding for at least five (5) continuous hours of the day or sixty-five (65) percent of the
normal work day, whichever is greater, with the normal working force engaged in performing the
controlling item of work.
If the contractor submits a written request for additional contract time due to adverse weather
conditions, the contractor’s request will be considered only after the Department agrees with the
days and then only for adverse weather days in excess of allowable number of days per month
stated below. Adverse weather days will be documented by the Engineer and agreed upon
monthly. Adverse weather days will be prorated for partial months when a work order or final
inspection is issued other than the first or last of the month and agreed to by the Department.
If the contractor is being considered for disqualification by the department, an equitable
adjustment in contract time may be made at the end of the original contract period, including all
days added by approved change orders.
Contract time will be adjusted by comparing the actual number of adverse weather days to the
statistical number of adverse weather days over the specific time period per the table below. The
resulting number of adverse weather days will be multiplied by 1.45 to convert the calendar
days.
Adjustments for adverse weather cannot result in a contract time reduction. Once adjusted, a new
adverse weather day accounting will begin using the adverse weather conditions having an
impact on the controlling items of work, in excess of the allowable number of days per month
stated below. A second and final contract time adjustment will be done at the final acceptance of
the project.
An adjustment in the contract time due to adverse weather will not be cause for an adjustment in
the contract amount. There will be no direct or indirect cost reimbursement for excess adverse
weather days.
The following are anticipated adverse weather days that the contractor shall include in each
month of his calendar day construction schedule.
January
February
March
April

10 days
9 days
8 days
7 days

May
June
July
August

5 days
6 days
6 days
5 days

September
October
November
December

4 days
3 days
7 days
7 days

Section 10
FIBER-REINFORCED PORTLAND CEMENT CONCRETE ROADWAYS
This item covers the furnishing of all materials and installation of PCC roadway
pavements for thickness as shown.
Mix for 1 C.Y. of Fiber-Reinforced Concrete – Sidewalks & Driveways
28-day strength
Cement (ASTM C-150, Type I/II)
Fly Ash (ASTM C-618)
Gravel (ASTM C-33, Grade A)
Sand (ASTM C-33)
Water (potable)
Type A Water Reducer (ASTM C-494)
Air entrainment
specifications
Fiber reinforcement

4000 psi
4.64 sacks (436 lbs.)
1.16 sacks(109 lbs.)
1775 lbs.
1226 lbs.
30 gallons (250 lbs.)
16.35 lbs.
5% by volume, use per manufacturers
1.5 lbs/ CY microfibers, as specified below

Fiber reinforcement for all concrete pavements shall be Matrix Monofilament Microfiber
as manufactured by FRC Industries or approved equal, applied throughout the concrete mixture.
Alternate products must be preapproved by the City Engineer in writing. Cellulose (treated or
untreated), AR glass, nylon, and polyester fibers are specifically prohibited from use. Fibrillated
and self-fibrillating fibers are also specifically prohibited.
Fiber reinforcement shall be applied at the plant. The bags must be broken before
mixing. Bag size shall be one (1) pound.
Damaged, missing, and/ or new dowel bars (longitudinal/ transverse) and Starlugs shall
be replaced, 1-1/8" x 18" painted smooth dowel bars on 12" centers shall be used unless directed
otherwise by the City Engineer. The bars shall be drilled and doweled into the existing
pavement by drilling 1½" holes to a depth of 9" and filling with an approved epoxy grout before
insertion of the dowel bars. Any deformed bars for longitudinal joints or welded wire fabric will
be incidental to the bid unit prices under this item. All costs incurred for this task will be
incidental to bid unit prices under concrete paving. Bid prices shall also include adequate curing
of the concrete placed and the proper sealing of contraction and expansion joints.
The Contractor is advised that the work along roadways will necessarily be done with a
split-paving method. It will be important to have at least one side of the roadway open to traffic
when workers are not present.

Bid prices should include all costs for labor, equipment, and materials necessary to
provide finished Portland Cement Concrete paving, in place, as described under this item of the
proposal. All required jointing materials should be included in price bid under each item.
Method of jointing shall be the same as the existing joints in the area of work.
Bid prices under this item shall also include cost of providing engineering/ surveying for
alignment, grade, profile, survey stakes, and topography when necessary and as required to
improve the roadway alignment, curb and gutter layout, drain line installation, etc.
Compensation for this shall be incidental to corresponding bid items in the maintenance contract.
There is no other compensation. This includes new road, extension of existing road, and turning
lanes, parking lots, bike, and walking trails, etc. All layouts shall be the responsibility of the
contractor. The Contractor shall be responsible for disposal of all construction materials.
Concrete pavement shall be cured seven (7) days unless otherwise approved by the City
Engineer. If Contractor uses "high early" strength concrete (3-day curing period) at his
discretion, without the approval of the City Engineer, payment shall be make under the regular
(7-day curing) concrete paving item. Contractor shall be responsible for proper oversight and
protection of the pavement during the initial curing time until the concrete is sufficiently set to
resist marring or vandalism.
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Section 12

Section 13
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