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MICHAEL B. COOPER 

PARISH PRESIDENT 

PROCUREMENT DEPARTMENT 

P.O. BOX 628 | COVINGTON, LOUISIANA | 70434 | PROCUREMENT@STPGOV.ORG | 985-898-2520 

WWW.STPGOV.ORG 

NOTICE TO BIDDERS 

Sealed bids will be received by the Department of Procurement, until 2:00 p.m., Wednesday 

November 4, 2020, and then opened and read publicly at that time by the Procurement Staff for 

the following project:   

Bid # 20-20-2 – Mandeville Library Roof 

Each paper bid must be submitted in a sealed envelope.  The outside of the envelope shall show 

the Name and Address of the Bidder, the State Contractor’s License Number of the Bidder (if the 

work is estimated at $50k or more), the Project Name and the Bid Number. 

The project classification is: 

Building Construction 

This Bid package is available online at http://www.stpgov.org/ or at www.bidexpress.com.  

It is the Vendor’s responsibility to check the Parish website frequently for any possible addenda 

that may be issued.  The Parish is not responsible for a Vendor’s failure to download any addenda 

documents required to complete a submission. 

A Mandatory Pre-Bid Conference shall be held at 11:00 AM CST/CDT on Wednesday, 

October 21, 2020, at the Mandeville Library, 844 Girod Street, Mandeville, LA 70448. 

Bids will be received at 21454 Koop Dr., Suite 2F, Mandeville, LA 70471 from each bidder or his 

agent and given a written receipt, by certified mail with return receipt requested, or electronically 

at www.bidexpress.com. 

Due to the COVID-19 pandemic, and in an effort to help slow the spread of the virus, 

Openings will take place outside at the “Pavilion” of Building B located at 21454 Koop Drive, 

Mandeville, La. 70471.  Any questions regarding this should be directed to the Department 

of Procurement via email at purchasing@stpgov.org. Please call the Procurement office at 

985-898-2520 and we will meet you at the front entrance of Building B to collect bids and

issue a receipt.

Procurement Department 

http://www.stpgov.org/
http://www.bidexpress.com/
http://www.bidexpress.com/
mailto:purchasing@stpgov.org
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BID PROPOSAL 

ST. TAMMANY PARISH 
GOVERNMENT 

BID PACKAGE FOR 

MANDEVILLE LIBRARY ROOF 

BID NO.: 20-20-2 

September 24, 2020 
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Section 02 

Instructions to Bidders 

Bidders are urged to promptly review the requirements of this specification and submit questions 
for resolution as early as possible during the bid period. Questions or concerns must be submitted 
in writing to the Procurement Department no later than 2:00 CST seven (7) working days prior to 
the bid opening date. Otherwise, this will be construed as acceptance by the bidders that the intent 
of the specifications is clear and that competitive bids may be obtained as specified herein. Protests 
with regard to the specification documents will not be considered after bids are opened.  

1. Bid security is required.  Be sure that your bid includes such security as is necessary to
meet Parish requirements and is properly signed. The bid must be fully completed. All
applicable Louisiana license numbers must be affixed.

2. The Owner is the St. Tammany Parish Government (the “Parish”).

3. The terms “he/his” and “it/its” may be used interchangeably.

4. The terms “Owner,” the “Parish,” and “St. Tammany Parish” may be used interchangeably.

5. The successful Bidder understands the limited contract time in the contract is
__________90 days_______, and shall submit any request for an extension of time in
accordance with the General and Supplementary Conditions.  Said request will reflect the
days requested and the reason for same.  No extension request is guaranteed or absolute.

6. Bidder specifically understands that acknowledgment of the General Conditions is
required. Bidder specifically understands that signature of receipt of the General
Conditions is mandated.  The Bidder’s signature on the “Louisiana Uniform Public

Work Bid Form” will serve as acknowledgment of the Bidder’s receipt and

understanding of the General Conditions as well as any Supplementary Conditions.

7. If any additional work is performed by the contractor without written approval by

owner, the cost of the work will be borne by the contractor and will not be reimbursed

by the Parish.

8. Only the Louisiana Uniform Public Bid Form, the Unit Price Form (if necessary), the bid
security, and written evidence of authority of person signing the bid shall be submitted on
or before the bid opening time and date provided for in the Bid Documents.  Necessary
copies of the Louisiana Uniform Public Work Forms and Unit Price Forms (if necessary)
will be furnished for Bidding.  Bound sets of the Contract Documents are for Bidder's
information and should not be used in submitting Bids.

9. All other documents and information required are to be submitted by the low Bidder within
ten (10) days after the opening of the bids, and at the same time of day and location as
given for the opening of the bids in the Bid Documents.

10. Each Bid must be submitted in a sealed envelope, unless submitted electronically.  The
outside of the envelope shall show the name and address of the Bidder, the State
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the
Project name and the Bid number. In the case of an electronic bid proposal, a contractor
may submit an authentic digital signature on the electronic bid proposal accompanied by
the contractor's license number, Project name and the Bid number.

11. The price quoted for the Work shall be stated in words and figures on the Bid Form, and in
figures only on the Unit Price Form.  The price in the Bid shall include all costs necessary
for the complete performance of the Work in full conformity with the conditions of the
Contract Documents, and shall include all applicable Federal, State, Parish, Municipal or
other taxes. The price bid for the items listed on the Unit Price Form will include the cost
of all related items not listed, but which are normally required to do the type of Work bid.



Version 2020 Q1 

12. The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform
Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B).

13. Only a Contractor licensed by the State to do the type of Work as indicated on the Notice
to Bidders can submit a Bid. The Bidder’s signature on the Bid Form certifies that he holds
an active license under the provisions of Chapter 24 of Louisiana Revised Statutes Title
37. Failure to be properly licensed constitutes authority for the Owner to reject the Bid.

14. Bidders shall not attach any conditions or provisions to the Bid. Any conditions or
provisions so attached may, at the sole option of the Owner, cause rejection of the Bid.

15. A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates,
must accompany the Proposal and, at the option of the Bidder, may be a cashier's check,
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so
guaranteed. Cashier's check or certified check must be made payable to the order of the
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit
the cashier's check or certified check. Such guarantees shall be made payable to the Parish
of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall
be written by a surety or insurance company currently on the U.S. Department of the
Treasury Financial Management Service list of approved bonding companies which is
published annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's
Key Rating Guide or by an insurance company in good standing licensed to write bid bonds
which is either domiciled in Louisiana or owned by Louisiana residents. It is not required
to be on any AIA form.

16. Bid securities of the three (3) lowest Bidders will be retained by the Owner until the
Contract is executed or until final disposition is made of the Bids submitted. Bid securities
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act
within the forty-five (45) days to award the contract to the lowest responsible bidder or
reject all bids. However, the Parish and the lowest responsible bidder, by mutual written
consent, may agree to extend the deadline for award by one or more extensions of thirty
(30) calendar days. In the event the Owner issued the Letter of Award during this period,
or any extension thereof, the Bid accepted shall continue to remain binding until the
execution of the Contract.

17. A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt
of Bids, provided the request is in writing, executed by the Bidder or its duly authorized
representative and is filed with the Owner prior to that time. When such a request is
received, the Proposal will be returned to the Bidder unopened. A bid withdrawn under the
provisions of LSA-R.S. 38:2214(C) cannot be resubmitted.

18. Written communications, over the signature of the Bidder, to modify Proposals will be
accepted and the Proposal corrected in accordance therewith if received by the Owner prior
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic
Modifications will not be considered.

19. No oral interpretation obligating the Owner will be made to any Bidder as to the meaning
of the Drawings, Specifications and Contract Documents. Every request for such an
interpretation shall be made in writing and addressed and forwarded to the Owner.
Inquiries received within seven (7) days prior to the day fixed for opening of the Bids may
not be given consideration. Every interpretation made to the Bidder shall be in the form of
an addendum to the Specifications. All such Addenda shall become part of the Contract
Documents. Failure of the Owner to send or failure of Bidder to receive any such
interpretation shall not relieve any Bidder from any obligation under this Bid as submitted
without Modification. All Addenda shall be issued in accordance with the Public Bid Law,
LSA-R.S. 38:2212(O).

20. The Owner reserves the right to reject any or all Bids for just cause in accordance with the
Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal, illegible, or unbalanced Bids
may be rejected. Reasonable grounds for belief that any one Bidder is concerned directly
or indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder
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is concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 
for rejection. If the Parish determines that the bidder is not responsive or responsible for 
any reason whatsoever, the bid may be rejected in accordance with State law. 

21. The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs,
penalties or claims for infringement by reason of use or installation of any patented design,
device, material or process, or any trademark and copyright in connection with the Work
agreed to be performed under this Contract, and shall indemnify and hold harmless the
Owner for any costs, expenses and damages which it may be obliged to pay by reason of
any such infringement at any time during the prosecution or after completion of the Work.

22. Bidders shall familiarize themselves with and shall comply with all applicable Federal and
State Laws, municipal ordinances and the rules and regulations of all authorities having
jurisdiction over construction of the Project, which may directly or indirectly affect the
Work or its prosecution. These laws and/or ordinances will be deemed to be included in
the Contract, as though herein written in full.

23. Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all
surface and subsurface conditions as they may exist so that it may fully understand this
Contract. Bidder shall also thoroughly examine and be familiar with drawings,
Specifications and Contract Documents. The failure or omission of any Bidder to receive
or examine any form, instrument, Drawing or document or to visit the site and acquaint
itself with existing conditions shall in no way relieve any Bidder from any obligation with
respect to its Bid and the responsibility in the premises.

24. The standard contract form enclosed with the Proposal documents is a prototype. It is
enclosed with the Contract Documents for the guidance of the Owner and the Contractor.
It has important legal consequences in all respects and consultation with an attorney is
encouraged. Contractor shall be presumed to have consulted with its own independent legal
counsel.

25. When one set of Contract plans show the Work to be performed by two or more prime
Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work
to be performed by the other where the Work upon which this bid is submitted is shown to
come into close proximity or in conflict with the Work of the other. In avoiding conflicts,
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in
his Bid the cost of a conflict box at these locations. The location of and a solution to the
conflicts do not have to be specifically noted as such on the plans.

26. Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224,
38:2227, each as amended, and other affidavits as required by law, prior to execution of
the contract.

27. Sealed Bids shall be delivered to St. Tammany Parish Government at the office of St.

Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite

2-F, Mandeville, LA 70471, and a receipt given, until the time and date denoted in Notice
to Bidders, at which time and place the Bids shall be publicly opened and read aloud to
those present. In accordance with LSA-R.S. 38:2212(H), the designer’s final estimated cost
of construction shall be read aloud upon opening bids. Sealed Bids may also be mailed by
certified mail to St. Tammany Parish Government, Department of Procurement,

21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received before the
bid opening. Bids may also be submitted electronically. Information concerning links for
electronic bidding is contained in the Notice to Bidders. It is the responsibility of the
Bidders to insure that bids are delivered in a timely fashion. Late bids, regardless of

reason, will not be considered, and will be returned to bidder.

28. Paper bids shall be placed in a sealed envelope, marked plainly and prominently as
indicated in the Notice to Bidders, and these Instructions, and addressed:

St. Tammany Parish Government 

Department of Procurement 

21454 Koop Drive, Suite 2-F 

Mandeville, LA  70471 
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29. Complete sets of Drawings, Specifications and Contract Documents may be secured at the
Office of the Owner. See Notice to Bidders for deposit schedule and availability via
electronic methods.

30. The successful Bidder shall be required to post in each direction a public information sign,
4' x 8' in size, at the location of the project containing information required by the Owner.
The Owner shall supply this information.

31. The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in
accordance with State Law. No award will be made until the Owner has concluded such
investigations as it deems necessary to establish the responsibility, qualifications, and
financial ability and stability of the Bidder to do the Work in accordance with the Contract
Documents to the satisfaction of the Owner within the time prescribed as established by
the Department based upon the amount of work to be performed and the conditions of
same. The written contract and bond shall be issued in conformance with LSA-R.S.
38:2216. If the Contract is awarded, the Owner shall give the successful Bidder written
notice of the award within forty-five (45) calendar days after the opening of the Bids in
conformance with LSA-R.S. 38:2215(A), or any extension as authorized thereunder.

32. At least three days prior to the execution of the Contract, the Contractor shall deliver to the
Owner the required Bonds.

33. Failure of the successful Bidder to execute the Contract and deliver the required Bonds
within twenty (20) days of the Notice of the Award shall be just cause for the Owner to
annul the award and declare the Bid and any guarantee thereof forfeited. Award may then
be made to the next lowest responsible bidder.

34. In order to ensure the faithful performance of each and every condition, stipulation and
requirement of the Contract and to indemnify and hold harmless the Owner from any and
all damages, either directly or indirectly arising out of any failure to perform same, the
successful Bidder to whom the Contract is awarded shall furnish a Performance and
Payment Bond in an amount of at least equal to one hundred percent (100%) of the Contract
Price. The Contract shall not be in force or binding upon the Owner until such satisfactory
Bond has been provided to and approved by the Parish. The cost of the Bond shall be paid
for by the Contractor unless otherwise stipulated in the Special Provisions.

35. No surety Company will be accepted as a bondsman which has no permanent agent or
representative in the State upon whom notices referred to in the General Conditions of
these Specifications may be served. Service of said notice on said agent or representative
in the State shall be equal to service of notice on the President of the Surety Company, or
such other officer as may be concerned.

36. In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c):

Any surety bond written for a public works project shall be written by a surety or 
insurance company currently on the U.S. Department of the Treasury Financial 
Management Service list of approved bonding companies which is published 
annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 
to write individual bonds up to ten percent of policyholders' surplus as shown in the 
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds.

For any public works project, no surety or insurance company shall write a bond 
which is in excess of the amount indicated as approved by the U.S. Department of 
the Treasury Financial Management Service list or by a Louisiana domiciled 
insurance company with an A- rating by A.M. Best up to a limit of ten percent of 
policyholders' surplus as shown by A.M. Best; companies authorized by this 
Paragraph who are not on the treasury list shall not write a bond when the penalty 
exceeds fifteen percent of its capital and surplus, such capital and surplus being the 
amount by which the company's assets exceed its liabilities as reflected by the most 
recent financial statements filed by the company with the Department of Insurance. 

In addition, any surety bond written for a public works project shall be written by 
a surety or insurance company that is currently licensed to do business in the state 
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of Louisiana.  All contractors must comply with any other applicable provisions of 
LSA-R.S. 38:2219.  

37. Should the Contractor's Surety, even though approved and accepted by the Owner,
subsequently remove its agency or representative from the State or become insolvent,
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed
under the same terms and conditions as the original Bond. The new bond shall be submitted
within thirty (30) days of such time as the Owner notifies Contractor or from the time
Contractor learns or has reason to know that the original surety is no longer financially
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails
or refuses to timely secure additional surety, then the Owner may secure such surety and
thereafter deduct such cost or expense from any sum due, or to become due to Contractor.

38. The Contractor's bondsman shall obligate itself to all the terms and covenants of these
Specifications and of contracts covering the Work executed hereunder. The Owner reserves
the right to do Extra Work or make changes by altering, adding to deducting from the Work
under the conditions and in the manner herein before described without notice to the
Contractor's surety and without in any manner affecting the liability of bondsman or
releasing it from any of its obligations hereunder.

39. The Bond shall also secure for the Owner the faithful performance of the Contract in strict
accordance with plans, specifications, and other Contract Documents. It shall protect the
Owner against all lien laws of the State and shall provide for payment of reasonable
attorney's fees for enforcement of Contract and institution or concursus proceedings, if
such proceedings become necessary. Likewise, it shall provide for all additional expenses
of the Owner occurring through failure of the Contractor to perform.

40. The surety of the Contractor shall be and does hereby declare and acknowledge itself by
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the
Contractor, for fulfillment of terms of the Contract.

41. The performance Bond and Labor and Material Bond forming part of this Contract shall
be continued by Contractor and its Surety for a period of one (1) year from date of
acceptance of the Work/Project by Owner to assure prompt removal and replacement of all
defective material, equipment, components thereof, workmanship, etc., and to assure
payment of any damage to property of Owner or others as a result of such defective
materials, equipment, workmanship, etc.

42. Contractor shall pay for cost of recording the Contract, Bond, and any change orders
required to be recorded, as well as the cost of canceling any of the foregoing. Contractor
shall also secure and pay for all Clear Lien and Privilege Certificates (together with any
updates) which will be required before any final payment is made, and that may be required
before any payment, at the request of the Owner, its representative, agent, architect,
engineer and the like. All recordation and Clear Lien and Privilege Certificate requirements
shall be in accordance with those requirements noted herein before in contract
Specifications.

43. Contractor shall secure and maintain at its expense such insurance that will protect it and
the Parish from claims for injuries to persons or damages to property which may arise from
or in connection with the performance of Services or Work hereunder by the Contractor,
his agents, representatives, employees, and/or subcontractors. The cost of such insurance
shall be included in Contractor’s bid.

44. The Contractor shall not commence work until it has obtained all insurance as required for
the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection
required and begins work without first furnishing Parish with a currently dated certificate
of insurance, the Parish has the right to obtain the insurance protection required and deduct
the cost of insurance from the first payment due the Contractor. Further deductions are
permitted from future payments as are needed to protect the interests of the Parish
including, but not limited to, renewals of all policies.

45. Payment of Premiums: The insurance companies issuing the policy or policies shall have
no recourse against the Parish of St. Tammany for payment of any premiums or for
assessments under any form of policy.
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46. Deductibles: Any and all deductibles in the described insurance policies shall be assumed
by and be at the sole risk of the Contractor.

47. Authorization of Insurance Company(ies) and Rating:  All insurance companies must be
authorized to do business in the State of Louisiana and shall have an A.M. Best rating of
no less than A-, Category VII.

48. Policy coverages and limits must be evidenced by Certificates of Insurance issued by
Contractor’s carrier to the Parish and shall reflect:

Date of Issue: Certificate must have current date. 

Named Insured:  The legal name of Contractor under contract with the Parish and 
its principal place of business shall be shown as the named insured on all 
Certificates of Liability Insurance. 

Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 
Management, P. O. Box 628, Covington, LA 70434  

Project Description:  A brief project description, including Project Name, Project 
Number and/or Contract Number, and Location. 

Endorsements and Certificate Reference:  All policies must be endorsed to provide, 
and certificates of insurance must evidence the following:  

Waiver of Subrogation: The Contractor's  insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 

coverages. 

Additional Insured: The Parish of St. Tammany shall be named as additional 
named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 

49. The types of insurance coverage the Contractor is required to obtain and maintain
throughout the duration of the Contract shall be designated by a separate document issued
by the Office of Risk Management.

50. It is the intent of these instructions that they are in conformance with State Bid Laws.
Should there be any discrepancy or ambiguity in these provisions, the applicable State Bid
Law shall apply.

51. The letting of any public contract in connection with funds that are granted or advanced by
the United States of America shall be subject to the effect, if any, of related laws of said
United States and valid rules and regulations of federal agencies in charge, or governing
use and payment of such federal funds.

52. Protests based on alleged solicitation improprieties that are apparent before bid opening,
or the time set for receipt of initial proposals must be filed with and received by the
Procurement Department BEFORE these times. Any other protest shall be filed no later
than ten (10) calendar days after: the opening of the bid; the basis of the protest is known;
or the basis of the protest should have been known (whichever is earlier).

53. It is the Parish’s policy to provide a method to protest exclusion from a competition or
from the award of a contract, or to challenge an alleged solicitation irregularity. It is always
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better to seek a resolution within the Parish system before resorting to outside agencies 
and/or litigation to resolve differences. All protests must be made in writing, and shall be 
concise and logically presented to facilitate review by the Parish. The written protest shall 
include: 

The protester’s name, address, and fax and telephone numbers and the solicitation, bid, 
or contract number; 

A detailed statement of its legal and factual grounds, including a description of the 
resulting prejudice to the protester; 

Copies of relevant documents; 

All information establishing that the protester is an interested party and that the protest 
is timely; and 

A request for a ruling by the agency; and a statement of the form of relief requested. 

The protest shall be addressed to St. Tammany Parish Government Department of 
Procurement, P.O. Box 628, Covington, LA 70434 

The protest review shall be conducted by the Parish Legal Department. 

Only protests from interested parties will be allowed. Protests based on alleged solicitation 
improprieties that are apparent before bid opening, or the time set for receipt of initial 
proposals, must be filed with and received by the Department of Procurement BEFORE 
those deadlines. 

Any other protest shall be filed no later than ten (10) calendar days after the basis of the 
protest is known, or should have been known (whichever is earlier). 

The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 
that it is received by the Parish. The written response will be sent to the protestor via mail 
and fax, if a fax number has been provided by the protestor. The protester can request 
additional methods of notification. 

54. The last day to submit questions and/or verification on comparable products will be no
later than 2:00 pm CST, seven (7) working days prior to the opening date of the
bid/proposal due date. Further, any questions or inquires must be submitted via fax to 985-
898-5227, or via email to Purchasing@stpgov.org. Any questions or inquiries received
after the required deadline to submit questions or inquiries will not be answered.

55. St. Tammany Parish Government contracts to be awarded are dependent on the available
funding and/or approval by members designated and/or acknowledged by St. Tammany
Parish Government. At any time St. Tammany Parish Government reserves the right to
cancel the award of a contract if either or both of these factors is deficient.

56. Any action by the Parish to disqualify any Bidder on the grounds that they are not a
responsible Bidder shall be conducted in accordance with LSA-R.S. 38:2212(X).

57. If any part of the provisions contained herein and/or in the Specifications and Contract for
the Work shall for any reason be held invalid, illegal or unenforceable in any respect, such
invalidity, illegality or unenforceability shall not affect any other provisions of this
Agreement or attachment, but it shall be construed as if such invalid, illegal, or
unenforceable provision or part of a provision had never been contained herein.
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 Section 03 

Summary of Work 

I. Work to Include:

St. Tammany Parish government seeks a roofing contractor to replace the roof at 
the St. Tammany Parish Library of Mandeville located at 844 Girod St, 
Mandeville, LA 70448.

II. Location of Work:

844 Girod St. Mandeville, LA 70448

III. Documents: Bid Documents dated September 24, 2020, and entitled:

Mandeville Library Roof

Bid # 20-20-2

IV. OTHER REQUIREMENTS (as applicable)

When not otherwise specified herein, all work and materials shall conform to

the requirements of the Louisiana Department of Transportation and

Development hereafter called LDOTD (2006 Edition of Louisiana Standard

Specifications for Roads and Bridges).



SECTION 01010 

SUMMARY OF WORK 

01010 - 1 

1010 SUMMARY OF WORK 

PART 1 GENERAL 

1.01 SUMMARY 

A. Project Summary:

1. Remove existing roofing, insulation and related sheet metal items down to the metal deck.

2. Raise existing curbs, expansion joints and equipment to a minimum of 8” above finished

roof elevation.

3. Install wood blocking at parapet walls and roof areas indicated on plans to match new

insulation height.

4. Re-secure metal decking in Zone 3 as specified.

5. Mechanically attach specified insulation as specified.

6. Mechanically attach specified tapered insulation and install specified gypsum board in

ribbons of adhesive.

7. Heat fuse one ply of SBS modified base sheet over gypsum board in shingle fashion.

8. Fabricate and install new gutter, straps, brackets and downspouts as specified.

9. Fabricate and install all miscellaneous sheet metal items. Strip in with SBS modified base

sheet.

10. Flash all wall flashing and curb type penetrations with one ply of the specified SBS

modified base sheet.

11. Install one ply of a high-performance mineral surfaced modified cap sheet across the field

of the roof and up 2” above cant strip.

12. Install one ply of a high-performance mineral surfaced modified cap sheet at all wall

flashing and curb type penetrations. Immediately broadcast granules into bleed out.

13. Provide and install new metal walls as specified.

14. Fabricate and install new counter flashings as required.

15. Inspect roof area with Owner and Owner’s rep prior to surfacing.

16. After 30 days, apply two coats of the specified coating.

17. Issue Owner specified warranty.

C. Particular project requirements:

1. Existing site conditions and restrictions: The building will be occupied at the time of

construction and care must be taken not to disturb normal operations of the occupants.

D. Permits: Apply for, obtain, and pay for permits required to perform the work. Submit copies to

Owner.

E. Codes: Comply with applicable codes and regulations of authorities having jurisdiction.  Submit

copies of inspection reports, notices and similar communications to Owner.

F. Dimensions: Verify dimensions indicated on drawings with field dimensions before fabrication or

ordering of materials. Do not scale drawings.

SECTION 03
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G. Existing Conditions: Notify Owner of existing conditions differing from those indicated on the

drawings.  Do not remove or alter structural components without prior written approval.

H. Definition for terms used in the Specifications:

1. Provide: Furnish and install, complete with all necessary accessories, ready for intended

use.  Pay for all related costs.

2. Approved: Acceptance of item submitted for approval.  Not a limitation or release for

compliance with the Contract Documents or regulatory requirements.  Refer to limitations

of “Approved” in General and Supplementary Conditions.

3. Match Existing: Match existing as acceptable to the Owner.

4. Intent: Drawings and Specifications are intended to provide the basis for proper completion

of the work suitable for the intended use of the Owner.  Anything not expressly set forth

but which is reasonable implied or necessary for proper performance of the project shall

be included.

5. Writing Style: Specifications are written in the imperative mode.  Except where specifically

intended otherwise, the subject of all imperative statements is the Contractor.  For example,

“Provide tile” means Contractor shall provide tile.

PART 2 - PRODUCTS - Not applicable to this Section. 

PART 3 - EXECUTION - Not applicable to this Section. 

END OF SECTION 

1045 CUTTING AND PATCHING 

A. GENERAL 

B. SUMMARY

C. Provide cutting and patching work to properly complete the work of the project, complying with

requirements for:

D. Visual requirements, including detailing and tolerances.

E. Inspection, preparation, and performance.

F. Cleaning.
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G. Do not cut and patch in a manner that would result in a failure of the work to perform as intended,

decreased energy performance, increased maintenance, decreased operational life, or decreased

safety.

H. PRODUCTS 

I. MATERIALS

J. Match existing materials for cutting and patching work with new materials conforming to protect

requirements.

K. EXECUTION 

L. INSTALLATION

M. Inspect conditions prior to work to identify scope and type of work required.  Protect adjacent

work.  Notify Owner of work requiring interruption to building services or Owner’s operations.

N. Cutting: Use cutting tools, not chopping tools.  Make neat holes. Minimize damage to adjacent

work.  Check for concealed utilities and structure before cutting.

O. Patching: Make patches, seams, and joints durable and inconspicuous.  Comply with tolerance

for new work.

P. Clean work area and areas affected by cutting and patching operations.

END OF SECTION 

1350 SUBSTITUTIONS 

1.1 DEFINITIONS 

A. Procurement  Substitution  Requests:    Requests  for  changes  in  products,

materials, equipment, and methods of construction from those indicated in the

Procurement and Contracting Documents, submitted prior to receipt of bids.

1.2 PROCUREMENT SUBSTITUTIONS

A. Procurement Substitutions, General:  By submitting a bid, the Bidder represents
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that its bid is based on materials and equipment described in the Procurement and 

Contracting Documents, including Addenda.   Bidders are encouraged to request 

approval of qualifying substitute materials and equipment when the Specifications 

Sections list materials and equipment by product or manufacturer name. 

B. Procurement Substitution Requests will be received and considered by the Owner

when the following conditions are satisfied; otherwise requests will be returned

without action:

1. Substitution request must come from the Prime Bidder.

2. Extensive revisions to the Contract Documents are not required.
2. Proposed  changes  are  in  keeping  with  the  general  intent  of  the  Contract

Documents, including the level of quality of the Work represented by the
requirements therein.

3. The request is fully documented and properly submitted.

1.3 SUBMITTALS 

A. Procurement Substitution Request:  Submit to Owner.  Procurement Substitution
Request shall be made in writing and in compliance with the following
requirements:

1. Requests  for  substitution  of  materials  and  equipment  will  be  considered

if received no later than  7 days prior to date of bid opening.
2. Submittal Format:  Submit via mail, fax, or email.  Email submissions shall be

made in PDF format. Sheet size shall be no larger than 8½ inch x 11 inch.
3. Required Information: Submit the following information:

a. Identify the product and/or material to be substituted.
b. When submitting multiple items, submit each separately.

c. Include related Specifications Sections and drawing number.
d. Provide complete documentation on both the product specified and

the proposed substitute, include the following information as
appropriate:

1) Point-by-point  comparison  of  specified  and  proposed
substitute product data, fabrication drawings, and installation
procedures.

2) Copies  of  current,  independent  third-party  test  data  of
salient product or system characteristics.

3) Samples where applicable or when requested by Architect.

4) Detailed comparison of significant qualities of the proposed

substitute with those of the Work specified. Significant qualities
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may include attributes such as performance, weight, size, 

durability, visual effect, sustainable design characteristics, 

warranties, and specific features and requirements indicated. 

Indicate deviations, if any, from the Work specified. 
5) Material test reports from a qualified testing agency indicating

and interpreting test results for compliance with requirements
indicated.

6) Research reports, where applicable, evidencing compliance with

building code in effect for Project.
7) Coordination information, including a list of changes or

modifications needed to other parts of the Work and to
construction performed by Owner and separate contractors, which
will become necessary to accommodate the proposed substitute.

e. Provide certification by manufacturer that the substitute proposed is

equal to or superior to that required by the Procurement and Contracting

Documents, and that its in-place performance will be equal to or

superior to the product or equipment specified in the application

indicated.
f. Bidder, in submitting the Procurement Substitution Request, waives the

right to additional payment or an extension of Contract Time because
of the failure of the  substitute to  perform  as  represented  in  the
Procurement
Substitution Request.

B. Owner’s Action:

1. Owner may request additional information or documentation necessary for
evaluation of the Procurement Substitution Request.   Owner will notify all
bidders of acceptance of the proposed substitute by means of an Addendum to
the Procurement and Contracting Documents.

C. Owner's approval of a substitute during bidding does not relieve Contractor of the
responsibility to submit required shop drawings and to comply with all other
requirements of the Contract Documents.

D. Owner’s  approval  of  a  particular  manufacturer  does  not  suggest  or  imply  any

deviation from the Contract Documents.  All products shall comply with the

drawings and specifications. The Contractor shall note that prior approval will by

manufacturer’s name only.  The Contractor shall ensure that the products used in

preparation of his proposal and proposed to be used on this project, is equivalent to

that specified in all aspects.  Any material, product, or component found to not be

equivalent to that specified will be rejected.  Prior approval of one manufacturer

does not automatically prior approve any subsidiary, parent, and/or sister company,

and their associated products.
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END OF SECTION  

 

 

1500 TEMPORARY FACILITIES 
 

PART 1  GENERAL 

 

1.01  SUMMARY 

 

A.  Contractor shall provide temporary services and utilities, including utility costs: 

 

1.  Telephone. (As required) 

2.  Toilet facilities. 

3.  Material storage. 

 

B.  Provide security and protection requirements: 

 

1.  Fire extinguisher. 

2.  Site enclosure barricades. 

3.  Environmental protection.  

C.  Provide personnel support facilities. 

1.  Sanitary facilities. 

2.  Drinking water. 

3.  Cleaning and trash removal. 

 

PART 2  PRODUCTS - Not applicable to this Section 

 

PART 3  EXECUTION - Not applicable to this Section 
 

 
 
 
 
 
 
 

END OF SECTION 
 
 
 

1700 CONTRACT CLOSEOUT 
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PART 1 - GENERAL 

 

1.01  SUMMARY 

 

A. The following are prerequisites to substantial completion.  Provide the following: 

 

6. Punch list. 

7. Supporting documentation. 

8. Certification. 

 

B. Final payment request with supporting affidavits. 

 

9. Final payment request with supporting affidavits. 

10. Completed punch list. 

11. Warranties. 

12. Final release of liens. 

13. Release of surety. 

 

C. Provide a marked-up set of drawings including changes which occurred during 

construction. 

 

D. Provide the following closeout procedures: 

 

14. Submission of record documents. 

15. Submission of maintenance manuals. 

16. Final cleaning and touch up. 

17. Removal of temporary facilities. 

 

PART 2 - PRODUCTS - Not Applicable to this Section 

 

PART 3 - EXECUTION - Not Applicable to this Section 

 

END OF SECTION 

 

 

6100 ROUGH CARPENTRY 

 

PART 1 - GENERAL 
 

 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 
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1.2 SUMMARY 
 

A. Section Includes: 

 
1. Blocking on top of walls required for new coping assembly. 

2. Wood blocking, cants, and nailers. 

 
1.3 DEFINITIONS 

 
A. Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches nominal in least 

dimension. 

 
B. Lumber grading agencies, and the abbreviations used to reference them, include the following: 

 
1. SPIB: The Southern Pine Inspection Bureau. 

 
1.4 DELIVERY, STORAGE, AND HANDLING 

 
A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. 

Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide for 

air circulation around stacks and under coverings. 
 

PART 2 - PRODUCTS 

 
2.1 WOOD PRODUCTS, GENERAL 

 
A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency is 

indicated, provide lumber that complies with the applicable rules of any rules- writing agency 

certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 

ALSC Board of Review to inspect and grade lumber under the rules indicated. 

 
1. Factory mark each piece of lumber with grade stamp of grading agency. 

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture 

content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry 

lumber. 

3. Provide dressed lumber, S4S, unless noted otherwise. 

B. Maximum Moisture Content of Lumber: 19 percent, unless otherwise indicated. 
 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

 
A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC3b for exterior 

construction not in contact with the ground. 

 
 
 

1. Preservative  Chemicals:     Acceptable  to  authorities  having  jurisdiction  and 
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containing no arsenic or chromium. 

 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use 

material that is warped or that does not comply with requirements for untreated material. 

 
C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of 

Review. 

 
D. Application: Treat all rough carpentry unless otherwise indicated. 

 
1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 

members in connection with roofing, flashing, vapor barriers, and waterproofing. 
 

2.3 MISCELLANEOUS LUMBER 

 
A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 

construction, including the following: 

 
1. Blocking. 

2. Nailers. 

3. Rooftop equipment bases and support curbs. 

4. Cants. 

 
B. For concealed boards, provide lumber with 19 percent maximum moisture content and the following 

species and grades: 

 
1. Southern Pine; No. 2 grade; SPIB. 

2. Meet the following stress values: 

a. Fb (min. extreme fiber stress in bending): 1,500 psi. b.

 E (min. modulus of elasticity): 1,500,000 psi. 

 
C. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate 

knots and other defects that will interfere with attachment of other work. 

 
2.4 FASTENERS 

 
A. General:  Provide fasteners of size and type indicated that comply with requirements specified in 

this article for material and manufacture. 

1. Where rough carpentry is exposed to weather, concealed from weather, in ground contact, 

pressure-preservative treated, or in area of high relative humidity, provide fasteners with hot-

dip zinc coating complying with ASTM A 153 or Type 304 stainless steel. Refer to plans and 

details for any particulars. 

 
B. Power-Driven Fasteners: NES NER-

272. C. Wood Screws: ASME B18.6.1. 

D. Lag Bolts: ASME B18.2.1. 
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PART 3 - EXECUTION 

 
3.1 INSTALLATION, GENERAL 

 
A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  

Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.  Locate 

nailers, blocking, and similar supports to comply with requirements for attaching other 

construction. 

 
B. Sort and select lumber so that natural characteristics will not interfere with installation or with 

fastening other materials to lumber. Do not use materials with defects that interfere with function of 

member or pieces that are too small to use with minimum number of joints or optimum joint 

arrangement. 

 
C. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative- treated 

lumber. 

 
1. Use inorganic boron for items that are continuously protected from liquid water. 

2. Use copper naphthenate for items not continuously protected from liquid water. 

 
D. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 

complying with the following: 

 
1. CABO NER-272 for power-driven fasteners. 
2. Published requirements of metal framing anchor manufacturer. 
3. Table 23-II-B-1,  "Nailing  Schedule,"  and  Table 23-II-B-2,  "Wood Structural Panel Roof 

Sheathing Nailing Schedule," in the Uniform Building Code. 
4. Table 2305.2, "Fastening Schedule," in the BOCA National Building Code. 
5. Table 2306.1, "Fastening Schedule," in the Standard Building Code. 
6. Table 602.3(1),    "Fastener    Schedule    for     Structural     Members,"    and Table 602.3(2), 

"Alternate Attachments," in the International One- and Two- Family Dwelling Code. 

 

3.2 WOOD BLOCKING, AND NAILER INSTALLATION 
 

A. Install where indicated and where required for attaching other work.  Form to shapes indicated 

and cut as required for true line and level of attached work.   Coordinate locations with other 

work involved. 

 
B. Attach nailers to substrates to support applied loading and in accordance with FM Global Loss 

Prevention Data Sheet 1-49.  Recess bolts and nuts flush with surfaces unless otherwise indicated. 

 
C. Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous 

flexible flashing separator between wood and metal decking. 

3.3 PROTECTION 
 

A. Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet or 

sufficiently wet that moisture content exceeds that specified, apply EPA-registered borate treatment. 

Apply borate solution to comply with EPA-registered label. 
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END OF SECTION 

 

7220 ROOF AND DECK INSULATION 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 
 

1.2 SUMMARY 
 

A. Section includes: 

1. Polyisocyanurate Roof Insulation.  

2. Gypsum Roof Deck Board 

 

B. Related sections: 

1. Division 07 Section “Preparation for Reroofing”. 

2. Division 07 Section “Sheet Metal Flashing and Trim”. 

3. Division 07 Section “SBS Modified Bituminous Membrane Roofing”. 

 

1.3 REFERENCES 
 

1. American Society for Testing and Materials (ASTM): 
2. ASTM C1396 Standard Specification for Gypsum Wallboard. 
3. ASTM C1289 Standard Specification for Faced Rigid Polyisocyanurate Thermal 

Insulation 

4. ASTM D5 Standard Test Method for Penetration of Bituminous Materials. 
5. ASTM D5147 Standard Sampling and Testing Modified Bituminous Sheet Material. 
6. Cast Iron Soil Pipe Institute, Washington, D.C. (CISPI) 
7. Factory Mutual Research (FM): 

a. Roof Assembly Classifications. 

8. National Roofing Contractors Association (NRCA): 

a. Roofing and Waterproofing Manual. 

9. Underwriters Laboratories, Inc. (UL): 
a. Fire Hazard Classifications. 

10. Warnock Hersey (WH): 
a. Fire Hazard Classifications. 

11. Sheet Metal and Air Conditioning Contractors National Association (SMACNA) 
12. Steel Deck Institute, St. Louis, Missouri (SDI) 
13. Southern Pine Inspection Bureau, Pensacola, Florida (SPIB) 
14. Insulation Board, Polyisocyanurate (FS HH-I-1972) 

 

1.4 SUBMITTALS 
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A. Product Data: Provide manufacturer's specification data sheets for each product. 
 

B. Roofing System Certification:  Submit written certification that the roof deck insulation is 
acceptable for use by the SBS manufacturer as a component of their roofing system. 

 
C. Provide a sample of each insulation type. 

 

 

1.5 SHOP DRAWINGS 
 

A. Submit manufacturer's shop drawings indicating complete installation details including 
insulation assembly.  

 
B. Shop drawing shall include: Outline of roof, location of equipment, thickness and the 

average "R" value for the completed insulation system. 
 

C. Certification: 
 

1. Submit roof manufacturer's certification that insulation fasteners furnished, are 
acceptable to roof manufacturer. 

2. Submit insulation fasteners,  fastening  pattern  layout(s),  and  deck/substrate 
penetration depth(s) that resist the uplift pressures as per the specified SBS modified 
roofing system. 

3. Submit roof manufacturer's certification that insulation furnished and installed is 
acceptable to roofing manufacturer as a component of roofing system and is 
eligible for roof manufacturer's system warranty. 

4. Submit written certification that the roof deck insulation is acceptable for use as a 
component of the SBS manufacturer’s roofing system. 

5. Submit written certification that the roof deck insulation, used in conjunction with 
the SBS modified roofing system, passes the test for a fire rated assembly, if 
required. 

 

1.6 QUALITY ASSURANCE 
 

A. Fire Classification, ASTM E-108. 
 

B. Manufacturer's Certificate: Certify that the roof system is adhered properly to resist the 
uplift pressures as per the specified SBS roofing system. 

 
C. Pre-installation Meeting: Refer to Division 07 roofing specifications for pre-

installation meeting requirements. 

 

1.7 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver products to site with seals and labels intact, in manufacturer's original containers, 

dry and undamaged. 
 



SECTION 01010 

 

SUMMARY OF WORK 

 

01010 - 13 

B. Store all insulation materials in a manner to protect them from the wind, sun and moisture 
damage prior to and during installation.  Any insulation that has been exposed to any 
moisture shall be removed from the project site. 

 
C. Keep materials enclosed in a watertight, ventilated enclosure (i.e. tarpaulins). 

 
D. Store materials above the ground. Any warped, broken or wet insulation boards shall be 

removed from the site. 
 

 

1.14 WARRANTY 
 

A. Special Warranty: Modified Manufacturer agrees to repair or replace components of the 

insulation assembly within specified warranty period. Total system warranty required 

(Insulation, Membrane and Metal Flashings). 
 

1. Warranty  Period: Thirty  (30)  Year,  “No  Dollar  Limit”  “Edge to Edge” 

Warranty  from  date of Substantial Completion. 

 

PART 2 - PRODUCTS 
 

 

2.1 ROOF DECK INSULATION 
 

A. Polyisocyanurate Board Insulation ASTM C 1289, Type II, Class 1, Grade 2, felt or glass-
fiber mat facer on both major surfaces.  

a. Qualities: Rigid, closed cell polyisocyanurate foam core bonded to heavy 
duty glass fiber mat facers, both sides. 

b. Thickness: 4” (two layers of 2”), refer to drawing section details.  
c. R-Value: 21.0 minimum. 
d. Size: 48 inches square maximum size when installed using adhesive. 
e. Size: 48 inches x 96 inches maximum size when installed using mechanical 

fasteners. 
  
1. Subject to compliance with requirements, provide one of the following: 

a. Hunter H-shield pre-approved equal. 
 

B. Tapered Polyisocyanurate Roof Insulation, including Tapered Sumps; ASTM C1289:  
a. Qualities: Factory Tapered, closed cell polyisocyanurate foam core bonded to 

heavy duty glass fiber mat facers. 
b. Thickness: 1/2” minimum.  
c. Size: 48 inches square maximum size when installed using adhesive. 
d. Size: 48 inches x 96 inches maximum size when installed using mechanical 

fasteners. 
g. Tapered Crickets: 1/2” : 12” per foot. To be installed behind 
equipement. 
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2. Subject to compliance with requirements, provide one of the following: 
 

a. Hunter H-Shield or pre-approved equal. 
 
C. Gypsum  Roof  Deck  Board:    ASTM C 1177  or  ASTM  C  1278,  water-resistant 

gypsum substrate, Class A Fire Rated, 1/2 inch thick. 
 

1. Subject to compliance with requirements, provide one of the following: 
 

a. USG Securock or pre-approved equal. 
 

2. Size: 48 inches square maximum size, installed using adhesive. 
 

 

2.2 RELATED MATERIALS 
 

A. Fiber Cant and Tapered Edge Strips: Performed rigid insulation units of sizes/shapes 
indicated, matching insulation board or of perlite or organic fiberboard, as per the 
approved manufacturer. 

 
1. Acceptable Manufacturers: 

a. Johns Manville  
b. GAF 

 
B. Provide preformed saddles, crickets, and other insulation shapes where indicated for 

sloping to drain. Fabricate to slopes indicated. 
 

C. Insulation Adhesive: Dual component high rise foam adhesive as recommended by the 
insulation manufacturer and membrane manufacturer: Insul-Lock HR by The Garland 
Company, Inc. or approved equal. 

 
1. Tensile Strength (ASTM D412), 250 psi  

2. Density (ASTM D1875), 8.5 lbs. /gal. 

3. Viscosity (ASTM D2556), 8,000 to 32,000 cP.  

4. Peel Strength (ASTM D903), 17 lb. /in. 

5. Flexibility (ASTM D816), Pass @ -70°F 
 

D. Fasteners: Corrosion resistant screw fastener as recommended and approved by the SBS 
roofing system manufacturer. 

 
1. METAL DECK AREA:  Factory Mutual Tested and Approved #14 fasteners with 

three (3) inches coated disc, length required to penetrate metal deck one inch by 

Trufast or equal. 

 

PART 3 - EXECUTION 

 

3.1 EXECUTION, GENERAL 
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A. Comply with requirements of Division 01 Section and all project requirements. 
 

B. Install one lapped base-sheet course and mechanically fasten to substrate according to 
roofing system manufacturer's written instructions. 

 
C. Insulation Cant Strips:  Install and secure preformed 45-degree insulation cant strips at 

junctures of roofing system with vertical surfaces or angle changes greater than 45 
degrees. 

D. Install tapered insulation under area of roofing to conform to slopes indicated. 
 

E. Install insulation with long joints of insulation in a continuous straight line, with end 

joints staggered between rows, abutting edges and ends between boards.   Fill gaps 

exceeding 1/4 inch with insulation. 
 

1.       Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
 

F. Install insulation under area of roofing to achieve specified thicknesses and slopes. 
Where overall insulation thickness is 2.7 inches or greater, install two or more layers with 
joints of each succeeding layer staggered from joints of previous layer a minimum of 6 
inches in each direction. 

 
G. Trim surface of insulation where necessary at roof drains so completed surface is flush and 

does not restrict flow of water. 
 

H. Install tapered edge strips at perimeter edges as necessary to fill between the roof deck 
board and the top of blocking, to direct water away from vertical surfaces , and that do not 
terminate at vertical surfaces. 

 
3.2 INSPECTION OF SURFACES 

 
A. Roofing contractor shall be responsible for preparing an adequate substrate to receive 

insulation. 
 

B. Verify that work which penetrates roof deck has been completed.  

C. Verify that wood nailers are properly and securely installed. 

D. Examine surfaces for defects, rough spots, ridges, depressions, foreign material, moisture, 
and unevenness. Do not proceed until defects are corrected. 

 
E. Do not apply insulation until substrate is sufficiently dry. 

 
F. Broom clean substrate prior to application. 

 
G. Use additional insulation to fill depressions and low spots that would otherwise cause 

ponding water. 
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H. Proceeding with installation means acceptance of substrate. 

 

3.3 PROTECTION 
 

A. During execution of work covered in this section, the Contractor shall provide protections 
for the roof insulation from water and wind penetration at the end of each day’s work. 

 
B. Protect the roof insulation in areas that will receive excessive traffic. 

C. All personnel shall wear clean, soft rubber soled shoes for any application work where 
they may be walking on insulation boards. 

 

3.4 INSTALLATION 
 

A. Attachment with Mechanical Fasteners: 
 

1. Approved insulation board shall be fully attached to the deck with an approved 
mechanical fastening system.  As a minimum, fastening shall be in accordance 
with the SBS modified roofing system specification to resist the specified uplift 
pressures at corners, perimeter, and field of roof. 

 
a. Attach insulation @  METAL DECK AREA with #14 HD and 3” steel plates. 

 
b. Fastening patterns shall resist the wind uplift pressures per IBC 2019 and 

ASCE 7-10. 
 

2. Placement pattern(s) of fasteners shall be in accordance with the SBS modified 

roofing system specification to resist the specified uplift pressures. Zone 1 – 16 

fasteners per 4x8 board, Zone 2 – 24 fasteners per 4x8 board and Zone 3 – 32 

fasteners per 4x8 board. The greater of the two patterns shall be utilized. 
 

3. Minimum fastener penetration depth into deck shall meet or exceed the same pull- out 

requirements set forth as stated above for uplift pressure resistance. There is a one 

(1) inch minimum for metal decks. 
 

B. Attachment with Insulation Adhesive: 
 

1. Ensure all surfaces are clean, dry, free of dirt, debris, oils, loose ore embedded 

gravel, unadhered coatings, deteriorated membrane and other contaminants that 

may inhibit adhesion. 
 

2. Apply insulation adhesive directly to the substrate using a ribbon pattern with one 

half (1/2) inch wide beads 12 inches o.c. in Zone 1, 6 inches o.c. in Zone 2 and 3 

using either the manual applicator or an automatic applicator. Adhesive pattern(s) 

shall be in accordance with the SBS modified roofing system specification to resist 

the specified uplift pressures. The greater of the two patterns shall be utilized. 
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3. Immediately place insulation boards into wet adhesive.  Do not slide boards into 
place. Do not allow the adhesive to skin over before installing insulation boards. 

 
4. Briefly step each board into place to ensure contact with the adhesive. Substrates 

with irregular surfaces may prevent the insulation board from making positive 

contact with the adhesive.  Relief cuts or temporary weights may be required to 

ensure proper contact. 

 

5. All boards shall be cut and fitted where the roof deck intersects a vertical surface. 
The boards shall be cut to fit a minimum of one quarter (¼) inch away from the 
vertical surface. 

 
6. At the Contractor’s option, set each layer of insulation in a uniform coverage of 

full-spread insulation adhesive, firmly pressing and maintaining insulation in place. 

 

3.5 CLEANING 
 

A. Remove debris and cartons from roof deck.  Leave insulation clean and dry, ready to 
receive roofing membrane or roof deck board. 

 

 

3.6 CONSTRUCTION WASTE MANAGEMENT 
 

A. Remove and properly dispose of waste products generated during installation. Comply 
with requirements of authorities having jurisdiction. 

 
 

END OF SECTION 

 

7500 PREPERATION FOR REROOFING 

 
PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. Section Includes: 

 

1.       Emergency and Temporary Protective Measures. 

2.       Full tear-off of entire roof down to the existing deck. 

3. Removal of gutters, downspouts, wall panels and copings. 

 

1.3 DEFINITIONS 
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A. Roofing Terminology:   Definitions in ASTM D 1079 and glossary of NRCA's "The NRCA 

Roofing and Waterproofing Manual" apply to work of this Section. 

 

B. Full Roof Tear-Off: Removal of existing roofing system, insulation and related sheet metal items from 

existing roof deck. 

 

1.4 ACTION SUBMITTALS 

 

A. Product Data: For each type of product. 

 

B. Shop Drawings: Include plans, sections, and details. 

 

1.5 INFORMATIONAL SUBMITTALS 

 

A. Fastener pull-out test report. 

 

1.6 QUALITY ASSURANCE 

 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 

beginning roofing removal.  Comply with hauling and disposal regulations of authorities having 

jurisdiction. 

 

B. Reroofing Conference: Conduct conference at Project site. 

1. Meet with Owner; Architect; Owner's insurer if applicable; testing and inspecting agency 

representative; roofing system manufacturer's representative; roofing Installer, including 

project manager, superintendent, and foreman; and installers whose work interfaces with or 

affects reroofing, including installers of roof deck, roof accessories, and roof-mounted 

equipment. 

2. Review  methods  and   procedures  related  to   roofing  system  tear-off  and 

replacement, including, but not limited to, the following: 

 

a. Reroofing  preparation,  including  roofing  system  manufacturer's  written 

instructions. 

b. Temporary protection requirements for existing roofing system components that are 

scheduled to remain. 

c. Existing roof drains and roof drainage during each stage of reroofing, and roof-

drain plugging and plug removal. 

d. Construction schedule  and  availability of  materials, Installer's personnel, 

equipment, and facilities needed to avoid delays. 

e. Existing roof deck conditions requiring notification of Architect. 

f. Existing roof deck removal procedures and Owner notifications. 

g. Condition and acceptance of existing roof deck and base flashing substrate for reuse. 

h. Structural loading limitations of roof deck during reroofing. 

i. Base flashings, special roofing details, drainage, penetrations, equipment curbs, 

and condition of other construction that affect reroofing. 

j. HVAC shutdown and sealing of air intakes. 

k. Shutdown  of  fire-suppression,  -protection,  and  -alarm  and  -detection systems. 
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l. Asbestos removal and discovery of asbestos-containing materials. 

m. Governing regulations and requirements for insurance and certificates if 

applicable. 

n. Existing  conditions  that  may  require  notification  of   Architect  before 

proceeding. 
 

1.7 FIELD CONDITIONS 

 

A. Existing roofing conditions are based upon core results.  It is the sole responsibilities of the 

contractor to field verify all existing field condition. 

 

B. Owner will occupy portions of building immediately below reroofing area.   Conduct reroofing 

so Owner's operations are not disrupted.  Provide Owner with not less than  72 hours' notice of 

activities that may affect Owner's operations. 

 

1. Coordinate work activities daily with Owner so Owner can place protective dust and 

water-leakage covers over sensitive equipment and furnishings, shut down HVAC and 

fire-alarm or -detection equipment if needed, and evacuate occupants from below work area. 

2. Before working over structurally impaired areas of deck, notify Owner to evacuate 

occupants from below affected area.  Verify that occupants below work area have been 

evacuated before proceeding with work over impaired deck area. 

 

C. Protect  building  to  be  reroofed,  adjacent  buildings,  walkways,  site  improvements, exterior 

plantings, and landscaping from damage or soiling from reroofing operations. 

 

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

 

E. Conditions existing at time of inspection for bidding are maintained by Owner as far as practical. 

 

F. Limit construction loads on roof to for rooftop equipment wheel loads and for uniformly 

distributed loads. 

 

G. Weather  Limitations:    Proceed  with  reroofing  preparation  only  when  existing  and 

forecasted weather conditions permit Work to proceed without water entering existing roofing 

system or building. 

 

1. Remove only as much roofing in one day as can be made watertight in the same day. 

 

H. Hazardous Materials:   It is not expected that hazardous materials, such as asbestos- containing 

materials, will be encountered in the Work. 

 

1. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner.  Hazardous materials will be removed by Owner 

under a separate contract. 

 

PART 2 - PRODUCTS 
 

2.1 TEMPORARY PROTECTION MATERIALS 
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A. Expanded Polystyrene (EPS) Insulation: ASTM C 578. 

B. Plywood: DOC PS1, Grade CD Exposure 1. 

C. Sheet Polyethylene. Provide weights or fasteners to retain sheeting in position. 
 

2.2 ROOFING MATERIALS 

 

A. General:  Auxiliary re-roofing preparation materials recommended by roofing system manufacturer 

for intended use and compatible with components of new membrane roofing system. 

 

B. Temporary Protection: Sheet polyethylene.  Provide weights to retain sheeting in position. 

 

C. Quick Dry Primer: Provide primer as approved by roofing manufacturer. 

 

D. Rust Inhibitive Paint: Provide paint as approved by roofing manufacturer. 

 

PART 3 - EXECUTION 

 

3.1 PREPARATION 

 

A. Schedule  project  site  meeting  with  the  Architect,  Owner  and/or  Owner’s  Field 

Representative, and Roofing System Manufacturer’s Representative to discuss preparations for re-

roofing. Refer to Section 07550 – Section 1.5. 

 

B. Shut off rooftop utilities and service piping before beginning the Work. 

 

C. Test existing roof drains to verify that they are not blocked or restricted.  Immediately notify 

Architect of any blockages or restrictions. 

 

D. Protect existing roofing system that is not to be reroofed. 

 

1. Loosely lay 1-inch- minimum thick, expanded polystyrene (EPS) insulation over 

existing roofing in areas indicated.  Loosely lay 15/32-inch plywood or OSB panels over 

EPS. Extend EPS past edges of plywood or OSB panels a minimum of 1 inch. 

2. Limit traffic and material storage to areas of existing roofing that have been protected. 

3. Maintain temporary protection and leave in place until replacement roofing has been 

completed. Remove temporary protection on completion of reroofing. 

 

E. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work. 

Cover air-intake louvers before proceeding with reroofing work that could affect indoor air quality 

or activate smoke detectors in the ductwork. 

 

F. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 

installation of temporary protection in the event of unexpected rain. 

 

G. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday. 
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Prevent debris from entering or blocking roof drains and conductors. Use roof- drain plugs 

specifically designed for this purpose.  Remove roof-drain plugs at end of each workday, when 

no work is taking place, or when rain is forecasted.  

 

1. If roof drains are temporarily blocked or unserviceable due to roofing system removal or 

partial installation of new roofing system, provide alternative drainage method to remove water 

and eliminate ponding.  Do not permit water to enter into or under existing roofing system 

components that are to remain. 

 

3.2 SCHEDULING 

 

A. All work shall be scheduled to coincide with commencement of the new roofing system installation. 

 

3.3 EMERGENCY / PROTECTIVE MEASURES 

 

A. It shall be the Contractor’s responsibility to respond immediately to correction of roof leakage in 

areas of new roofing during construction.  A four (4) hour time limit shall be given from time of 

notification of emergency conditions.   In the event of water penetration during rain or storm, the 

Contractor shall provide for repair or protection of the building contents and interior.  If the 

Contractor does not respond or cannot be contacted, the Owner will perform repairs or emergency 

action and the Contractor shall be back charged for all expenses and damages, if any. 

 

B. Provide temporary protective sheeting over uncovered deck surfaces if required. 

 

C. Turn up sheeting and over parapets and curbing. Retain sheeting in position with weights or 

temporary fasteners. 

 

3.4 ROOF TEAR-OFF 

 

A. General: Notify Owner each day of extent of roof tear-off proposed for that day. 

 

B. Full Roof Tear-Off:  Remove existing roofing and other roofing system components down to the 

existing roof deck. 

 

1. Remove roof coverings, roof insulation, and cover board. 

2. Remove wood blocking, curbs, and nailers where called for. 

3. Inspect  remaining  wood  blocking,  curbs,  and  nailers  for  deterioration  and damage. 

If wood blocking, curbs, or nailers have deteriorated, immediately notify Architect. 

4. No debris shall be transported from the area being worked over a newly finished roof 

without an underlayment of 3/4” exterior plywood. Under no circumstance is debris or tear-

off material to be left on the roof overnight.  All trash and roofing material shall be 

removed from the roof on a daily basis. 

5. All roof equipment not in use or left filled shall be parked on column lines on top of 

3/4” exterior plywood. 

 

3.5 DECK PREPARATION 

 

A. Inspect deck after tear-off of roofing system. 
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B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, or 

if deck appears or feels inadequately attached, immediately notify Architect. Do not proceed with 

installation until directed by the Owner. 

 

C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, 

immediately notify Architect. Do not proceed with installation until directed by Architect. 

 

3.7 SECUREMENT OF EXISTING METAL DECK 

 

A. Additional securement shall be provided for the attachment of the existing steel deck to the existing 

structure as detailed below. 

  

1. Zone 3 - Corner Zones: (10’ x 10’ Area Minimum) 

Self drilling/tapping #12 Tek Screws spaced @ 4” o.c. at each supporting structural member. 

Fasteners shall be of sufficient length to penetrate the structural member by 1” minimum. 

 

3.8 BASE FLASHING REMOVAL 

 

A. Remove existing base flashings. Clean substrates of contaminants, such as asphalt, sheet materials, 

dirt, and debris. 

 

B. Do not damage metal reglets or counter-flashings that are to remain.  Replace metal counter-

flashings damaged during removal with counter-flashings of same metal, weight or thickness, and 

finish. 

 

C. Inspect wood blocking, curbs, and nailers for deterioration and damage.  If parapet sheathing, 

wood blocking, curbs, or nailers have deteriorated, immediately notify Architect. 

 

D. Do not permit traffic over unprotected deck surface. 
 

3.9 FASTENER PULL-OUTS 

 

A. Fastener pull-out testing will be required by a fastener manufacturer.  Pull out results shall be 

included as part of the required submittals. 

 

3.10 DISPOSAL 

 

A. Collect demolished materials and place in containers.  Promptly dispose of demolished materials. 

Do not allow demolished materials to accumulate on-site. 

 

1. Storage or sale of demolished items or materials on-site is not permitted.  

2. Transport and legally dispose of demolished materials off Owner's property. 

END OF SECTION 

 

 

7550 SBS Modified Bitumen Membrane Roofing 
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PART 1 - GENERAL 
 
 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 

Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 
 

A. Section Includes: 
 

1. (SBS) Modified Bituminous Membrane Roofing.  

B. Related Requirements: 

1. Division 07 Section "Sheet Metal Flashing and Trim" 
2. Division 07 Section “Preparation for Re-Roofing” 
3. Division 07 Section “Roof Deck Insulation” 

 
C. Scope of Work: 

 
1. This project consists of removing existing roofing and insulation, installing 

a new, high performance, fire retardant, SBS modified roofing membrane 

system.  The finished system shall be complete including installation of 

sheet metal related items, wall panels, roof panels, gutters/downpouts and 

base flashings.  The finished system shall be coated with non-fibered 

aluminum coating and result in a water-tight installation. 

 

1.3 DEFINITIONS 
 

A. Roofing Terminology: Definitions in ASTM D 1079 and glossary of NRCA's 
"The NRCA Roofing and Waterproofing Manual" apply to work of this Section. 

 
1.4 REFERENCES 

 
1. ASTM D 41, Specification for Asphalt Primer Used in Roofing, Damp-

proofing, and 
Waterproofing 

2. ASTM D 312, Specification for Asphalt Used in Roofing 

3.  ASTM D 451, Test Method for Sieve Analysis of Granular Mineral Surfacing for 

Asphalt 
Roofing Products 
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4. ASTM D 1079, Terminology Relating to Roofing, Waterproofing, and 
Bituminous 

Materials 
5. ASTM D 1227, Specification for Emulsified Asphalt Used as a Protective 
Coating for 

Roofing 

6. ASTM D 1863, Specification for Mineral Aggregate Used on Built-Up Roofs 

7.  ASTM   D   2178,   Specification  for   Asphalt   Glass   Felt   Used   in   

Roofing  and Waterproofing 

 
8. ASTM D 2822, Specification for Asphalt Roof Cement 

9. ASTM D 2824, Specification for Aluminum-Pigmented Asphalt Roof Coating 
10. ASTM D 3019, Specification for Lap Cement Used with Asphalt Roll Roofing 
11. ASTM D 4601, Specification for Asphalt-Coated Glass Fiber Base Sheet 
Used in 

Roofing 
12. ASTM D 5147, 1991 Test Method for Sampling and Testing Modified 
Bituminous Sheet 

Materials 

13. ASTM E 108, Test Methods for Fire Test of Roof Coverings 
14. FM, Factory Mutual 
15. NRCA, National Roofing Contractors Association 

 
 

1.5 PRE-APPLICATION 

MEETING 
 

A. Approximately 2 weeks before the scheduled commencement of the modified 

bitumen sheet roof system and associated work, meet at Project site with Installer, 

installer of each component of associated work, installers of deck or substrate 

construction to receive roofing work, installers of rooftop units and other work in 

the around roofing that must precede or follow roofing work (including mechanical 

work if any), Owner, roofing system manufacturer's representative, and other 

representatives directly concerned with performance of the Work, including (where 

applicable) Owner's insurers, test agencies, and governing authorities. Objectives to 

include: 
 

1. Review foreseeable methods and procedures related to roofing work. 
2. Tour  representative  areas  of  roofing  substrates  (decks),  inspect  and  

discuss condition of substrate, roof drains, curbs, penetrations and other 
preparatory work performed by other trades. 

3. Review structural loading limitations of deck and inspect deck for deflections 
and for required attachment. 

4. Review roofing systems requirements (drawings, specifications, and other 
contract documents). 
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5. Review required submittals, both completed and yet to be completed. 
6. Review and finalize construction schedule related to roofing work and 

verify availability of materials, Installer's personnel, equipment, and facilities 
needed to 
make progress and avoid delays. 

7. Review required inspection, testing, certifying, and material usage 
accounting procedures. 

8. Review weather and forecasted weather conditions and procedures for coping 
with unfavorable conditions, including possibility of temporary roofing (if 
not a 
mandatory requirement). 

9. Record discussion of the pre-application meeting, including decisions and 
agreements reached. Furnish a copy of this record to each party attending. If 
substantial disagreements exist at conclusion of conference, determine how 
disagreements will be resolved and set date for reconvening conference. 

10. Review notification procedures for weather or non-working days.  
11.  Perform pull out test(s) with the specified fasteners, if not performed prior to 

the meeting, to verify the actual pull-out capacity of the fasteners, and adjust 
engineering calculations and fastener sizes/ layouts accordingly. 

 

 

1.6 SUBMITTALS 

 

A. The following items shall be submitted in a letter issued by the Roof Manufacturer, 

along with the roofing submittals, prior to the Roofing Pre‐Installation Conference: 

 

 1.    Certification by the Roofing Manufacturer that the installer is an “Approved 

Applicator”, in good standing, and specifically stating that the installer is both 

acceptable and authorized to install the proposed roofing system(s), including 

all required warranties. 

2.    Certification by the Roofing Manufacturer that the proposed system will 

comply with the manufacturer’s requirements, in order to qualify the project for 

all specified warranties and guarantee(s). 

3. Letter from the Manufacturer stating that a FULL-TIME employee of the 

Manufacturer will provide site inspections a minimum of three days a week at 

no additional charge to the Owner. That the Manufacturer will provide the 

specified 30 YR NDL Warranty to include damage caused by wind up to the 

design wind speed. The letter must be signed by a Corporate Officer and the 

Corporate Seal affixed.  

 

B. Product Data: 

 

1. Manufacturer's Design Standards and other data for each item or product 
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provided, as needed to prove compliance with specified requirements. 

2. Manufacturer's installation instructions. 

  

C. Shop Drawings: 

 

1. The  Contractor shall prepare Shop Drawings, 

 

a. Include all typical and non-typical roof system details, including, but not 

limited to: details of edge conditions, joints, corners, transitions, trim, 

flashing, closures, penetrations, supports, anchorages, and special details 

related to the project. 

b. Detail and specify locations for attachments included in the Engineering 

Calculations. 

 

D. Calculations: 

 

1. The Roofing Manufacturer shall calculate the wind uplift pressures for each zone 

and exposure, from the specified Design Wind Speed. 

2. Roofing system shall be designed in accordance with IBC‐2015, and the wind 

uplift requirements of ASCE 7‐10, for the geographical location. 

3. Calculations defining wind loads on all roof areas, based on the specified Building 

Codes, allowable fastener loads, and required number of fasteners required to 

secure the roof system to the designated substructure. 

4. Engineering Calculations shall be stamped by a Professional Engineer, licensed in 

the State of Louisiana. 

 

 

E. Certifications: 

 

1. Manufacturer’s affidavit that materials provided for, and used in the Project 

contain no Asbestos. 

 

F. Testing Reports:  Showing that the roof system been tested in accordance with 

specified performance testing requirements. 

 

G. Field Reports: As prepared by the Roofing Manufacturer’s Technical Field 

Representative, and required to ensure conformance with the warranty and 

Weathertightness requirements specified herein and be distributed on a weekly basis 

to all parties involved. 
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1.7 INFORMATIONAL SUBMITTALS 
 

A. Qualification Data: For Installer. 
 

B. Manufacturer’s Certificates: Signed by roofing manufacturer certifying that roofing 

system complies with specified performance requirements, will provide inspections, 

and issue the specified warranty. 
 

C. Sample Warranties: For manufacturer's special warranties. 
 

D. Class of Roofing System: Certification of Class A Roofing System. 
 

1.8 CLOSEOUT SUBMITTALS 
 

A. Maintenance Data: For roofing system to include in maintenance manuals. 
 

1.9 QUALITY ASSURANCE 
 

A. Installer Qualifications:  A qualified firm that is authorized and approved by the 
roofing system manufacturer to install the manufacturer's product and that is eligible 
to receive manufacturer's special warranty. A minimum of five (5) years of 
experience is required. 

 
B. Manufacturer Qualifications:  Roofing system manufacturer shall have a minimum 

of 10 years of experience in manufacturing modified bitumen roofing products in 
the United States and be ISO 9001 certified. 

 
C. Roofing products or methods to be considered must have a minimum of ten (10) 

years successful performance in roofing and re-roofing applications. 
 

D. It is the intent of this specification to provide a roof system with an ASTM E 108 
Class A fire rating. 

 
E. Installer's Field Supervision:  The roofing system installer is required to maintain a 

full-time Superintendent on the job site during all phases of modified bituminous 

sheet roofing work and at any time roofing work is in progress.   Proper 

supervision of workmen shall be maintained.    A copy of the specification shall 

be in the possession of the Supervisor/Foremen and on the roof at all times. 
 
 
 

F. It shall be the Contractor's responsibility to respond immediately to correction of 
roof leakage during construction. 
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1.10 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver roofing materials to Project site in original containers with seals unbroken 
and labeled with manufacturer's name, product brand name and type, date of 
manufacture, approval or listing agency markings, and directions for storing and 
mixing with other components. 

 
B. Store and handle roofing sheets in a dry, well-ventilated, weather-tight place to 

ensure no possibility of significant moisture exposure. Store rolls of felt and other 
sheet materials on pallets or other raised surface.  Stand all roll materials on end 
and cover these materials with a canvas tarpaulin or other breathable material (not 
polyethylene). 

 
C. Store liquid materials in their original undamaged containers in a clean, dry, 

protected location and within the temperature range required by roofing system 

manufacturer. Protect stored liquid material from direct sunlight. 
 

1. Discard and legally dispose of liquid material that cannot be applied 
within its stated shelf life. 

 
D. Protect  roof  insulation  materials  from  physical  damage  and  from  deterioration 

by sunlight, moisture, soiling, and other sources.  Store in a dry location.  Comply 

with insulation manufacturer's written instructions for handling, storing, and 

protecting during installation. 
 

E. Do not leave unused rolled goods on the roof overnight or when roofing work is 
not in progress. These items must be stored as mentioned above. 

 
F. Handle  and  store  roofing  materials, and  place  equipment  in  a  manner  to  

avoid permanent deflection of deck. 

 

1.11 FIELD CONDITIONS 
 

A. Weather  Limitations:    Proceed  with  installation  only  when  existing  and  

forecasted weather conditions permit roofing system to be installed according to 

manufacturer's written instructions and warranty requirements. 
 

B. Weather Condition Limitations:   Do not  apply roofing membrane during 
inclement weather or remove roofing when a 40% chance of precipitation is 
expected. 

 
C. Do not apply roofing insulation or membrane to damp deck 

surface. 
 

D. Do not expose materials vulnerable to water or sun damage in quantities greater 
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than can be weatherproofed during same day. 

 
E. Proceed with roofing work only when existing and forecasted weather conditions 

will permit unit of work to be installed in accordance with manufacturer's 
recommendations and warranty requirements. 

 
 

1.12 INSPECTIONS AND TESTS 

 

A. The Owner’s Representative, Project Manager and Roofing Manufacturer’s Technical 

Field Representative shall at all times have access to the job site and work areas. 

 

B. The Contractor shall provide proper and safe facilities for such access and inspection, 

in accordance with applicable Federal, State, and Local laws and regulations. 

 

C. Inspections. 

 

1. The Owner’s Representative, and/or Project Manager’s Inspections: 

 

a. The Owner’s Representative, and/or Project Manager will perform periodic 

inspections throughout the duration of the project. 

b. The Owner’s Representative, and/or Project Manager shall inspect the work 

after the completion of each major phase of construction. 

  

2. Manufacturer’s Inspections: 

 

a. An Authorized Technical Field Representative of the Roofing Material 

Manufacturer shall make a site visit and inspection, no less than three (3) 

times each week, for the duration of the performance of Work, to ensure that  

the installation is installed in strict accordance with the Roofing 

Manufacturer's requirements, the Contract Documents, the Project 

Specifications, the approved Shop Drawings and Engineering Data, and the 

Roofing Manufacturer’s standard details. 

b. A written report of each site visit and inspection, consisting of photos and 

written documentation, shall be prepared by the Roofing Manufacturer’s 

Authorized Technical Field Representative, and shall be forwarded over to the 

Owner’s Representative, and/or the Project Manager on each Monday 

following the prior week. 

c. The Roofing Manufacturer’s Authorized Technical Field Representative shall 

be responsible for: 

 

1. Keeping the Owner’s Representative, and/or the Project Manager 

informed after periodic inspections as to the progress and quality of the 
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work observed. 

2.    Calling to the attention of the Contractor those matters observed 

which are considered to be in violation of the Contract requirements. 

3. Reporting to the Owner’s Representative, and/or the Project Manager, 

in writing, of any failure or refusal of the Contractor to correct 

unacceptable practices called to his attention. 

4. Confirming, after completion of the work, and based on his 

observations and tests, that he has observed no application procedures, 

or other issues in conflict with the Roofing Manufacturer's 

requirements, the Contract Documents, the Project Specifications, the 

approved Shop Drawings and Engineering Data, and/or the Roofing 

Manufacturer’s standard details. 

  

 

D. Any failure by the Owner’s Representative, the Project Manager, or the roofing 

manufacturer’s Technical Field Representative to observe , detect, pinpoint, or object 

to any defect or noncompliance with the requirements of the Roofing Manufacturer’s 

requirements, the Contract Documents, the Project Specifications, the approved Shop 

Drawings and Engineering Data, and/or the Roofing Manufacturer’s standard details – 

of work in progress or completed work – shall not relieve the Contractor of, or reduce, 

or in any way limit, his responsibility of full performance of the work required of him 

under the requirements of the Roofing Manufacturer, the Contract Documents, the 

Project Specifications, the approved Shop Drawings and Engineering Data, and/or the 

Roofing Manufacturer’s standard details. 

 

E. The Owner’s Representative, an/or the Project Manager, on behalf of the Owner, may 

require tests and inspections as necessary to verify the quality of the roofing materials 

and/or workmanship of installation. 

 

1. The Owner shall select the Testing Laboratory and shall pay for all costs 

associated with initial testing. 

2. The costs for any initial tests meeting the applicable requirements shall remain the 

responsibility of the Owner. 

3. The costs for any initial tests not meeting the applicable requirements shall 

become the responsibility of the Contractor, and shall be deducted by the Owner 

from the Contractor’s payment for the work. 

4. The costs for re‐testing of any work not meeting the applicable requirements shall 

be the responsibility of the Contractor, and shall be deducted by the Owner from 

the Contractor’s payment for the work. 

5. Subsequent non‐compliance with applicable requirements will result in the Owner 

assigning a full time, Third-Party Quality Control Representative to the project. 

The costs for the Third-Party Quality Control Representative shall be the 
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responsibility of the Contractor, and shall be deducted by the Owner from the 

Contractor’s payment for the work. 

6. Laboratory tests shall be performed in accordance with the applicable 

 ASTM standard testing procedures. 

 

1.13 SEQUENCING AND SCHEDULING 
 

A. Sequence installation of modified bituminous sheet roofing with related units of 

work specified in other sections to ensure that roof assemblies, including roof 

accessories, flashing, trim, and joint sealers, are protected against damage from 

effects of weather, corrosion, and adjacent construction activity. 
 

B. All  work  must  be  fully  completed on  each day.    Phased construction will  not  
be accepted. Begin and apply as much roofing in one day as can be completed that 
same day. 

 

1.14 WARRANTY 
 

A. Special Warranty: Manufacturer agrees to repair or replace components of the 

roofing system that fail in materials, workmanship, and aesthetics within specified 

warranty period. Warranty shall include damage up the to design wind speed. 

Warranty shall include insulation, membrane and edge metal. 
 
 
 
 

1. Warranty  Period: Thirty  (30)  Year,  “No  Dollar  Limit”  “Edge to Edge” 

Warranty  from  date  of Substantial Completion. 
 
B. Contractor Warranty: Submit roofing Installer's warranty, signed by Installer, 

covering the Work of this Section, including all components of roofing system such 
as membrane roofing, base flashing, roof insulation, fasteners, cover boards, 
substrate boards, vapor retarders, and walkway products, for the following warranty 
period: 

 
1. Warranty Period: Two years from date of Substantial Completion. 

 
C. Annual Inspections: Membrane manufacturer will provide, free of charge, at the 

annual request of the Owner, annual inspections for the life of the warranty. 
 

PART 2 - PRODUCTS 
 

2.1 PRODUCTS 
 

A. Description: fully‐adhered 2‐ply SBS modified bitumen system suitable for application 
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method required, cap sheet to be mineral granule surface with UL Class A and FM 

Global wind uplift criteria, as required to meet the wind speed requirements of IBC‐

2015 and ASCE 7‐10 (specified herein, above). 

 

B. Approved manufacturers are as listed below: 

 

1.        The Garland Company, Inc. 

2.        Prior-approved equal. 
 

C. Source Limitations:  Obtain components for roofing system from same 
manufacturer as membrane roofing or manufacturer approved by membrane roofing 
manufacturer. 

 
D. Substitutions: Submit requests per Specification Section 01350. 

 

2.2 PERFORMANCE REQUIREMENTS 
 

A. General Performance: Installed roofing and base flashings shall withstand specified 
uplift pressures, thermally induced movement, and exposure to weather without 
failure due to defective manufacture, fabrication, installation or other defects in 
construction. Roofing and base flashings shall remain watertight. 

 
B. Material Compatibility:  Roofing materials shall be compatible with one another 

and adjacent materials under conditions of service and application required, as 

demonstrated by roofing manufacturer based on testing and field experience. 

 
C. Roofing System Design: The roofing system shall resist the following uplift 

pressures based upon the following: 
 

1. Wind Speed: 140mph. 

2. Occupancy Category: III. 
3. Importance Factor: 1.15. 
4. Exposure Category: B. 
5. Height: 20 feet. 
 

D. Exterior  Fire-Test  Exposure:    ASTM E 108  or  UL 790,  Class A.    Identify  
products  with appropriate markings of applicable testing agency. 

 

2.3 ROOFING SHEET MATERIALS 
 

A. Base Ply:  ASTM D 5147, Grade S, 110 mil minimum thickness, SBS- modified 
asphalt sheet (reinforced with glass fibers); smooth surfaced; heat fusible; suitable 
for application method specified.  Torch  Base by The Garland Company, Inc. or 
prior-approved equal. 
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B. Top Ply: ASTM D 6162, Grade G, Type III, 195 mil minimum thickness; SBS-
modified asphalt sheet (reinforced with glass fibers; white granule surfaced; heat 
fusible; suitable for application method specified. Stressply IV Plus Mineral by The 
Garland Company, Inc. or prior-approved e qual. 

 

2.4 BASE FLASHING SHEET MATERIALS 
 

A. Base Ply Sheet:  ASTM D 5147, Grade S, 110 mil minimum thickness, SBS-

modified asphalt sheet (reinforced with glass fibers); smooth surfaced; heat fusible; 

suitable for application method specified. 

 
B. Granule-Surfaced Flashing Sheet: ASTM D 6162, Grade G, Type III, 195 mil 

minimum thickness; SBS-modified asphalt sheet (reinforced with glass fibers; white 
granule surfaced; heat fusible; suitable for application method specified. 

 

2.5 AUXILIARY ROOFING MATERIALS 
 

A. Roof Coating: Non-fibered, aluminum coating. Garlabrite by The Garland Company, 
In. or pre-approved equal. 

 
B. Asphalt Primer: ASTM D 41. 

 
 

C. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency  required by 
roofing system manufacturer for application. 

 
D. Quick Setting Grout: Pitch pocket base filler as provided by prime material supplier. 

 
E. Mastic Sealant:    Polyisobutylene,  plain  or  modified  bitumen;  non-hardening,  

non- migrating, non-skinning, and nondrying. 
 

F. Nails and Fasteners: Non-ferrous metal or galvanized steel, except that hard copper 

nails shall be used with copper; aluminum or stainless steel nails shall be used with 

aluminum; and stainless steel nails shall be used with stainless steel.  Nails and 

fasteners shall be flush- driven through flat metal discs of not less than 1-inch 

diameter.  Metal discs may be omitted when one piece composite nails or fasteners 

with heads not less than 1-inch diameter are used.  Fasteners shall be designed for 

fastening roofing components to substrate; tested by manufacturer for required 

pullout strength, and acceptable to roofing system manufacturer. 
 
 
 

G. Roofing Granules: Ceramic-coated roofing granules, No. 11 screen size with 100 
percent passing No. 8 sieve and 98 percent of mass retained on No. 40 sieve, color 
to match roofing. 
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H. Miscellaneous   Accessories:       Provide   those   recommended   by   roofing   

system manufacturer. 

 

PART 3 – EXECUTION 
 

3.1 EXAMINATION 
 

A. Examine substrates, areas, and conditions, with Installer present, for compliance 
with requirements and other conditions affecting performance of the Work: 

 
1. Verify that roof openings and penetrations are in place, curbs are set and 

braced, and roof-drain bodies are securely clamped in place. 
2. Verify that wood cants, blocking, curbs, and nailers are securely anchored to 
roof 

deck at penetrations and terminations and that nailers match thicknesses 
of insulation. 

3. Verify that surface plane flatness and fastening of steel roof deck complies 
with requirements specified in the appropriated steel deck specifications. 

4. Verify that deck is securely fastened with no projecting fasteners and with 
no 

adjacent units in excess of 1/16 inch out of plane relative to adjoining 

deck.  

B. Proceed with installation only after unsatisfactory conditions have been 

corrected. 

3.2 PREPARATION 
 

A. Refer to Division 7 “Preparation for Reroofing” 

 

B. Clean substrate of dust, debris, moisture, and other substances detrimental to 

roofing installation according to roofing system manufacturer’s written instructions.  

Remove sharp projections. 
 

C. Prevent materials from entering and clogging roof drains and conductors and 
from spilling or migrating onto surfaces of other construction. Remove roof-drain 
plugs when no work is taking place or when rain is forecast. 

 
3.3 INSTALLATION, GENERAL 

 
A. Comply with roofing system manufacturer’s written instructions. 
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B. Substrate-Joint  Penetrations:    Prevent  adhesives  from  penetrating  substrate  
joints, entering building, or damaging roofing system components or adjacent 
building construction. 

 

 

3.4 ROOFING INSTALLATION, GENERAL 
 

A. Start installation of roofing in presence of manufacturer’s technical personnel. 
 
 
 

B. Cooperate with manufacturer, inspection and test agencies engaged or required to 
perform services in connection with installing modified bitumen sheet system. 

 
C. If applicable, where roof slope exceeds 3/4 inch per 12 inches, install roofing 

membrane sheets parallel with slope. 
1. Back nail roofing sheets to substrate according to roofing system 

manufacturer’s written instructions. 
 

D. Coordinate installation of roofing system so insulation and other components of 

the roofing system not permanently exposed are not subjected to precipitation or 

left uncovered at the end of the workday or when rain is forecast. 
 

1. Provide tie-offs at end of each day’s work to cover exposed roofing sheets 
and insulation with a course of coated felt set in roofing cement or hot roofing 
asphalt, with joints and edges sealed. 

2. Complete terminations and base flashings, and provide temporary seals to 
prevent 

water from entering completed sections of roofing system. 

 
E. Remove and discard temporary seals before beginning work on adjoining roofing. 

 
3.5 MECHANICAL COORDINATION 

 

A. Roof top mounted equipment shall be mounted level. 

 

1. Provide curbs with sloped bases, as required to match the roof deck or 
structural framing slope. Where roof structure is level, provide level base 
curbs. 

2. Provide curbs with level tops, to allow equipment to be installed level. 

3. Provide curb types & heights as required to achieve required minimum base 
flashing criteria. 

4. Unless noted otherwise, curbs shall be fabricated from galvanized steel. 

5. Unless specifically noted otherwise, provide insulated curbs. 
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B. Gas Equipment heights as required to achieve minimum 3” vertical clearance 
between roof surface and bottom of drip leg piping cap. 

 

C. For safety, ease of maintenance, and to minimize damage to roof system components, 
no equipment located within 5 feet of roof expansion joints and/or roof divider joints, 
vertical parapets; no equipment within 10 feet of roof edges. 

 

D. Roof system thermal insulation values based on HVAC system design. 

 

 

 

E. Coordinate the removal or relocation of mechanical equipment with the Owner’s 

Representative, and/or Project Manager. 

 

F. Where roofing work involves removal, relocation, or replacement of existing 
mechanical equipment, coordinate and phase work to maintain climate control on 
building at all times. 

  

G. DO NOT DISCONNECT OR REMOVE MECHANICAL UNITS WITHOUT 
OWNER’S 

PRIOR APPROVAL. 

 

3.6 BASE-PLY SHEET INSTALLATION 
 

A. Heat Fused Base:  Install one layer of SBS heat fused base sheet to a properly 
prepared insulation or roof deck board. 

 
1. Shingle in proper direction to shed water on each area of roofing. 
2. To a suitable substrate, lay out the roll in the course to be followed and unroll six 
(6) 

feet. 
B. Using a roofing torch, heat the surface of the coiled portion until the burn-off 

backer melts away.   At this point, the material is hot enough to lay into the 
substrate.  Progressively unroll the sheet while heating and press down with your 

foot to insure a proper bond. 
4. After the major portion of the roll is bonded, re-roll the first six (6) feet and 

bond it in a similar fashion. 
5. Repeat this operation with subsequent rolls with side laps of four (4) inches and 

end laps of eight inches. 
6. Give each lap a finishing touch by passing the torch along the joint and 

spreading the melted bitumen evenly with a rounded trowel to insure a 
smooth, tight seal. 

7. Extend underlayment two (2) inches beyond top edges of cants at wall and 

projection bases. Install base flashing ply to all perimeter and projections 
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details. 
  

3.7 MISCELLANEOUS ROOFING  COMPONENTS 
 

A. Drip Edge: 
 

1. Inspect the wood nailer to assure proper attachment and configuration. 
2. Run base ply over to the outside of blocking. 
3. Prime metal edge at a rate of one hundred (100) square feet per gallon and allow 

surface to dry. 
4. Mechanically attach metal flashing at 3” c/c staggered. 
5. Strip in flange with base flashing ply covering entire flange in bitumen with 
six (6) 

inches on to the field of roof. Assure ply laps do not coincide with metal 
laps. 

6. Install a field ply of modified mineral cap ply over the base flashing ply. 
 

B. Curb Type Penetrations: 

1. Minimum curb height is eight (8) inches. Prime vertical at a rate of 100 square 

feet per gallon and allow for drying  

2. Set cant in insulation adhesive.  Run base ply over cant a minimum of two (2) 

inches. 
3. Install base flashing ply covering curb set in bitumen with six (6) inches on 

to field of the roof. 
 
4. Install a top ply of modified flashing over the base flashing ply, nine (9) inches 

on to the field of the roof. Attach top of membrane to top of curb and nail at 
eight (8) inches c/c.  Heat fuse six (6) inch strip of modified cap sheet at all 
vertical seams prior to coating. 

5. Install pre-manufactured cover.  Fasten sides at 24 inches c/c with fasteners 
and 

neoprene washers.  Furnish all joint cover laps with butyl tape between metal 
covers. 

6. Set  equipment  on  neoprene  pad  and  fasten  as  required  by  equipment 
manufacturer. 

 
C. Plumbing Vent: 

  
1. Minimum vent height shall be eight (8) inches. 
2. Run roof system over the entire surface of the roof. Seal the base of the stack 

with elastomeric sealant. 
3. Prime flange of new sleeve.  Install properly sized sleeves set in ¼ inch bed 

of roof cement. 
4. Install base flashing ply by torch. 
5. Install membrane by torch. 
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6. Caulk the intersection of the membrane with elastomeric sealant. 
7. Turn sleeve a minimum of one (1) inch down inside of stack. 

 
D. Flange Type Vents: 

 
1. New vents shall match existing size and profile. 
2. Run roof system over the entire surface of the roof. Seal the base of the stack 

with elastomeric sealant. 
3. Prime flange of new vent and set in ¼ inch bed of elastomeric roof cement. 
4. Install base flashing ply by torch. 
5. Install membrane by torch. 
6. Caulk the intersection of the membrane with elastomeric sealant. 

 
E. Flashing At Wall: 

 
1. Minimum flashing height is 8”. Install insulation and roof deck board as 

detailed. 
2. Set cant in bitumen. Run all roofing plies over cant a minimum of 2”. 
3. Prepare all walls and penetrations to be flashed with asphalt primer at the rate 
of 

½ gallon per square. 
4. Heat fuse bottom ply of flashing membrane. 
5. The heat fused flashing membrane will be adhered to an underlying base ply 

of glass felt bonded in asphalt when torching near wood nailers or 
combustible 
surfaces. 

6. After  the  laps  have  been  tested,  and  a  complete  positive  bond  has  been 
achieved, the applicator shall heat the seam edge and trowel along the seam 
edge. Troweling shall continue until a sloped, beveled edge has been 
produced. 

7. Heat fuse top ply of flashing membrane. 
8. After  the  laps  have  been  tested,  and  a  complete  positive  bond  has  been 

achieved, the applicator shall heat the seam edge and trowel along the seam 
edge. Troweling shall continue until a sloped, beveled edge has been 
produced. 

9. Install a termination bar at the top of all base flashing. The termination bar shall 
be mechanically attached every 8” on center.   Apply a three course 
application of mastic and reinforcing mesh over the term bar and onto the wall. 

 
10. All vertical laps in base flashing system shall receive a six (6) inch wide 

reinforcement utilizing the specified cap sheet. 
 

3.8 SBS-MODIFIED BITUMINOUS MEMBRANE INSTALLATION 
 

A. Heat Fused or Torch Applied: 
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1. Over the SBS torch base sheet underlayment, lay out the roll in the course 
to be followed and unroll six (6) feet. Seams for the top layer of modified 
membrane will be staggered over the SBS torch base sheet seams. 

2. Using a roofing torch, heat the surface of the coiled portion until the burn-
off 

backer melts away.   At this point, the material is hot enough to lay into the 
substrate.  Progressively unroll the sheet while heating and press down with 
your foot to insure a proper bond. 

3. After the major portion of the roll is bonded, re-roll the first six (6) feet and 
bond it in a similar fashion. 

4. Repeat this operation with subsequent rolls with side laps of four (4) inches and 
end laps of eight (8) inches. 

5. Give each lap a finishing touch by passing the torch along the joint and 
spreading the melted bitumen evenly with a rounded trowel to insure a smooth, 
tight seal. 

 
B. Laps: Accurately align roofing sheets, without stretching, and maintain uniform side 

and end laps. Stagger end laps. Completely bond and seal laps, leaving no voids. 
 

1. Repair tears and voids in laps and lapped seams not completely sealed. 
2. Apply roofing granules to cover exuded bead at laps while bead is hot. 

 
C. Install roofing sheets so side and end laps shed water. 

 

3.9 FLASHING AND STRIPPING INSTALLATION 
 

A. Install base flashing over cant strips and other sloped and vertical surfaces, at roof 

edges, and at penetrations through roof, and secure to substrates according to roofing 

system manufacturer’s written instructions and as follows: 
 

1. Prime substrates with asphalt primer if required by roofing system 

manufacturer. 
2. Flashing-Sheet Application: Torch apply flashing sheet to substrate. 

 
B. Extend  base  flashing  up  walls  or  parapets  a  minimum  of  8  inches  above  

roofing membrane and 6 inches onto field of roofing membrane. 
 

C. Mechanically fasten top of base flashing securely at terminations and perimeter 
of roofing. 
1. Install a termination bar at the top of all base flashing. The termination bar shall 

be mechanically attached every 8” on center.   Apply a three course 
application of mastic and reinforcing mesh over the term bar and onto the wall. 

2. All vertical laps in base flashing system shall receive a 6 inch wide heat 
fused reinforcing ply of mineral surfaced base flashing. 

 
D. Install roofing cap-sheet stripping where metal flanges and edgings are set on 
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roofing according to roofing system manufacturer's written instructions. 
 
 

3.10 SURFACING 
 

A. Bleed Out: 
 

1. Immediately broadcast new clean minerals into the bleed out of the modified 
roof membrane. 

2. The  overall  appearance  of  the  finished  roofing  application  is  a  standard 
requirement for this project.   The Roofing Contractor shall make necessary 
preparations, utilize recommended application techniques (i.e. to 
immediately 
apply the specified granules into the bleed out) to ensure that the finished 
application is acceptable to the Owner. The Architect and Owner will be the 
sole judge as to whether the finished surface is acceptable. 

 
B. Roof Coating: 

 
1. After a final inspection has been performed and all items have been corrected 

on the punch list, Contractor shall apply specified coating. 
2. Apply two applications of the specified coating at rate of ¾ gallons per square 

per coat. First pas shall be North and South. Second pass shall be East and 
West. 

 

3.11 FIELD QUALITY CONTROL 
 

A. Final Roof Inspection: Arrange for roofing system manufacturer's technical 
personnel to inspect roofing installation on completion. 

 
1. Notify Owner 48 hours in advance of date and time of inspection. 
2. Walk roof surface areas of the building, inspect perimeter building edges as 

well as flashing of roof penetrations, walls, curbs and other equipment.  List 
all items requiring  correction  or  completion  and  furnish  copy  of  list  to  
each  party. 

3. The Owner reserves the right to request a thermographic scan of the roof during 
final inspection to determine if any damp or wet materials have been installed. 
The thermographic scan shall be provided for the Owner by the Roofing 
Material Manufacturer at a negotiated price. 

4. If water and/or moisture is discovered beneath the cap and/or base sheets as a 
result of improper installation, all membranes must be removed and replaced 
with new at no additional cost to the Owner.  This includes any damaged 
roof deck board and/or insulation boards. 
a. If the deck system has sustained damage as a result of water and/or 

moisture as a result of improper installation. The Contractor must replace 
and/or make repairs to the deck at no additional cost to the Owner. 

b. Conduct  proper  sequencing  to  eliminate  water  and  moisture  prior  
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to reinstallation. 
5. If core cuts verify the presence of damp or wet materials, the Roofing 

Contractor shall be required to replace the damaged areas at his own expense 
and reimburse the Owner for the cost of the scan. 

6. Replace deteriorated or defective work found during inspections to a 
condition free of damage and deterioration at time of Substantial Completion. 

 
 
 
 
 

7. The SBS roofing membranes (including the cap sheet) must be free from, but 

not limited to, ripples, fish mouths, blisters, air pockets, bubbles, etc.  The 

surface must be smooth, flat, and aesthetically pleasing for a finished 

appearance.  The cap sheet surface must be free from, but not limited to, 

adhesives, mastics, smears, foot tracks of substances, and any other substance 

that will detract from and cause an unpleasing and unacceptable aesthetic 

appearance. 
a. The  SBS  roofing  membrane system  will  not  be  accepted  if  these  

type conditions are experienced. 
8. The Contractor is to notify the Owner upon completion of corrections. 
9. Following the final inspection, acceptance will be made in writing by the 

material manufacturer. 
 

3.12 PROTECTING AND CLEANING 
 

A. Protect roofing system from damage and wear during remainder of construction 

period. 
When remaining construction does not affect or endanger roofing, inspect roofing 
for deterioration and damage, describing its nature and extent in a written 
report, with 
copies to Architect and Owner. 

 
B. Correct deficiencies in or remove roofing system that does not comply with 

requirements, repair substrates, and repair or reinstall roofing system to a condition 
free of damage and deterioration at time of Substantial Completion and according to 
warranty requirements. 

 
C. Clean overspray and spillage from adjacent construction using cleaning agents 

and procedures recommended by manufacturer of affected construction. 
 
 

END OF SECTION 

 

7600 Flashing and Sheet Metal 
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PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. Section Includes, but not limited to:  

 

1. Formed low-slope roof flashing, drip edge, gutters and downspouts. 

2. Formed coping, counter flashing and trim. 

3. Formed wall panels and trim. 

 

1.3 RELATED SECTIONS 

 

1. Division 07 Section “Roof and Deck Insulation.” 

2. Division 07 Section "Preparation for Re-Roofing." 

3. Division 07 Section "SBS Modified Bitumen Roof Membrane" 

 

1.4 REFERENCES 

 

1. ASTM A-446 Specification for Steel Sheet. 

2. ASTM B-209 Specification for Aluminum Sheet. 

3. ASTM B-221 Specification for Aluminum Extruded Shape. 

4. FS QQ-L-201 Specification for Lead Sheet. 

5. ASTM A792 Steel Sheet, Aluminum-Zinc Alloy-Coated, by the Hot-Dip Process. 

6. ASTM B32 Solder Metal. 

7. ASTM B209 Aluminum and Alloy Sheet and Plate. 

8. ASTM B486 Paste Solder. 

9. ASTM D226 Asphalt-Saturated Organic Felt Used in Roofing and Waterproofing. 

10. ASTM D486 Asphalt Roof Cement, Asbestos-free. 

11. FS O-F-50 Flux, Soldering, Paste and Liquid. 

12. WH Warnock Hersey International, Inc. Middleton, WI. 

13. NRCA National Roofing Contractors Association - Roofing Manual. 

14. SMACNA Architectural Sheet Metal Manual. 

 

1.5 COORDINATION 

 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 

penetrations to be flashed, and joints and seams in adjacent materials. 

 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 

joints, and seams to provide leak-proof, secure, and noncorrosive installation. 

 

1.6 PREINSTALLATION MEETINGS 
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A. Pre-installation Conference: Conduct conference at Project site. 

 

1. Review construction schedule. Verify availability of materials, Installer's personnel, 

equipment, and facilities needed to make progress and avoid delays. 

2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, and 

items of other construction that affect sheet metal flashing and trim. 

 

3. Review requirements for insurance and certificates if applicable. 

4. Review sheet metal flashing observation and repair procedures after flashing 

installation. 
 

1.7 ACTION SUBMITTALS 

 

A. Product Data: For each type of product, including hoods, vents, edge metal, fascia, and all other sheet 

metal fabrications. 

 

1. Include  construction  details,  material  descriptions,  dimensions  of  individual 

components and profiles, and finishes for each manufactured product and accessory. 

 

2. Indicate type, gauge, and finish of metal. 

 

B. Shop drawings: For sheet metal flashing and trim, indicate material profiles, metal type, metal 

gauge, metal finish, dimensions, jointing pattern, jointing details, fastening methods, flashing, 

terminations, and installation details. 

 

C. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-

applied finishes. 

 

D. Samples for Verification: For each type of exposed finish. 

 

1. Sheet Metal Flashing:  12 inches long by actual width of unit, including finished seam 

and in required profile.  Include fasteners, cleats, clips, closures, and other attachments. 

2. Trim,  Metal  Closures,  Expansion  Joints,  Joint  Intersections,  and  Miscellaneous 

Fabrications:  12 inches long and in required profile.  Include fasteners and other exposed 

accessories. 

 

1.8 INFORMATIONAL SUBMITTALS 

 

A. Qualification Data: For fabricator. 

 

B. Product Certificates: For each type of coping and roof edge flashing that is ANSI/SPRI ES-1 tested. 

 

C. Roofing   System   Manufacturer's   Certification:   Metal   edge   systems   and   other 

miscellaneous metals furnished are acceptable to roofing manufacturer as a component of roofing 

system and are included in the manufacturer's roof system warranty. 

 

1.9 QUALITY ASSURANCE 
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A. Reference Standards: 

 

1. Comply with details and recommendations of SMACNA Architectural Sheet Metal Manual 

for workmanship, methods of joining, anchorage, provisions for expansion, etc. Conform to 

dimensions and profiles shown unless more stringent requirements are indicated. 

2. ASCE 7-10. 

3. IBC 2015. 

 

 

 

B. In Field Mockups: 

 

1. The Contractor shall provide and install 5 feet long sample mockups for each different 

condition as follows:   edge metal, fascia, coping, and gutter.   The mockups shall be 

fabricated from the same material scheduled and specified to be used throughout.  The 

Contractor shall allow for any dimensional, shape, or profile adjustment to the satisfaction 

and approval of the Architect. 

 

 

C. Fabricator Qualifications:   Employs skilled workers who custom fabricate sheet metal flashing 

and trim similar to that required for this Project and whose products have a record of 

successful in-service performance a minimum of 5 years. 

 

1. For roof edge flashings that are fabricated in accordance with ANSI/SPRI ES-1 

requirements, shop shall be listed as able to fabricate required details as tested and 

approved. 
 

 

1.10 CONTRACTOR'S WARRANTY 

 

A. The Contractor shall provide the Owner with a notarized written warranty assuring that all sheet 

metal work including caulking and fasteners to be watertight and secure for a period of two years 

from the date of final acceptance of the building.  Warranty shall include all materials and 

workmanship required to repair any leaks that develop, and make good any damage to other work or 

equipment caused by such leaks or the repairs thereof. 

 

1.11 SBS ROOFING SYSTEM MANUFACTURER’S OBSERVATIONS 

 

A. Refer to Specification “SBS Modified Bitumen Membrane Roofing”  for observation specifics and 

requirements. 

 

1.12 WARRANTY 

 

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing 

and trim that shows evidence of deterioration of factory-applied finishes within specified warranty 

period. 

 

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following: 



SECTION 01010 

 

SUMMARY OF WORK 

 

01010 - 45 

 

a. Color  fading  more  than  5   Hunter  units  when  tested  according  to 

ASTM D 2244. 

b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. c.

 Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

 

2. Finish Warranty Period: 30 years from date of Substantial Completion. 

 

3. This  warranty  shall  be  included  with  the  SBS  roofing  manufacturer’s  system 

warranty. 

 

B. Edge Metal Leak-Tight Warranty:  Edge metal fabricator and installer agrees to make repairs or 

replace the edge metal due to failure within the specified warranty period. 

 

1. Leak-Tight Warranty Period: 30 years from date of Substantial Completion. 

 

2. This warranty shall be included with the SBS roofing system manufacturer’s system 

warranty. 
 

 

1.13 DELIVERY, STORAGE, AND HANDLING 

 

A. Deliver materials in manufacturer's original, unopened containers or packages with labels 

intact and legible. 

 

B. Stack performed and pre-finished material to prevent twisting, bending, or abrasion, and to provide 

ventilation. Slope metal sheets to ensure drainage. 

 

C. Prevent contact with materials which may cause discoloration or staining. 
 

 

PART 2 - PRODUCTS 

 

2.1 PERFORMANCE REQUIREMENTS 

 

A. General:  Sheet metal flashing and trim assemblies shall withstand wind loads, structural movement 

thermally induced movement, and exposure to weather without failure due to defective manufacture, 

fabrication, installation, or other defects in construction. Completed sheet metal flashing and trim 

shall not rattle, leak, or loosen, and shall remain watertight. 

 

B. Sheet Metal Standard for Flashing and Trim:  Comply with NRCA's "The NRCA Roofing 

Manual" requirements for dimensions and profiles shown unless more stringent requirements are 

indicated. 

 

C. ANSI/SPRI ES-1 Wind Design Standard:  Fabricate and install roof edge flashings that are 

fabricated according to ANSI/SPRI ES-1 standards and capable of resisting the following design 

pressures: 
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1. Wind Pressure: 140 mph. 

2. Occupancy Category: III. 

3. Importance Factor: 1.15. 

4. Exposure Category: B. 

5. Building Height: 20 feet. 

 

D. Thermal Movements:     Allow  for  thermal  movements  from  ambient  and  surface 

temperature changes to prevent buckling, opening of joints, overstressing of components, failure of 

joint sealants, failure of connections, and other detrimental effects. 

 

E. Sheet metal shall be supplied by the Prime Roofing Material Manufacturer, and shall be included in 

the Specified Warranties. 

 

2.2 MATERIALS AND GAUGES 

 

A. Stainless Steel Sheet: ASTM A 67; commercial quality, 2D annealed finish, 304 stainless steel, 24 

gauge. 

 

B. Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A 792/A 792M, Class AZ50 coating designation, 

Grade 40 (Class AZM150 coating designation, Grade 275); structural quality with manufacturer's 

standard clear acrylic coating both sides. 

 

C. Pre-painted, Metallic-Coated Steel Sheet: Steel sheet metallic coated by the hot-dip process and pre-

painted by the coil-coating process to comply with ASTM A 755/A 755M. 

 

1. Zinc-Coated (Galvanized) Steel Sheet: ASTM A 653/A 653M, G90 (Z275) coating designation; 

structural quality. 

 

2. Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A 792/A 792M, Class AZ50 coating 

designation, Grade 40 (Class AZM150 coating designation, Grade 275); structural quality. 

 

3. Exposed Finishes: Apply the following coil coating: 

 

a. Factory Prime Coating: Factory-applied, baked-on epoxy primer coat. 

b. Two-Coat Flouropolymer Coating: Thermocured system containing not less than 70 percent 

polyvinylidene fluoride resin by weight; complying with physical properties and coating 

performance requirements of AAMA 2604, except as modified for below: 

 

1) Humidity Resistance: 2000 hours 

2) Salt Spray Resistance: 1000 hours. 

3) Color: As selected from the manufacturer’s full range of colors. 

  

2.3 MISCELLANEOUS MATERIALS 

 

A. General: Provide materials and types of fasteners, solder, welding rods, protective coatings, separators, 

sealants, and other miscellaneous items as required for complete sheet metal flashing and trim 

installation. 

 

B. Fasteners: Self tapping screws, bolts, nuts, self locking rivets and bolts, end welded studs, Wood 

screws, annular threaded nails, self-tapping screws, self- locking rivets and bolts, and other suitable 
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fasteners designed to withstand design loads. Provide fasteners with heads matching color of materials 

being fastened by means of factory applied coating. 

 

1. All Fasteners: All fasteners shall match the adjacent panel or trim finish and color, as specified and 

selected. 

 

C. Elastomeric Sealant: ASTM C 920, elastomeric non-skinning polyurethane polymer sealant; of type, 

grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain 

watertight. 

 

D. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant, polyisobutylene 

plasticized, heavy bodied for hooked-type expansion joints with limited movement. 

 

E. Zinc Flashings (Plumbing Vents and Roof Drain Pans): ASTM B69-98a, 99.995% pure zinc.  

Thickness: 0.03” 

 

2.5 NAILS, RIVETS, AND FASTENERS 

 

A. Nails: Copper, Stainless Steel or Galvanized depending on application.  

B. Rivets: Copper, Aluminum, or Stainless Steel depending on application. 

C. Exposed Fasteners and Washers: Stainless Steel Screws with covered neoprene gaskets.  

D. Unexposed Fasteners and Washers: Stainless steel. 

 

2.6 RELATED MATERIALS 

 

A. Flux: Raw Muriatic Acid killed with Zinc Chloride. 

 

B. Solder: Conform to current ASTM B-12. 50% tin and 50% lead.  

C. Burning Rod for Lead: Same composition as lead sheet. 

D. Joint Sealant: Polyurethane, see Joint Sealant Section.  

E. Underlayment: Vinyl Membrane. 

2.7 ROOF AND WALL SHEET METAL FABRICATIONS 

 

A. Metal Edge, Gutters, Downspouts, Copings: Fabricate from the following material: 

 

1. Pre-painted, Metallic-Coated Steel: 22 gauge. 

 

B. Vents, Pitch Pans, Pipe Hoods 

  

 1. 304 SS all joints soldered. 24 gauge. 
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C. Continuous Cleat: 

  

 1. Galvanized 20 gauge. 

 

D. Gutter Supports: 

  

 1. Gutter Brackets - 1/8”(thick) x 1” hot dipped galvanized flat stock for gutter brackets shall extend 

up the entire back height of the gutter and be attached with a minimum of two 8”x2” wood grip 

screws. The brackets will be installed in 36” centers and match profile of new gutter. Brackets 

shall be wrapped with same prefinished metal as gutters. 

 

2. Gutter Spacers: ASTM A67 ; commercial quality, 2D annealed finish, 22 ga., 304 stainless steel, 

16 gauge x 1”    wide. Spaced at 36” on centers alternating between gutter and brackets. 

 

E. Wall Panels: 

 

1. Pre-painted, Metallic-Coated Steel: 22 gauge.  Rmer Wall Pan by The Garland Company, Inc. or 

pre-approved equal. 

 

2. Concealed: 22 gauge Galvanized. 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 

A. Verify all existing work is complete to a point where this installation may commence. 

 

B. In the event of discrepancy, notify Architect.  Do not proceed until discrepancies have been 

resolved. 

 

C. Sheet metal items scheduled for replacement shall be field measured prior to fabrication. 

Sizes shall match 

existing. 

 

D. Field measure site conditions prior to fabricating work. 

 

3.2 FABRICATION 

 

A. Shop fabricate work to greatest extent possible.  Comply with details shown, and with applicable 

requirements of NRCA, SMACNA, and other industry practices. 

 

B. Fabricate for waterproof and weather-resistant performance; with expansion provisions for running 

work, sufficient to permanently prevent leakage, damage or deterioration of work. 

 

C. Form exposed sheet metal work without excessive oil-canning, buckling and tool marks, true to line 

and levels as indicated, with exposed edges folded back to form hems. 

 

3.3 FLANGE TYPE FLASHING INSTALLATION 
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A. Prime both sides of lead flashing. Set all leads in a bed of asphalt mastic. Strip in 

with one ply of the SBS base ply. 

 

B. At pipe vents, turn lead down into pipe opening and crimp. 

3.4 DRIP EDGE, GUTTER AND DOWNSPOUTS 

 

A. See plans for installation procedures. 

 

3.5 WALL PANELS 

 

A. See plans for installation procedures. 

 

3.6 CLEANING 

 

B. Clean exposed metal surface removing substances which might cause corrosion of metal or 

deterioration of finish. 

 

C. Remove protective plastic sheeting from metal surfaces. 
 

END OF SECTION 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 

 

TO: St. Tammany Parish Government  
 21454 Koop Dr., Suite 2F   
 Mandeville, La 70471   

_____________________________ 
(Owner to provide name and address of owner) 

 

 

BID FOR: Mandeville Library Roof____________ 
___Bid# 20-20-2 ____________________________ 
___________________________________________ 
___________________________________________ 
(Owner to provide name of project and other identifying information.) 

 

 

 

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:  
 St. Tammany Parish Government     and dated:  September 24, 2020  .   
(Owner to provide name of entity preparing bidding documents.) 

 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) _________________________________________ . 

 

TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated         

“Base Bid” * but not alternates) the sum of: 
 

          Dollars    ($    ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($     ) 
 

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($     ) 
 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($    ) 
 
NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:  _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 

UNIFORM PUBLIC WORK BID FORM: 
 

*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be 
included with the form.  The number of unit prices that may be included is not limited and additional sheets may be included 
if needed.  
 

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the 
public work as prescribed by LA R.S. 38:2212(B)(5). 
 

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached 
to and made a part of this bid. 
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227 

FOR BIDDERS FOR PUBLIC WORKS CONTRACTS 
 

 

STATE OF ___________________________ 

 

PARISH/COUNTY OF __________________________ 

 
 
 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of __________________________, 

who is seeking a public contract with St. Tammany Parish Government. 

 

 2. That affiant employed no person, corporation, firm, association, or other 

organization, either directly or indirectly, to secure the public contract 

under which he received payment, other than persons regularly 

employed by the affiant whose services in connection with the 

construction, alteration or demolition of the public building or project 

or in securing the public contract were in the regular course of their 

duties for affiant; and 

 

 3. That no part of the contract price received by affiant was paid or will be 

paid to any person, corporation, firm, association, or other organization 

for soliciting the contract, other than the payment of their normal 

compensation to persons regularly employed by the affiant whose 

services in connection with the construction, alteration or demolition of 

the public building or project were in the regular course of their duties 

for affiant. 

  

 4. If affiant is a sole proprietor, that after July 2, 2010, he/she has not been 

convicted of, or has not entered a plea of guilty or nolo contendere to 

any of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 5. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no individual partner, 

incorporator, director, manager, officer, organizer, or member, who has 

a minimum of a ten percent ownership in the bidding entity, has been 

convicted of, or has entered a plea of guilty or nolo contendere to any 



Version 2020 Q1 

of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 6. If affiant is a sole proprietor, that neither affiant, nor his/her immediate 

family is a public servant of St. Tammany Parish Government or the 

Contract is not under the supervision or jurisdiction of the public 

servant’s agency. 

 

 7. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no public servant of St. 

Tammany Parish Government, or his/her immediate family, either 

individually or collectively, has more than a 25% ownership interest in 

the entity seeking the Contract with St. Tammany Parish Government 

if the Contract will be under the supervision or jurisdiction of the public 

servant’s agency. 

 

 

 

 

 

 

 

__________________________________ 

Printed Name: _____________________ 

Title: _____________________________ 

Entity name: _______________________ 

 

 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2212.10 CONFIRMING 

REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION 

SYSTEM 

 
 

STATE OF ___________________________ 

PARISH/COUNTY OF ______________________________ 

       

 

 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of _____________________________, 

a private employer seeking a bid or a contract with St. Tammany Parish 

Government for the physical performance of services within the State of 

Louisiana. 

 

2. That affiant is registered and participates in a status verification system to 

verify that all employees in the state of Louisiana are legal citizens of the 

United States or are legal aliens; and 

 

3. That affiant shall continue, during the term of the contract, to utilize a status 

verification system to verify the legal status of all new employees in the 

state of Louisiana. 

 

4. That affiant shall require all subcontractors to submit to the affiant a sworn 

affidavit verifying compliance with this law. 

   

      ______________________________________ 

      Printed Name: _________________________ 

      Title: _________________________________ 

Name of Entity: ________________________ 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
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INSURANCE REQUIREMENTS*   

Construction Project:  Mandeville Library Roof 

Project/Quote/Bid#: 20-20-2  

***IMPORTANT – PLEASE READ*** 
Prior to submitting your quote or bid, it is recommended that you review these  

insurance requirements with your insurance broker/agent. 

These requirements modify portions of the insurance language found in the General Conditions and/or 
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance 
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to 
amend and specify those items particular for this Project. 

 

A. The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish 
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under 
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All 
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to 
the Parish, in writing, on all of the required coverage.   

 

B. All policies shall provide for and certificates of insurance shall indicate the following: 
 

1. Waiver of Subrogation: The Provider's  insurers will have no right of recovery or subrogation against the 
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall 
protect both parties and be the primary coverage for any and all losses covered by the below described 
insurance.   

 

2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect 
to general liability, automobile liability and excess liability coverages, as well as marine liability and 
pollution/environmental liability, when those coverages are required or necessary.  

 

3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse 
against St. Tammany Parish Government for payment of any premiums or for assessments under any 
form of policy. 

 

4. Deductibles/Self-Insured Retentions:  Any deductibles and/or self-insured retentions in the described 
insurance policies must be declared on the Certificate of Insurance, and are both assumed by and 
the sole risk of the Provider.  The Parish will have the sole discretion to accept or reject deductibles 
and/or self-insured retentions exceeding $100,000 as it deems appropriate.  The Parish may require 
Provider to produce evidence of verifiable financial ability to satisfy its deductibles and/or self-insured 
retentions; however, the Parish assumes no liability or obligation resulting from its examination, 
acceptance, or rejection of information presented. 

 

5. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of 
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work, 
Location). 

 

C. Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.  
Companies must have an A.M. Best rating of no less than A-, Category VII.  St. Tammany Parish Risk 
Management Department may waive this requirement only for Workers Compensation coverage at their 
discretion. 
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Provider shall secure and present proof of  insurance on forms acceptable to St. Tammany Parish Government, Office of 
Risk Management no later than the time of submission of the Contract to the Parish.   However, should any work 
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance 
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to 
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other 
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided 
throughout the duration of this Project, as well as for any subsequent periods required under this Contract. 

The insurance coverages checked (✔) below are those required for this Contract.   

 

 
1. Commercial General Liability* insurance – Occurrence Form - with a Combined Single Limit for bodily 

injury and property damage of at least $1,000,000 per Occurrence / $2,000,000 General Aggregate and 
$2,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The 
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages: 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal/Advertising Injury; 
e) Broad form property damage (for Projects involving work on Parish property); 
f) Explosion, Collapse and Damage to underground property. 
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required. 

 

 
 

2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for 
bodily injury and property damage, and shall include coverage for the following: 
a) Any auto;  

 or 
b) Owned autos; and 
c) Hired autos; and 

d) Non-owned autos. 
 

 
 

3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required 
by State law.  Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each 
disease, $1,000,000 disease policy aggregate.  When water activities are expected to be performed in 
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability 
(MEL) must be included.  Coverage for owners, officers and/or partners in any way engaged in the 
Project shall be included in the policy.  The names of any excluded individual must be shown in the 
Description of Operations/Comments section of the Certificate. 

  

☐ 

 

4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per 
occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury 
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may 
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s 
operations. 

 

If coverage is provided on a claims-made basis, the following conditions apply: 
1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 

commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 
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 
 

5. Contractor’s Professional Liability/Errors and Omissions* insurance in the sum of at least $1,000,000 
per claim / $2,000,000 aggregate is required when work performed by Contractor or on behalf of Contractor 
includes professional or technical services including, but not limited to, construction administration and/or 
management, engineering services such as design, surveying, and/or inspection, technical services such as 
testing and laboratory analysis, and/or environmental assessments.  An occurrence basis policy is preferred. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 

 

☐ 

 

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine 
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.  
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability 

*Excess/Umbrella Liability insurance may be provided to meet the limit requirements for any Liability 
coverage.  For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is 
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby 
providing a combined per occurrence limit of $3,000,000.) 

  

☐ 

  

7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the 
minimum amount of $1,000,000 CSL each occurrence / $1,000,000 aggregate.  St. Tammany Parish 
Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the 
first named insured on the policy. 

  

 
 

8. Builder’s Risk Insurance written on an “all-risk” policy form shall be furnished by Contractor for 100% of the  
contract cost.  Any contract modifications increasing the contract cost will require an increase in the limit of 
the Builder’s Risk policy.  Deductibles should not exceed $5,000 and Contractor shall be responsible for all 
policy deductibles.  This insurance shall cover materials at the site, stored off the site, and in transit.  The 
Builder’s Risk Insurance shall include the interests of the Owner, Contractor and Subcontractors and shall 
terminate only when the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk 
Management Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the 
policy. 

  

☐ 

 

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full 
value of the materials, machinery, equipment and labor for each location.  The Contractor shall be responsible 
for all policy deductibles.   The Installation Floater Insurance shall provide coverage for property owned by 
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when 
the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk Management 
Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the policy. 
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D. All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work.  The 
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work.  If 
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company 
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy, 
timely submit same to the Parish for approval, and submit a certificate thereof as provided above.  The Parish 
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that 
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting 
a new insurance carrier within 30 days of said notice by the Parish.  In the event that the second submission is 
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a 
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee 
the cost of such insurance. 

 

E Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at 
the election of the Parish, may be declared suspended, discontinued or terminated.  Failure of the Provider to 
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance 
requirements be construed to conflict with the obligation of the Provider concerning indemnification. 

 

F. Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of 
insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or 
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained 
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal 
certificates of insurance evidencing continued coverage, without any prompting by the Parish. 

 

G. It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors 
and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is 
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor 
throughout the duration of the project. 

 

H. Certificates of Insurance shall be issued as follows:  
 

St. Tammany Parish Government 
Attn: Risk Management 

P O Box 628 
Covington, LA 70434 

 

To avoid contract processing delays, be certain the project name/number is included on  
all correspondence including Certificates of Insurance. 

 

*NOTICE:  St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or 
modify any and all of the insurance requirements at any time. 

 

Any inquiry regarding these insurance requirements should be addressed to: 
 

St. Tammany Parish Government 
Office of Risk Management 

P O Box 628 
Covington, LA 70434 

Telephone: 985-898-5226 
Email: riskman@stpgov.org 
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HOLD HARMLESS AGREEMENT 

 
______________________________ (Contractor) agrees to protect, defend, indemnify, save, and hold harmless St. 
Tammany Parish Government, its elected and appointed officials, departments, agencies, boards and commissions, 
its officers, agents servants, employees, including volunteers, from and against any and all claims, demands, expense 
and liability arising out of injury or death to any person or the damage, loss or destruction of any property to the extent 
caused by any act or omission of Contractor, its agents, servants, employees, and subcontractors, or any and all costs, 
expense and/or attorney fees incurred as a result of any claim, demands, and/or causes of action that results under 
the performance or non-performance of this contract.  
 
______________________________ (Contractor) agrees to investigate, handle, respond to, provide defense for and 
defend any such claims, demand, or suit, as described in the paragraph above, at its sole expense and agrees to 
bear all other costs and expenses related thereto, even if it (claims, etc.) is groundless, false or fraudulent.  

 

SIGNED, this ____ day of _______________, 20___  

 

WITNESSES: 
 
 
  
 

Print Name:   
 

 
 
  
 (Name of Contractor) 
 
BY:   
 (Signature of Authorized Officer) 
 
Print Name: :   
 
Title:    

 
 
  
 

Print Name:   

 

STATE OF   
 
PARISH/COUNTY OF  
 
SWORN TO and subscribed before me, Notary, on this ____ day of ___________, 20___. 
 

  
  
NOTARY PUBLIC 
 

My Commission Expires:   
 

 
 

Please complete the following: 
 

Claims contact for this project will be: 
 
  
(Print name and title of Contact Person) 

  
Address 
 
  
Email address 
 
      
Telephone#  Cell #  Fax # 



Version 2020 Q1 

 

Section 07 

 

Project Signs 
 

 
1. General 

 

a. Work to include providing and installing project sign(s) at the beginning of the 
project.  Some projects may require multiple signs.  Should more than one sign be 
required, it will be reflected in the bidding documents. 

 
2. Materials 

 

a. The printed project sign(s) shall be 3/8" primed Medium Density Overlay (MDO) 
OR 3 millimeter corrugated plastic secured to exterior plywood (4' x 4'). 
 

b. Contractor shall not use previously provided templates and/or fonts. 
 
3. Execution    
 

a. The sign(s) shall be printed on a project-by-project basis in black and white, using 
the template and font provided to the Contractor by the St. Tammany Parish 
Government Project Manager. 

 
b. All signage proofed and approved by State Tammany Parish Government before 

project sign(s) are to be produced by the Contractor. 
 

c. Exact placement of the project sign(s) must be coordinated with, and approved by, 
the St. Tammany Parish Government Project Manager prior to sign installation. 

 
d. The sign(s) is to be installed such that the bottom of the sign is a minimum of 5' 

above the existing ground elevation. 
 

e. Sign(s) is to be maintained throughout the period of construction.  If sign(s) is 
damaged or destroyed, repair and/or replacement of sign(s) will be at Contractor’s 
expense. 

 
f. Contractor is responsible for the removal of all project signs upon issuance of 

final acceptance by the St. Tammany Parish Government Project Manager at no 
direct pay. 

 
g. Cost to be included in “Temporary Signs and Barricades 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Version 2020 Q1 

Blank Template of Parish Project Sign:  

 

 

 

 

 

Example of a Completed Parish Project Sign: 

 
  

Total Dollar $ 

amount specified 

here 

Short Description of Project stated here 

(if deemed applicable by the Parish) 

 

Name of Street, Bridge, 

Subdivision, etc. stated here 

Type of improvement stated here: 

“Road”, “Drainage” “Bridge”, or  

“Infrastructure” 
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Section 08 

 

 

General Conditions for St. Tammany Parish Government 

 
 

 

 

 

 

 

This index is for illustrative purposes only and is not intended to be complete nor 

exhaustive.  

 

 All bidders/contractors are presumed to have read and understood the entire document.  

Some information contained in these conditions may not be applicable to all projects. 
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 GENERAL CONDITIONS INDEX 

 

A.A.S.H.T.O      01.01 
 
A.C.I.       01.02 
 
ADDENDA      01.03, 01.05, 01.12, 02.13, 02.13, 06.02, 

06.03 
 
ADVERTISEMENT     01.04, 01.12, 02.21, 02.22, 02.23 
 
AGREEMENT     01.05, 01.11, 01.12, 01.14, 01.15, 01.19, 

03.02, 03.03, 03.04, 06.01, 06.02, 10.01, 
11.03, 12.01, 14.02, 29.06, 32.01, 32.02, 
33.06, 33.07 

 
APPLICATION FOR PAYMENT   01.06, 29.07 
 
A.S.T.M.      01.07 
 
AWARD      03.00, 03.01, 03.04, 03.05 
 
BID       01.08, 01.12, 01.26, 02.02, 02.04, 02.08, 

02.09, 02.10, 02.13, 02.14, 02.17, 02.19, 
02.21, 03.01, 03.04, 04.02, 14.03, 22.01, 
23.01, 28.08 

 
BIDDER      01.04, 01.08, 01.09, 01.26, 01.28, 02.02, 

02.04, 02.06, 02.08, 02.09, 02.10, 02.12, 
03.13, 02.14, 02.16, 02.17, 02.19, 02.20, 
02.21, 02.24, 03.01, 03.04, 03.05, 23.01 

 
BONDS      01.10, 01.12 02.02, 02.09, 03.00, 03.03, 

03.04, 03.05, 03.07, 03.08, 03.10, 03.12, 
03.13, 27.06 

 
CHANGE ORDER     01.11, 01.19, 04.01, 09.04, 11.07, 16.02, 

16.06, 16.07, 21.06, 21.08, 21.10, 21.11, 
29.06, 33.07 

 
CLAIMS      02.15, 04.05, 09.05, 14.01, 16.04, 16.05, 

21.16, 24.01 
 
CLOSING ROADS     16.06, 16.07, 16.15 
COMMENCE WORK    04.04, 07.04, 09.02, 11.02, 14.02, 16.13, 

24.02 
 
COMPLETION OF WORK OR PROJECT  01.14, 02.15, 08.03, 09.01, 09.04, 11.00, 

11.03, 12.01, 13.01, 13.11, 20.01, 25.01, 
28.02, 29.04 

 
CONDITIONS AT JOB SITE   16.17 
 
CONTRACT DOCUMENTS    01.03, 01.03, 01.10, 01.12, 01.13, 01.16, 

01.17, 01.18, 01.19, 01.29, 01.22, 01,25, 
01.30, 01.33, 02.02, 02.05, 02.13, 02.17, 
02.18, 02.23, 03.01, 03.02, 04.01, 04.02, 
04.03, 04.04, 04.05, 06.00, 06.01, 06.02, 
06.03, 07.02, 07.03, 07.05, 08.01, 10.06, 
11.03, 13.01, 13.02, 21.01, 21.09, 21.10, 
21.11, 28.01, 28.04, 33.01 

 
CONTRACT PRICE     01.11, 01.13, 03.05, 04.01, 12.01, 14.02, 

21.06, 21.10, 21.11, 27.05, 28.01, 28.02, 
28.03, 28.08 
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CONTRACT TIME     01.11, 01.14, 01.22, 10.06, 11.01, 21.06, 

29.04 
 
CONTRACTOR - (Defined)    01.15 
 
DAMAGE      02.15, 03.05, 03.12, 04.05, 09.05, 11.09, 

13.11, 14.01, 14.02, 16.01, 16.02, 16.03, 
16.04, 16.05, 19.01, 19.03, 20.01, 20.08, 
23.03, 24.01, 24.07, 24.12, 26.03, 28.05, 
28.01, 28.10, 33.07 

 
DEFECTIVE WORK     01.16, 10.03, 21.00, 21.01, 21.07, 21.08, 

21.09, 21.10, 28.03 
 
DELAYS      07.02, 11.05, 11.09, 12.01, 16.07, 18.02, 

19.01, 28.04 
 
DRAWINGS      01.12, 01.17, 02.13, 02.17, 02.23, 06.01, 

06.02, 06.03, 13.15, 22.02, 01.27, 01.33, 
03.12, 04.01, 06.02, 09.01, 10.01, 10.02, 
11.07, 13.00, 13.01, 13.03, 13.05, 13.11, 
13.12, 13.15, 14.02, 14.07, 14.08, 14.09, 
16.09, 16.13, 21.01, 21.06, 21.07, 21,14, 
24.07, 27.05, 27.07, 28.01, 28.05, 28.10, 
29.03, 13.00, 13.11 

 
ENGINEER STATUS (NOT APPLICABLE) 15.00 
 
EXTRA WORK     03.09, 14.00, 14.03, 14.04, 14.05, 14.08, 

14.09, 14.10, 14.11, 14.12, 16.01, 22.02 
 
FAILURE OF CONTRACTOR    03.10, 04.05, 06.02, 09.05, 10.01, 10.03, 

13.10, 16.03, 20.01, 24.09, 27.02, 28.10 
 
FAILURE OF OWNER    02.13 
 
FAILURE OF SUCCESSFUL BIDDER  02.13, 02.17, 03.04 
 
FIELD ORDER     01.18 
 
FORCE ACCOUNT     14.04, 14.05, 14.11, 14.12 
 
FUNDING      33.09 
 
INDEMNIFY / HOLD HARMLESS   02.15, 03.05, 04.05, 13.11, 16.04, 16.05, 

20.02, 24.06, 24.09 
 
INDEMNIFYING INFRINGEMENT CLAUSE 02.15 
 
INJURIES      16.00, 16.01, 16.02, 19.01, 19.03, 20.01, 

24.02, 24.07 
 
INSPECTION FEES     13.12 
 
INSPECTIONS, GENERALLY   01.16, 13.05, 16.13, 21.00, 21.03, 21.04, 

21.05, 21.06, 21.14, 21.15, 28.04, 29.02, 
29.03 

 
INSURANCE      01.05, 14.05, 16.13, 24.00 - 12, 27.07, 28.05 
 
INTENTION OF CONTRACT DOCUMENTS 06.00, 06.01 
 
INTENTION OF GENERAL CONDITIONS 31.00 
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LABOR      01.33, 03.12, 09.01, 13.00, 13.01, 13.02, 
13.08, 13.10, 13.11, 13.12, 14.05, 16.06, 
16.07, 21.06, 21.07, 21.15, 27.01, 28.10, 
29.03 

 
LAWS       01.10, 01.20, 02.06, 02.13, 02.14, 02.16, 

02.20, 03.01, 03.10, 13.12, 16.06, 16.07, 
20.02, 21.02, 21.09, 27.01, 29.06, 33.00, 
33.01, 33.08 

 
LIQUIDATED DAMAGES    11.03, 12.00, 12.01, 29.04 
 
MATERIALS      01.33, 03.12, 04.01, 06.02, 07.01, 09.01, 

10.01, 10.02, 13.00, 13.01, 13.03, 13.04, 
13.05, 13.12, 13.13, 13.15, 14.01, 14.11, 
20.01, 12.01, 21.07, 21.14, 21.15, 23.03, 
27.01, 27.05, 27.07, 28.01, 28.05, 28.07, 
28.08, 28.10 

 
MODIFICATIONS     01.12, 01.19, 02.12, 02.13, 06.01, 06.02, 

24.07, 32.02 
 
NOTICE OF AWARD    01.20, 03.01, 03.04, 04.01 
 
NOTICE OF DEFAULT    12.01, 33.08 
 
NOTICE TO BIDDER    2.21 
 
NOTICE  TO CONTRACTOR   01.12, 01.21, 21.11, 30.01 
 
NOTICE TO OWNER    13.07, 24.06, 27.07 
 
NOTICE TO PROCEED    01.22, 09.02, 11.01, 11.03 
 
OBSTRUCTIONS     16.09, 16.11, 16.15, 23.00, 23.01, 23.02 
 
OCCUPANCY     25.00 
 
ORAL INTERPRETATIONS   02.13 
 
OWNER - (Defined)     01.23 
 
PAYMENT      01.30,.03,10, 03.12, 03.13, 04.12, 09.03, 

11.04, 11.09, 14.04, 14.12, 16.02, 16.16, 
19.02, 21.07, 21.08, 21.09, 21.10, 21.11, 
21.16, 24.02, 24.03, 24.12, 27.01, 27.07, 
28.00, 28.01, 28.02, 28.03, 28.04, 28.05, 
28.06, 28.08, 28.09, 28.10, 29.00, 29.03, 
29.05, 29.07 

 
PERMITS      13.00, 13.12, 16.13, 28.08 
 
PRICE       02.05, 14.02, 14.03, 14.04, 14.05, 22.01 
 
PROGRESS PAYMENT    01.06, 28.06 
 
PROGRESS SCHEDULE    09.03, 09.05, 21.11 
 
PROGRESS OF WORK    09.00, 11.09, 13.07, 16.01, 16.12, 21.11, 

21.12, 22.02, 27.02 

 
PROJECT      01.24, 01.29, 01.30, 02.04, 03.07, 06.01, 

07.03, 10.02, 11.04, 11.06, 13.08, 13.13, 
14.08, 14.11, 16.15, 24.07, 24.11, 28.07, 
29.03, 29.07 
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PROJECT REPRESENTATIVE   01.23, 21.16 
 
PROPERTY      16.00, 16.01, 16.02, 16.03, 16.12, 16,13, 

16.17, 18.01, 19.00, 19.01, 19.02, 19.03, 
23.03, 24.0124.07, 26.03, 28.10, 29,08, 33.05 

 
PROPOSAL      01.26, 02.00, 02.01, 02.03, 02.05,.02.06, 

02.07, 02.08, 02.09, 02.10, 02.11, 02.12, 
02.14, 02.18, 02.21, 02.22, 11.03, 12.01, 
14.01, 14.02, 14.03, 19.02, 23.02, 28.08  

 
PROTESTS      33.10 
 
PUNCH LIST      29.03, 29.04 
 
QUANTITIES OF ESTIMATES   14.00, 14.01, 14.02, 14.04 
 
RAILROADS      16.13, 19.01 
 
RECORD DRAWINGS    08.00, 18.01, 18.02, 18.03 
 
RECORDATION OF DOCUMENTS  03.13, 28.03, 29.05, 29.06 
 
REJECTION OF BIDS    02.03, 02.07, 02.08, 02.10, 02.14, 03.01 
 
RENTAL OF EQUIPMENT    14.07, 14.09 
 
RIGHTS OF WAY     18.00 
 
SAFETY      16.01, 16.07, 16.14, 16.17 
SANITARY PROVISIONS    13.01, 17.00 
 
SCHEDULE OF WORK    09.03, 09.04, 9.05, 11.06, 13.09 
 
SEVERABILITY     32.01, 32.02 
 
SHOP DRAWINGS     01.27, 06.03, 07.00, 07.01, 07.02, 07.03, 

07.04, 07.05 
 
SITE       02.17, 7.04, 13.05, 13.07, 13.11, 14.06, 

16.09, 21.08, 21.09, 21.12, 22.02, 23.01, 
24.07 

 
SOLICITATION OF EMPLOYMENT  13.14 

 
SPECIFICATIONS     01.01, 01.02, 01.05, 01.07, 01.12, 01.28, 

02.13, 02.17, 02.23, 03.06, 03.09, 03.10, 
03.13, 06.01, 06.02, 06.03, 07.04, 07.05, 
11.03, 13.05, 13.15, 20.01, 21.12, 22.02, 
28.01, 28.04, 32.01 

 
SUBCONTRACTOR     01.27, 01.29, 04.01, 04.02, 04.03, 04.04, 

04.05, 16.02, 16.04, 16.05, 20.01, 20.02, 
21.07, 24.01, 24.07, 27.01, 28.07 

 
SUBCONTRACTS     04.00, 13.09 
 
SUBSURFACE CONDITIONS   02.17, 22.00, 22.01, 22.02 
 
SUBSTANTIAL COMPLETION   01.30, 11.04, 21.09, 28.04, 29.01, 29.02, 

29.03, 29.04, 29.06 
 
SUPERINTENDENT     01.21, 01.31, 13.07, 14.05 
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SUPERVISION     13.01, 13.06 
 
SURETY      01.05, 01.10, 02.09, 03.05, 03.06, 03.07, 

03.08, 03.09, 03.11, 03.12, 04.05, 05.01, 
14.03, 27.03, 27.05 

 
SURVEY      13.02, 26.00, 26.01 
 
TAXES      02.05, 13.00, 13.12, 13.13, 14.05, 28.07, 

28.08, 28.10 
 
TERMINATION OF CONTRACT   13.10, 24.09, 27.00, 27.01, 27.02, 27.03, 

27.04, 27.05, 27.06, 27.07 
 
TESTS, GENERALLY    21.00, 21.02, 21.03, 21.04, 21.05, 21.06 
 
 
TIME       01.32 
 
TRAFFIC      16.06, 16.07, 16.10, 16.15, 16.16 
 
TRAFFIC HAZARDS    16.16 
 
TREES AND SHRUBS    19.02 
 
VERBAL INSTRUCTIONS    21.16 
 
WAIVERS      24.06, 29.03, 33.08 
 
WARNING DEVICES    16.13, 16.14, 16.15 
 
WARRANTY      21.01, 21.08, 21.09, 33.04, 33.06 
 
WORK      01.31, 20.01 
 
WORK BY OTHERS     10.03, 10.04, 10.05 
 
WORK BY OWNER     10.02, 10.04, 10.05 
 
WORK FOR OTHER, RESTRICTIONS  16.12 
 
WORK ORDER     28.01 
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01.00 DEFINITIONS OF TERMS   
 
 Whenever used in these General Conditions or in other Contract Documents, the following 

terms shall have the meanings indicated, and these shall be applicable to both the singular 
and plural thereof. 

 
01.01 A.A.S.H.T.O  American Association of State Highway and Transportation Officials. When 

A.A.S.H.T.O. is referred to in these Specifications it takes the meaning of the specification 
for materials and methods of testing specified by this association and the specification 
stated is considered to be a part of the Specifications as if written herein in full. 

 
01.02 A.C.I  American Concrete Institute. When A.C.I. is referred to in these Specifications it 

takes the meaning of the specification for materials and methods of testing specified by 
this institute and the specification stated is considered to be a part of the Specifications as 
if written herein in full. 

 
01.03 Addenda  Written or graphic instruments issued prior to the opening of bids which clarify, 

correct, modify or change the bidding or Contract Documents. 
 
01.04 Advertisement  The written instrument issued by the Owner at the request of the Owner 

used to notify the prospective bidder of the nature of the Work. It becomes part of the 
Contract Documents. 

 
01.05 Agreement  The written agreement or contract between the Owner and the Contractor 

covering the Work to be performed and the price that the Owner will pay. Other documents, 
including the Proposal, Addenda, Specifications, plans, surety, insurance, etc., are made a 
part thereof. 

 
01.06 Application for Payment  The form furnished by the Owner which is to be used by the 

Contractor in requesting incremental (progress) payments and which is to include 
information required by Section 28.01 and an affidavit of the Contractor. The affidavit shall 
stipulate that progress payments theretofore received from the Owner on account of the 
Work have been applied by Contractor to discharge in full of all Contractor's obligations 
reflected in prior applications for payment. 

 
01.07 A.S.T.M.  American Society of Testing Materials. When A.S.T.M. is referred to in these 

Specifications it takes the meaning of the specification for materials and methods of testing 
specified by this society and the specification stated is considered to be a part of the 
Specifications as if written herein in full. 

 
01.08 Bid  The offer or Proposal of the Bidder submitted on the prescribed form setting forth all 

the prices for the Work to be performed. 
 
01.09 Bidder  Any person, partnership, firm or corporation submitting a Bid for the Work. 
 
01.10 Bonds  Bid, performance and payment bonds and other instruments of security, furnished 

by the Contractor and its surety in accordance with the Contract Documents and Louisiana 
law. 

 
01.11 Change Order  A written order to the Contractor signed by the Owner authorizing an 

addition, deletion or revision in the Work, or an adjustment in the Contract Price or the 
Contract Time after execution of the Agreement. 

 
01.12 Contract Documents  The Agreement, Addenda, Contractor's Bid and any documentation 

accompanying or post-bid documentation when attached as an exhibit, the Bonds, these 
General Conditions, the Advertisement for Bid, Notice to Contractor, all supplementary 
conditions, the Specifications, the Drawings, together with all Modifications issued after 
the execution of the Agreement. 

 
01.13 Contract Price  The total monies payable to the Contractor under the Contract Documents. 
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01.14 Contract Time  The number of consecutive calendar days stated in the Agreement for the 
completion of the Work. 

 
01.15 Contractor  The person, firm, corporation or provider with whom the Owner has executed 

the Agreement. 
 
01.16 Defective Work Work which is unsatisfactory, faulty or deficient for any reason 

whatsoever, or does not conform to the Contract Documents, or does not meet the 
requirements of any inspection, test or approval referred to in the Contract Documents, or 
has been damaged prior to the Owner's recommendation or acceptance. 

 
01.17 Drawings  The Drawings and plans which show the character and scope of the Work to be 

performed and which have been prepared or approved by the Owner and are referred to in 
the Contract Documents. 

 
01.18 Field Order  A written order issued by the Owner or his agent which clarifies or interprets 

the Contract Documents. 
 
01.19 Modification  (a) A written amendment of the Contract Documents signed by both parties, 

(b) A Change Order, (c) A written clarification or interpretation issued by the Owner or his 
agent.  Modification may only be issued after execution of the Agreement. 

 
01.20 Notice of Award  The written notice by Owner to the lowest responsible Bidder stating that 

upon compliance of the conditions enumerated in the Notice of Award, or enumerated in 
the Bid documents, the Owner will deliver the Contract Documents for signature. The time 
for the delivery of the Contract Documents can be extended in conformance with Louisiana 
Law. 

        
01.21 Notice to Contractor  Instructions, written or oral given by Owner to Contractor and 

deemed served if given to the Contractor's superintendent, foreman or mailed to Contractor 
at his last known place of business. 

 
01.22 Notice to Proceed  A written notice given by the Owner fixing the date on which the 

Contract Time will commence, and on which date the Contractor shall start to perform his 
obligation under the Contract Documents. Upon mutual consent by both parties, the Notice 
to Proceed may be extended. 

 
 01.23 Owner  St. Tammany Parish Government, acting herein through its duly constituted and 

authorized representative, including but not limited to the Office of the Parish President or 
its designee, its Chief Administrative Officer, and/or Legal Counsel. St. Tammany Parish 
Government (hereinafter, the “Parish”) and Owner may be used interchangeably.  

 
01.24 Project  The entire construction to be performed as provided in the Contract Documents. 
 
01.25 Project Representative  The authorized representative of the Owner who is assigned to the 

Project or any parts thereof. 
 
01.26 Proposal  The Bid submitted by the Bidder to the Owner on the Proposal form setting forth 

the Work to be done and the price for which the Bidder agrees to perform the Work. 
 
01.27 Shop Drawings  All drawings, diagrams, illustrations, brochures, schedules and other data 

which are prepared by the Contractor, Subcontractor, Manufacturer, Supplier or Distributor 
and which illustrate the equipment, material or some portion of the Work. 

 
01.28 Specifications  The Instructions to Bidders, these General Conditions, the Special 

Conditions and the Technical Provisions. All of the documents listed in the "Table of 
Contents." 

  
01.29 Subcontractor  An individual, firm or corporation having a direct Contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Project 
Work. 

 
01.30 Substantial Completion  The date as certified by the Owner or its agent when the 

construction of the Project or a specified part thereof is sufficiently complete in accordance 
with the Contract Documents so that the Project or specified part can be utilized for the 
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purposes for which it was intended; or if there is no such certification, the date when final 
payment is due in accordance with Section 28. 

 
01.31 Superintendent  Contractor's site representative. The person on the site who is in full and 

complete charge of the Work. 
 
01.32 Time  Unless specifically stated otherwise, all time delays shall be calculated in calendar 

days. 
 
01.33 Work  Any and all obligations, duties and responsibilities necessary to the successful 

completion of the Project assigned to or undertaken by the Contractor under the Contract 
Documents, usually including the furnishing of all labor, materials, equipment and other 
incidentals. 

 
01.34   The terms “he/himself” may be used interchangeably with “it/itself.” 
 
 
02.00 PROPOSAL 
 
02.01 All papers bound with or attached to the Proposal Form are a necessary part thereof and 

must not be detached. 
 
02.02 For submitting Bids, the only forms allowed shall be the “Louisiana Uniform Public Work 

Bid Form”, “Louisiana Uniform Public Works Bid Form Unit Price Form” (if necessary),  
the Bid Bond, and written evidence of authority of person signing the bid. Necessary copies 
of the Louisiana Uniform Public Work Forms will be furnished for Bidding. Bound sets of 
the Contract Documents are for Bidder's information and should not be used in submitting 
Bids.  

 
02.03 Proposal forms must be printed in ink or typed, unless submitted electronically. Illegibility 

or ambiguity therein may constitute justification for rejection of the Bid. 
 
02.04 Each Bid must be submitted in a sealed envelope, unless submitted electronically. The 

outside of the envelope shall show the name and address of the Bidder, the State 
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 
Project name and number for which the Bid is submitted, along with the Bid number. 

 
02.05 The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

numbers only on the Unit Price Form. The price in the Proposal shall include all costs 
necessary for the complete performance of the Work in full conformity with the conditions 
of the Contract Documents, and shall include all applicable Federal, State, Parish, 
Municipal or other taxes. The price bid for the items listed on the Unit Price Form will 
include the cost of all related items not listed, but which are normally required to do the 
type of Work bid. 

 
02.06 The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 

Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 

 
02.07 Only the Contractors licensed by the State to do the type of Work involved can submit a 

Proposal for the Work. The envelope containing the Proposal shall have the Contractor's 
license number on it. Failure to be properly licensed constitutes authority by the Owner for 
rejection of Bid. 

 
02.08 Bidders shall not attach any conditions or provisions to the Proposal. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid or 
Proposal. 

 
02.09 A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 
guaranteed. Cashier's check or certified check must be made payable to the order of the 
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 
the cashier's check or certified check. Such guarantees shall be made payable to the Parish 
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of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 
be written by a surety or insurance company currently on the U.S. Department of the 
Treasury Financial Management Service list of approved bonding companies which is 
published annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 
Key Rating Guide, or by an insurance company in good standing licensed to write bid 
bonds which is either domiciled in Louisiana or owned by Louisiana residents. It is not 
required to be on any AIA form. 

 
02.10 Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 
within the forty-five (45) days to award the contract to the lowest responsible bidder or 
reject all bids as permitted by Public Bid Law. However, the Parish and the lowest 
responsible bidder, by mutual written consent, may agree to extend the deadline for award 
by one or more extensions of thirty (30) calendar days. In the event the Owner issued the 
Letter of Award during this period, or any extension thereof, the Bid accepted shall 
continue to remain binding until the Execution of the Contract.   

 
02.11 A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 
representative and is filed with the Owner prior to that time. When such a request is 
received, the Proposal will be returned to the Bidder unopened. 

 
02.12 Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 
Modifications will not be considered. 

 
02.13 No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 
interpretation shall be made in writing and addressed and forwarded to the Owner. No 
inquiry received within seven (7) days prior to the day fixed for opening of the Bids shall 
be given consideration. Every interpretation made to the Bidder shall be in the form of an 
addendum to the Specifications. All such Addenda shall become part of the Contract 
Documents. Failure of Bidder to receive any such interpretation shall not relieve any 
Bidder from any obligation under this Bid. All Addenda shall be issued in accordance with 
the Public Bid Law, LSA-R.S. 38:2212(O)(2)(a) and (b). 

 
02.14 The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal or unbalanced Bids may be 
rejected. Reasonable grounds for belief that any one Bidder is concerned directly or 
indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder is 
concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 
for rejection. If the Parish determines that the bidder is not responsive or responsible for 
any reason whatsoever, the bid may be rejected in accordance with State law. 

 
02.15 The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs, 

penalties or claims for infringement by reason of use or installation of any patented design, 
device, material or process, or any trademark and copyright in connection with the Work 
agreed to be performed under this Contract, and shall indemnify and hold harmless the 
Owner for any costs, expenses and damages which it may be obliged to pay by reason of 
any such infringement at any time during the prosecution or after completion of the Work. 

 
02.16 Bidders shall familiarize themselves with and shall comply with all applicable Federal and 

State Laws, municipal ordinances and the rules and regulations of all authorities having 
jurisdiction over construction of the Project, which may directly or indirectly affect the 
Work or its prosecution. These laws and/or ordinances will be deemed to be included in 
the Contract, as though herein written in full. 

 
02.17 Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 
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Contract. Bidder shall also thoroughly examine and be familiar with drawings, 
Specifications and Contract Documents. The failure or omission of any Bidder to receive 
or examine any form instrument, Drawing or document or to visit the site and acquaint 
itself with existing conditions, shall in no way relieve any Bidder from any obligation with 
respect to its Bid and the responsibility in the premises. 

 
02.18 The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 
It has important legal consequences in all respects and consultation with an attorney is 
encouraged. Contractor shall be presumed to have consulted with its own independent legal 
counsel. 

 
02.19 When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 
to be performed by the other where the Work upon which this bid is submitted is shown to 
come into close proximity or into conflict with the Work of the other. In avoiding conflicts, 
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 
his Bid the cost of a conflict box at these locations. The location of and a solution to the 
conflicts do not have to be specifically noted as such on the plans. 

 
02.20 Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 
the contract. 

 
02.21 Sealed Proposals (Bid) shall be received by St. Tammany Parish Government at the office 

of St. Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 
2-F, Mandeville, LA 70471, until the time and date denoted in Notice to Bidders, at which 
time and place the Proposals (Bids), shall be publicly opened and read aloud to those 
present. In accordance with LSA-R.S. 38-2212(A)(3)(c)(i), the designer’s final estimated 
cost of construction shall be read aloud upon opening bids. Sealed Proposals (Bids) may 
also be mailed by certified mail to St. Tammany Parish Government, Department of 
Procurement, 21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received 
before the bid opening. Bids may also be submitted electronically. Information concerning 
links for electronic bidding is contained in the Notice to Bidders. 

 
02.22 Proposals (Bids) shall be executed on Forms furnished and placed in a sealed envelope, 

marked plainly and prominently as indicated in the Notice to Bidders, and these General 
Conditions, and addressed: 

 
 St. Tammany Parish Government 
 Department of Procurement 
 21454 Koop Drive, Suite 2-F 
 Mandeville, LA  70471 

 
02.23 Complete sets of Drawings, Specifications, and Contract Documents may be secured at the 

Office of the Owner. See Notice to Bidders for deposit schedule. 
 
02.24 The successful bidder shall be required to post in each direction a public information sign, 

4' x 8' in size, at the location of the project containing information required by the Owner. 
The Owner shall supply this information. 

 
 
03.00 AWARD, EXECUTION OF DOCUMENTS, BONDS, ETC. 
 
03.01 The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 

accordance with State Law. No award will be made until the Owner has concluded such 
investigations as it deems necessary to establish the responsibility, qualifications and 
financial ability and stability of the Bidder to do the Work in accordance with the Contract 
Documents to the satisfaction of the Owner within the time prescribed as established by 
the Department based upon the amount of work to be performed and the conditions of 
same. The written contract and bond shall be issued in conformance with LSA-R.S. 
38:2216. The Owner reserves the right to reject the Bid of any Bidder in accordance with 
the Public Bid Law, LSA-R.S. 38:2214. If the Contract is awarded, the Owner shall give 
the successful Bidder written notice of the award within forty-five (45) calendar days after 
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the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or any extension as 
authorized thereunder. 

 
03.02 At least three counterparts of the Agreement and of such other Contract Documents as 

practicable shall be signed by the Owner and the Contractor. The Owner shall identify 
those portions of the Contract Documents not so signed and such identification shall be 
binding on both parties. The Owner and the Contractor shall each receive an executed 
counterpart of the Contract Documents. 

 
03.03 Prior to the execution of the Agreement, the Contractor shall deliver to the Owner the 

required Bonds. 
 
03.04 Failure of the successful Bidder to execute the Agreement and deliver the required Bonds 

within twenty (20) days of the Notice of the Award shall be just cause for the Owner to 
annul the award and declare the Bid and any guarantee thereof forfeited. 

 
03.05 In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and save harmless the Owner from any and 
all damages, either directly or indirectly arising out of any failure to perform same, the 
successful Bidder to whom the Contract is awarded shall furnish a surety Bond in an 
amount of at least equal to one hundred percent (100%) of the Contract Price. The Contract 
shall not be in force or binding upon the Owner until such satisfactory Bond has been 
provided to and approved by the Parish. The cost of the Bond shall be paid for by the 
Contractor unless otherwise stipulated in the Special Provisions.  

 
03.06 No surety Company will be accepted as a bondsman who has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 
these Specifications may be served. Services of said notice on said agent or representative 
in the State shall be equal to service of notice on the President of the Surety Company, or 
such other officer as may be concerned. 

 
03.07 In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 
 

Any surety bond written for a public works project shall be written by a surety or 
insurance company currently on the U.S. Department of the Treasury Financial 
Management Service list of approved bonding companies which is published 
annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 
to write individual bonds up to ten percent of policyholders' surplus as shown in the 
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 

 
For any public works project, no surety or insurance company shall write a bond 
which is in excess of the amount indicated as approved by the U.S. Department of 
the Treasury Financial Management Service list or by a Louisiana domiciled 
insurance company with an A- rating by A.M. Best up to a limit of ten percent of 
policyholders' surplus as shown by A.M. Best; companies authorized by this 
Paragraph who are not on the treasury list shall not write a bond when the penalty 
exceeds fifteen percent of its capital and surplus, such capital and surplus being the 
amount by which the company's assets exceed its liabilities as reflected by the most 
recent financial statements filed by the company with the Department of Insurance. 

 
In addition, any surety bond written for a public works project shall be written by 
a surety or insurance company that is currently licensed to do business in the state 
of Louisiana. All contractors must comply with any other applicable provisions of 
LSA-R.S. 38:2219.  

 
03.08 Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 
under the same terms and conditions as the original Bond. The new bond shall be submitted 
within thirty (30) days of such time as the Owner notifies Contractor or from the time 
Contractor learns or has reason to know that the original surety is no longer financially 
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 
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or refuses to timely secure additional surety, then the Owner may secure such surety and 
thereafter deduct such cost or expense from any sum due or to become due Contractor. 

 
03.09 The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 
the right to do Extra Work or make changes by altering, adding to deducting from the Work 
under the conditions and in the manner herein before described without notice to the 
Contractor's surety and without in any manner affecting the liability of bondsman or 
releasing it from any of its obligations hereunder. 

 
03.10 The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans and Specifications. It shall protect the Owner against all lien laws 
of the State and shall provide for payment of reasonable attorney fees for enforcement of 
Contract and institution or concursus proceedings, if such proceedings become necessary. 
Likewise, it shall provide for all additional expenses of the Owner occurring through failure 
of the Contractor to perform. 
 

03.11 The surety of the Contractor shall be and does hereby declare and acknowledge itself by 
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 
Contractor, for fulfillment of terms of Section 03.00. 

 
03.12 The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 
acceptance of this Contract by Owner to assure prompt removal and replacement of all 
defective material, equipment, components thereof, workmanship, etc., and to assure 
payment of any damage to property of Owner or others as a result of such defective 
materials, equipment, workmanship, etc. 

 
03.13 Contractor shall pay for the cost of recording the Contract and Bond and the cost of 

canceling same. Contractor shall also secure and pay for all Clear Lien and Privilege 
Certificates (together with any updates) which will be required before any final payment is 
made, and that may be required before any payment, at the request of the Owner, its 
representative, agent, architect, engineer and the like. All recordation and Clear Lien and 
Privilege Certificate requirements shall be in accordance with those requirements noted 
herein before in contract Specifications. 

 
 
04.00 SUBCONTRACTS 
 
04.01 Contractor shall be fully responsible for all acts and omissions of its Subcontractors and of 

persons and organizations for whose acts any of them may be liable to the same extent that 
it is responsible for the acts and omissions of persons directly employed by it. Nothing in 
the Contract Documents shall create any contractual relationship between Owner and any 
Subcontractor or other person or organization having a direct Contract with Contractor, nor 
shall it create any obligation on the part of the Owner to pay or to see to the payment of 
any monies due any Subcontractor. 

 
04.02 Nothing in the Contract Documents shall be construed to control the Contractor in dividing 

the Work among approved Subcontractors or delineating the Work to be performed by any 
trade. 

 
04.03 The Contractor agrees to specifically bind every Subcontractor to all of the applicable terms 

and conditions of the Contract Documents prior to commencing Work. Every 
Subcontractor, by undertaking to perform any of the Work, shall thereby automatically be 
deemed bound by such terms and conditions. 

 
04.04 The Contractor shall indemnify and hold harmless the Owner and their agents and 

employees from and against all claims, damages, losses and expenses including Attorney's 
fees arising out of or resulting from the Contractor's failure to bind every Subcontractor 
and Contractor's surety to all of the applicable terms and conditions of the Contract 
Documents. 
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05.00 ASSIGNMENT 
 
05.01 Neither party to this Contract shall assign or sublet its interest in this Contract without prior 

written consent of the other, nor shall the Contractor assign any monies due or to become 
due to it under this Contract without previous written consent of the Owner, nor without 
the consent of the surety unless the surety has waived its right to notice of assignment. 

 
 
06.00 CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS. 
 
06.01 It is the intent of the Specifications and Drawings to describe a complete Project to be 

constructed in accordance with the Contract Documents. The Contract Documents 
comprise the entire Agreement between Owner and Contractor. Alterations, modifications 
and amendments shall only be in writing between these parties. 

 
06.02 The Contract Documents are intended to be complimentary and to be read in pari materii, 

and what is called for by one is as binding as if called for by all. If Contractor finds a 
conflict, error or discrepancy in the Contract Documents, it shall call it to the Owner's 
attention, in writing, at once and before proceeding with the Work affected thereby; 
however, it shall be liable to Owner for its failure to discover any conflict, error or 
discrepancy in the Specifications or Drawings. In resolving such conflicts, errors and 
discrepancies, the documents shall be given precedence in the following order:  Agreement, 
Modifications, Addenda, Special Conditions, General Conditions, Construction 
Specifications and Drawings. The general notes on the plans shall be considered special 
provisions. Figure dimensions on Drawings shall govern over scale dimensions and detail 
Drawings shall govern over general Drawings. Where sewer connections are shown to fall 
on a lot line between two lots, the Contractor shall determine this location by measurement 
not by scale. Any Work that may reasonably be inferred from the Specifications or 
Drawings as being required to produce the intended result shall be supplied whether or not 
it is specifically called for. Work, materials or equipment described herein which so applied 
to this Project are covered by a well-known technical meaning or specification shall be 
deemed to be governed by such recognized standards unless specifically excluded. 

 
06.03 Unless otherwise provided in the Contract Documents, the Owner will furnish to the 

Contractor (free of charge not to exceed ten (10) copies) Drawings and Specifications for 
the execution of Work. The Drawings and Specifications are the property of the Owner and 
are to be returned to it when the purpose for which they are intended have been served. The 
Contractor shall keep one copy of all Drawings and Specifications, including revisions, 
Addenda, details, Shop Drawings, etc. on the Work in good order and available to the 
Owner or the regulatory agency of the governmental body having jurisdiction in the area 
of the Work. 

 
 
07.00 SHOP DRAWINGS, BROCHURES AND SAMPLES 
 
07.01 After checking and verifying all field measurements, Contractor shall submit to Owner for 

approval, five copies (or at Owner's option, one reproducible copy) of all Shop Drawings, 
which shall have been checked by and stamped with the approval of Contractor and 
identified as Owner may require. The data shown on the Shop Drawings will be complete 
with respect to dimensions, design criteria, materials of construction and the like to enable 
Owner to review the information as required. 

 
07.02 Contractor shall also submit to Owner, for review with such promptness as to cause no 

delay in Work, all samples as required by the Contract Documents. All samples will have 
been checked by and stamped with the approval of Contractor identified clearly as to 
material, manufacturer, any pertinent catalog numbers and the use for which intended. At 
the time of each submission, Contractor shall in writing call Owner's attention to any 
deviations that the Shop Drawings or samples may have from the requirements of the 
Contract Documents. 

 
07.03 Owner will review with reasonable promptness Shop Drawings and samples, but its review 

shall be only for conformance with the design concept of the Project and for compliance 
with the information given in the Contract Documents. The review of a separate item as 
such will not indicate approval of the assembly in which the item functions. Contractor 
shall make any corrections required by Owner and shall return the required number of 
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corrected copies of Shop Drawings and resubmit new samples for review. Contractor shall 
direct specific attention in writing or on resubmitted Shop Drawings to revisions other than 
the corrections called for by Owner on previous submissions. Contractor's stamp of 
approval on any Shop Drawing or sample shall constitute a representation to Owner that 
Contractor has determined and verified all quantities, dimensions, field construction 
criteria, materials catalog numbers and similar data and thereafter assumes full 
responsibility for doing so, and that it has reviewed or coordinated each Shop Drawing or 
sample with the requirements of the Work and the Contract Documents. 

 
07.04 Where a Shop Drawing or sample submission is required by the Specifications, no related 

Work shall be commenced until the submission has been reviewed by Owner. A copy of 
each reviewed shop Drawing and each inspected sample shall be kept in good order by 
Contractor at the site and shall be available to Owner. 

 
07.05 Owner's review of Shop Drawings or samples shall not relieve Contractor from its 

responsibility for any deviations from the requirements of the Contract Documents unless 
Contractor has in writing called Owner's attention to such deviation at the time of 
submission and Owner has given written approval to the specific deviation, nor shall any 
review by Owner relieve Contractor from responsibility for errors or omissions in the Shop 
Drawings. The mere submittal of shop drawings which contain deviations from the 
requirements of plans, specifications and/or previous submittals in itself does not satisfy 
this requirement. 

 
 
08.00 RECORD DRAWINGS 
 
08.01 The Contractor shall keep an accurate record in a manner approved by the Owner of all 

changes in the Contract Documents during construction. In Work concerning underground 
utilities, the Contractor shall keep an accurate record in a manner approved by the Owner 
of all valves, fittings, etc. Before the Work is accepted by the Owner, and said acceptance 
is recorded, the Contractor shall furnish the Owner a copy of this record. 

 
08.02 Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the 

location of all sewer house connections. The location shown shall be the end of the 
connection at the property line measured along the main line of pipe from a manhole. 

 
08.03 Contractor shall keep an accurate drawing of the storm water drainage collection system. 

Inverts to the nearest 0.01' and top of castings shall be shown as well as location of all 
structures to the nearest 0.1'. Upon completion of the Work, the plan will be given to the 
Owner. 

 
 
09.00 PROGRESS OF WORK 
 
09.01 Contractor shall conduct the Work in such a professional manner and with sufficient 

materials, equipment and labor as is considered necessary to ensure its completion within 
the time limit specified. 

 
09.02 The Owner shall issue a Notice to Proceed to the Contractor within twenty (20) calendar 

days from the date of execution of the Contract. Upon mutual consent by both parties, the 
Notice to Proceed may be extended. The Contractor is to commence Work under the 
Contract within ten (10) calendar days from the date the Notice to Proceed is issued by the 
Owner. 

 
09.03 The Contractor, immediately after being awarded the Contract, shall prepare and submit 

for the Owner's approval an estimated progress schedule for the work to be performed, as 
well as a construction signing layout for all roads within the project area. The Contractor 
shall not start work or request partial payment until the work schedule has been submitted 
to the Owner for approval. 

 
09.04 Revisions to the original schedule will be made based on extension of days granted for 

inclement weather or change orders issued under the contract. No other revision shall be 
made which affects the original completion or updated completion date, whichever is 
applicable. 
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09.05 Failure of the Contractor to submit an estimated progress schedule or to complete timely 
and on schedule the Work shown on the progress schedule negates any and all causes or 
claims by the Contractor for accelerated completion damages. These accelerated damage 
claims shall be deemed forfeited. 

 
09.06 Meetings will be held as often as necessary to expedite the progress of the job. Meetings 

will be held during normal working hours at the jobsite and shall be mandatory for the 
Contractor and all Sub-Contractors working on the project. Meetings may be requested by 
the Owner at any time and at the discretion of the Owner. 

 
 
10.00 OWNER'S RIGHT TO PROCEED WITH PORTIONS OF THE WORK 
 
10.01 Upon failure of the Contractor to comply with any notice given in accordance with the 

provisions hereof, the Owner shall have the alternative right, instead of assuming charge 
of the entire Work, to place additional forces, tools, equipment and materials on parts of 
the Work. The cost incurred by the Owner in carrying on such parts of the Work shall be 
payable by the Contractor. Such Work shall be deemed to be carried on by the Owner on 
account of the Contractor. The Owner may retain all amounts of the cost of such Work 
from any sum due Contractor or those funds that may become due to Contractor under this 
Agreement. 

 
10.02 Owner may perform additional Work related to the Project by itself or it may let any other 

direct contract which may contain similar General Conditions. Contractor shall afford the 
other contractors who are parties to such different contracts (or Owner, if it is performing 
the additional Work itself) reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of Work, and shall properly connect and 
coordinate its Work with the subsequent work. 

 
10.03 If any part of Contractor's Work depends upon proper execution or results upon the Work 

of any such other contractor (or Owner), Contractor shall inspect and promptly report to 
Owner in writing any defects or deficiencies in such Work that render it unsuitable for such 
proper execution and results. Failure to so report shall constitute an acceptance of the other 
Work as fit and proper for the relationship of its Work except as to defects and deficiencies 
which may appear in the other Work after the execution of its Work. 

 
10.04 Whatever Work is being done by the Owner, other Contractors or by this Contractor, the 

parties shall respect the various interests of the other parties at all times. The Owner may, 
at its sole discretion, establish additional rules and regulations concerning such orderly 
respect of the rights of various interests. 

 
10.05 Contractor shall do all cutting, fitting and patching of its Work that may be required to 

integrate its several parts properly and fit to receive or be received by such other Work. 
Contractor shall not endanger any Work of others by cutting, excavating or otherwise 
altering Work and will only alter Work with the written consent of Owner and of the other 
contractors whose Work will be affected. 

 
10.06 If the performance of additional Work by other contractors or Owner is not noted in the 

Contract Documents, written notice thereof shall be given to Contractor prior to starting 
any such additional Work. If Contractor believes that the performance of such additional 
Work by Owner or others may cause additional expense or entitles an extension of the 
Contract Time, the Contractor may make a claim therefor. The claim must be in writing to 
the Owner within thirty (30) calendar days of receipt of notice from the Owner of the 
planned additional Work by others. 

 
 
11.00 TIME OF COMPLETION 
 
11.01 The Notice to Proceed will stipulate the date on which the Contractor shall begin work. 

That date shall be the beginning of the Contract Time charges. 
 
11.02 Contractor shall notify the Owner through its duly authorized representative, in advance, 

of where Contractor’s work shall commence each day. A daily log shall be maintained by 
Contractor to establish dates, times, persons contacted, and location of work. Specific 
notice shall be made to the Owner if the Contractor plans to work on Saturday, Sunday, or 
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a Parish approved holiday. If notice is not received, no consideration will be given for 
inclement weather and same shall be considered a valid work day. 

 
11.03 The Work covered by the Plans, Specifications and Contract Documents must be 

completed sufficiently for acceptance within the number of calendar days specified in the 
Proposal and/or the Contract, commencing from the date specified in the Notice to Proceed. 
It is hereby understood and mutually agreed, by and between the Contractor and the Owner, 
that the time of completion is an essential condition of this Contract, and it is further 
mutually understood and agreed that if the Contractor shall neglect, fail or refuse to 
complete the Work within the time specified, or any proper extension thereof granted by 
the Owner, then the Contractor does hereby agree, as partial consideration for the awarding 
of this Contract, to pay the Owner $500.00 per day as specified in the Contract, not as a 
penalty, but as liquidated damages for such breach of contract for each and every calendar 
day that the Contractor shall be in default after the time stipulated in the Contract for 
completing the Work. It is specifically understood that the Owner shall also be entitled to 
receive a reasonable attorney fee and all costs in the event that Contractor fails to adhere 
to this agreement and this contract is referred to counsel for any reason whatsoever. 
Reasonable attorney fees shall be the prevailing hourly rate of the private sector, and in no 
event shall the hourly rate be less than $175.00 per hour. All attorney fees shall be paid to 
the operating budget of the Office of the Parish President.  

 
11.04 Prior to final payment, the Contractor may, in writing to the Owner, certify that the entire 

Project is substantially complete and request that the Owner or its agent issue a certificate 
of Substantial Completion. See Section 29.00. 

 
11.05 The Owner may grant an extension(s) of time to the Contractor for unusual circumstances 

which are beyond the control of the Contractor and could not reasonably be foreseen by 
the Contractor prior to Bidding. Any such request must be made in writing to the Owner 
within seven (7) calendar days following the event occasioning the delay. The Owner shall 
have the exclusive and unilateral authority to determine, grant, and/or deny the validity of 
any such claim. 

 
11.06 Extensions of time for inclement weather shall be processed as follows: 
 

Commencing on the start date of each job, the Parish Inspector assigned to same 
shall keep a weekly log, indicating on each day whether inclement weather has 
prohibited the Contractor from working on any project within the specific job, 
based upon the following: 

 
1. Should the Contractor prepare to begin work on any day in which inclement 

weather, or the conditions resulting from the weather, prevent work from 
beginning at the usual starting time, and the crew is dismissed as a result, 
the Contractor will not be charged for a working day whether or not 
conditions change during the day and the rest of the day becomes suitable 
for work. 

 
2. If weather conditions on the previous day prevent Contractor from 

performing work scheduled, provided that no other work can be performed 
on any project within the package. The Parish Inspector shall determine if 
it is financially reasonable to require the Contractor to deviate from the 
schedule and relocate to another location. 

 
3. If the Contractor is unable to work at least 60% of the normal work day due 

to inclement weather, provided that a normal working force is engaged on 
the job. 

 
Any dispute of weather conditions as related to a specific job shall be settled by 
records of the National Weather Service. 

 
11.07 Extensions of time for change orders 
 

When a change order is issued, the Owner and Contractor will agree on a reasonable time 
extension, if any, to implement such change. Consideration shall be given for, but not 
limited to, the following: 
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1. If material has to be ordered; 
2. Remobilization and or relocation of equipment to perform task; and 
3. Reasonable time frame to complete additional work. 

 
Time extensions for change orders shall be reflected on the official document signed by 
the Owner and Contractor. 

 
11.08 At the end of each month, the Owner or its agent will furnish to the Contractor a monthly 

statement which reflects the number of approved days added to the contract. The 
Contractor will be allowed fourteen (14) calendar days in which to file a written protest 
setting forth in what respect the monthly statement is incorrect; otherwise, the statement 
shall be considered accepted by the Contractor as correct. 

 
11.09 Apart from extension of time for unavoidable delays, no payment or allowance of any kind 

shall be made to the Contractor as compensation for damages because of hindrance or delay 
for any cause in the progress of the Work, whether such delay be avoidable or unavoidable. 

 
 
12.00 LIQUIDATED DAMAGES 
 
12.01 In case the Work is not completed in every respect within the time that may be extended, 

it is understood and agreed that per diem deductions of the sum of $500.00 for liquidated 
damages, as stipulated in the Proposal and/or Contract, shall be made from the total 
Contract Price for each and every calendar day after and exclusive of the day on which 
completion was required, and up to the completion of the Work and acceptance thereof by 
the Owner. It is understood and agreed that time is of the essence to this Contract, and the 
above sum being specifically herein agreed upon in advance as the measure of damages to 
the Owner on account of such delay in the completion of the Work. It is further agreed that 
the expiration of the term herein assigned or as may be extended for performing the Work 
shall, ipso facto, constitute a putting in default, the Contractor hereby waiving any and all 
notice of default. The Contractor agrees and consents that the Contract Price, reduced by 
the aggregate of the entire damages so deducted, shall be accepted in full satisfaction of all 
Work executed under this Contract. It is further understood and agreed that Contractor shall 
be liable for a reasonable attorney fee and all costs associated with any breach of this 
agreement, including but not limited to this subsection. In the event that any dispute or 
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable 
attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly 
rate be less than $175.00 per hour. 

 
 
13.00 LABOR, MATERIALS, EQUIPMENT, SUPERVISION, PERMITS AND TAXES 
 
13.01 The Contractor shall provide and pay for all labor, materials, equipment, supervision, 

subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all 
incidentals necessary for the completion of the Work in substantial conformance with the 
Contract Documents. 

 
13.02 The Contractor shall provide competent, suitably qualified personnel to survey and lay out 

the Work and perform construction as required by the Contract Documents. It shall at all 
times maintain good discipline and order at the site. 

 
13.03 Unless otherwise specifically provided for in the Specifications, all workmanship, 

equipment, materials, and articles incorporated in the Work covered by this Contract are to 
be new and of the best grade of their respective kinds for the purpose intended. Samples of 
materials furnished under this Contract shall be submitted for approval to the Owner when 
and as directed. 

 
13.04 Whenever a material or article required is specified or shown on the plans by using the 

name of a proprietary product or of a particular manufacturer or vendor, any material or 
article which shall perform adequately the duties imposed by the general design will be 
considered equal, and satisfactory, providing the material or article so proposed is of equal 
substance and function and that all technical data concerning the proposed substitution be 
approved by the Owner prior to the Bidding. The Owner shall have the exclusive and 
unilateral discretion to determine quality and suitability in accordance with LSA-R.S. 
38:2212(T)(2). 
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13.05 Materials shall be properly and securely stored so as to ensure the preservation of quality 

and fitness for the Work, and in a manner that leaves the material accessible to inspection. 
Materials or equipment may not be stored on the site in a manner such that it will interfere 
with the continued operation of streets and driveways or other contractors working on the 
site. 

 
13.06 The Contractor, by entering into the Contract for this Work, sets itself forth as an expert in 

the field of construction and it shall supervise and direct the Work efficiently and with its 
best skill and attention. It shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction. 

 
13.07 Contractor shall keep on the Work, at all times during its progress, a competent resident 

Superintendent, who shall not be replaced without written Notice to Owner except under 
extraordinary circumstances. The Superintendent will be Contractor's representative at the 
site and shall have authority to act on behalf of Contractor. All communications given to 
the Superintendent shall be as binding as if given to the Contractor. Owner specifically 
reserves the right to approve and/or disapprove the retention of a new superintendent, all 
to not be unreasonably withheld. 

 
13.08 Any foreman or workman employed on this Project who disregards orders or instructions, 

does not perform his Work in a proper and skillful manner, or is otherwise objectionable, 
shall, at the written request of the Owner, be removed from the Work and shall be replaced 
by a suitable foreman or workman. 

 
13.09 The Contractor and/or its assigned representative shall personally ensure that all 

subcontracts and divisions of the Work are executed in a proper and workmanlike manner, 
on scheduled time, and with due and proper cooperation. 

 
13.10 Failure of the Contractor to keep the necessary qualified personnel on the Work shall be 

considered cause for termination of the Contract by the Owner. 
 
13.11 Only equipment in good working order and suitable for the type of Work involved shall be 

brought onto the job and used by the Contractor. The Contractor is solely responsible for 
the proper maintenance and use of its equipment and shall hold the Owner harmless from 
any damages or suits for damages arising out of the improper selection or use of equipment. 
No piece of equipment necessary for the completion of the Work shall be removed from 
the job site without approval of the Owner. 

 
13.12 All Federal, State and local taxes due or payable during the time of Contract on materials, 

equipment, labor or transportation, in connection with this Work, must be included in the 
amount bid by the Contractor and shall be paid to proper authorities before acceptance. The 
Contractor shall furnish all necessary permits and certificates and comply with all laws and 
ordinances applicable to the locality of the Work. The cost of all inspection fees levied by 
any governmental entity whatsoever shall be paid for by the Contractor. 

 
13.13 In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the 

Contractor must provide in a form suitable to the Owner an affidavit stating that all 
applicable sales taxes for materials used on this project have been paid. 

 
13.14 During the period that this Contract is in force, neither party to the Contract shall solicit 

for employment or employ an employee of the other. 
 
13.15 All materials or equipment shown on the Drawings or included in these specifications shall 

be furnished unless written approval of a substitute is obtained from the Designer, or Owner 
if no separate designer. 

 
13.16 If a potential supplier wishes to submit for prior approval a particular product other than a 

product specified in the contract documents, he shall do so no later than seven working 
days prior to the opening of bids. Within three days, exclusive of holidays and weekends, 
after such submission, the prime design professional shall furnish to both the public entity 
and the potential supplier written approval or denial of the product submitted. The burden 
of proof of the equality of the proposed substitute is upon the proposer and only that 
information formally submitted shall be used by the Designer in making its decision. 
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13.17 The decision of the Designer/Owner shall be given in good faith and shall be final. 
 
 
14.00 QUANTITIES OF ESTIMATE, CHANGES IN QUANTITIES, EXTRA WORK 
 
14.01 Whenever the estimated quantities of Work to be done and materials to be furnished under 

this Contract are shown in any of the documents, including the Proposal, such are given 
for use in comparing Bids and the right is especially reserved, except as herein otherwise 
specifically limited, to increase or diminish same not to exceed twenty-five percent (25%) 
by the Owner to complete the Work contemplated by this Contract. Such increase or 
diminution shall in no way vitiate this Contract, nor shall such increase or diminution give 
cause for claims or liability for damages. 

 
14.02 The Owner shall have the right to make alterations in the line, grade, plans, form or 

dimensions of the Work herein contemplated, provided such alterations do not change the 
total cost of the Project, based on the originally estimated quantities, and the unit prices bid 
by more than twenty-five percent (25%) and provided further that such alterations do not 
change the total cost of any major item, based on the originally estimated quantities and 
the unit price bid by more than twenty-five (25%). (A major item shall be construed to be 
any item, the total cost of which is equal to or greater than ten percent (10%) of the total 
Contract Price, computed on the basis of the Proposal quantity and the Contract unity 
price). Should it become necessary, for the best interest of the Owner, to make changes in 
excess of that herein specified, the same shall be covered by supplemental agreement either 
before or after the commencement of the Work and without notice to the sureties. If such 
alterations diminish the quantity of Work to be done, such shall not constitute a claim for 
damages for anticipated profits for the Work dispensed with, but when the reduction in 
amount is a material part of the Work contemplated, the Contractor shall be entitled to only 
reasonable compensation as determined by the Owner for overhead and equipment charges 
which it may have incurred in expectation of the quantity of Work originally estimated, 
unless specifically otherwise provided herein; if the alterations increase the amount of 
Work, the increase shall be paid according to the quantity of Work actually done and at the 
price established for such Work under this Contract except where, in the opinion of the 
Owner, the Contractor is clearly entitled to extra compensation. 

 
14.03 Without invalidating the Contract, the Owner may order Extra Work or make changes by 

altering, adding to, or deducting from the Work, the Contract sum being adjusted 
accordingly. The consent of the surety must first be obtained when necessary or desirable, 
all at the exclusive discretion of the Owner. All the Work of the kind bid upon shall be paid 
for at the price stipulated in the Proposal, and no claims for any Extra Work or material 
shall be allowed unless the Work is ordered in writing by the Owner. 

 
14.04 Extra Work for which there is no price or quantity included in the Contract shall be paid 

for at a unit price or lump sum to be agreed upon in advance in writing by the Owner and 
Contractor. Where such price and sum cannot be agreed upon by both parties, or where this 
method of payment is impracticable, the Owner may, at its exclusive and unilateral 
discretion, order the Contractor to do such Work on a Force Account Basis. 

 
14.05 In computing the price of Extra Work on a Force Account Basis, the Contractor shall be 

paid for all foremen and labor actually engaged on the specific Work at the current local 
rate of wage for each and every hour that said foremen and labor are engaged in such Work, 
plus ten percent (10%) of the total  for superintendence, use of tools, overhead, direct & 
indirect costs/expenses, pro-rata applicable payroll taxes, pro-rata applicable workman 
compensation benefits, pro-rata insurance premiums and pro-rata reasonable profit. The 
Contractor shall furnish satisfactory evidence of the rate or rates of such insurance and tax. 
The Contractor will not be able to collect any contribution to any retirement plans or 
programs. 

 
14.06 For all material used, the Contractor shall receive the actual cost of such material delivered 

at the site of the Work, as shown by original receipted bill, to which shall be added five 
percent (5%). There will be absolutely no additional surcharges or additional fees attached 
hereto with respect to this subsection. 

 
14.07 For any equipment used that is owned by the Contractor, the Contractor shall be allowed a 

rental based upon the latest prevailing rental price, but not to exceed a rental price as 
determined by the Associated Equipment Distributors (A.E.D. Green Book). 
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14.08 The Contractor shall also be paid the actual costs of transportation for any equipment which 

it owns and which it has to transport to the Project for the Extra Work. There will be 
absolutely no additional surcharges or additional fees attached hereto with respect to this 
subsection. 

 
14.09 If the Contractor is required to rent equipment for Extra Work, but not required for Contract 

items, it will be paid the actual cost of rental and transportation of such equipment to which 
no percent shall be added. The basis upon which rental cost are to be charged shall be 
agreed upon in writing before the Work is started. Actual rental and transportation costs 
shall be obtained from receipted invoices and freight bills. 

 
14.10 No compensation for expenses, fees or costs incurred in executing Extra Work, other than 

herein specifically mentioned herein above, will be allowed. 
 
14.11 A record of Extra Work on Force Account basis shall be submitted to the Owner on the 

day following the execution of the Work, and no less than three copies of such record shall 
be made on suitable forms and signed by both the Owner or his representative on the Project 
and the Contractor. All bids for materials used on extra Work shall be submitted to the 
Owner by the Contractor upon certified statements to which will be attached original bills 
covering the costs of such materials. 

 
14.12 Payment for Extra Work of any kind will not be allowed unless the same has been ordered 

in writing by the Owner. 
 
 
15.00 STATUS OF THE ENGINEER (NOT APPLICABLE) 
 
16.00 INJURIES TO PERSONS AND PROPERTY 
 
16.01 The Contractor shall be held solely and exclusively responsible for all injuries to persons 

and for all damages to the property of the Owner or others caused by or resulting from the 
negligence of itself, its employees or its agents, during the progress of or in connection 
with the Work, whether within the limits of the Work or elsewhere under the Contract 
proper or as Extra Work. This requirement will apply continuously and not be limited to 
normal working hours or days. The Owner's construction review is for the purpose of 
checking the Work product produced and does not include review of the methods employed 
by the Contractor or to the Contractor's compliance with safety measures of any nature 
whatsoever. The Contractor agrees to pay a reasonable attorney fee and other reasonable 
attendant costs of the Owner in the event it becomes necessary for the Owner to employ an 
attorney to enforce this section or to protect itself against suit over the Contractor's 
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector. 
The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees 
collected shall be paid to the operating budget of the Office of the Parish President. 

 
16.02 The Contractor must protect and support all utility infrastructures or other properties which 

are liable to be damaged during the execution of its Work. It shall take all reasonable and 
proper precautions to protect persons, animals and vehicles or the public from the injury, 
and wherever necessary, shall erect and maintain a fence or railing around any excavation, 
and place a sufficient number of lights about the Work and keep same burning from twilight 
until sunrise, and shall employ one or more watchmen as an additional security whenever 
needed. The Contractor understands and agrees that the Owner may request that security 
be placed on the premises to ensure and secure same. The Owner shall exclusive authority 
to request placement of such security. Contractor agrees to retain and place security as 
requested, all at the sole expense of Contractor. Additional security shall not be considered 
a change order or reason for additional payment by the Owner. The Contractor must, as far 
as practicable and consistent with good construction, permit access to private and public 
property and leave fire hydrants, catch basins, streets, etc., free from encumbrances. The 
Contractor must restore at its own expense all injured or damaged property caused by any 
negligent act of omission or commission on its part or on the part of its employees or 
subcontractors, including, but not limited to, sidewalks, curbing, sodding, pipes conduits, 
sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or any other 
building or property whatsoever to a like condition as existed prior to such damage or 
injury. 
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16.03 In case of failure on the part of the Contractor to restore such property or make good such 
damage, the Owner may upon forty-eight (48) hours’ notice proceed to repair or otherwise 
restore such property as may be deemed necessary, and the cost thereof will be deducted 
from any monies due or which may become due under its Contract. 

 
16.04 Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany 

Parish Government, its elected and appointed officials, departments, agencies, boards and 
commissions, their officers, agents servants, employees, including volunteers, from and 
against any and all claims, demands, expense and liability arising out of injury or death to 
any person or the damage, loss or destruction of any property to the extent caused by any 
negligent act or omission or willful misconduct of Contractor, its agents, servants, 
employees, and subcontractors, or any and all costs, expense and/or attorney fees incurred 
by St. Tammany Parish Government as a result of any claim, demands, and/or causes of 
action that results from the negligent performance or non-performance by Contractor, its 
agents, servants, employees, and subcontractors of this contract.  Contractor agrees to 
investigate, handle, respond to, provide defense for and defend any such claims, demand, 
or suit at its sole expense and agrees to bear all other costs and expenses related thereto 
caused by any negligent act or omission or willful misconduct of Contractor, its agents, 
servants, employees, and subcontractors. 

 
16.05 As to any and all claims against Owner, its agents, assigns, representatives or employees 

by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed 
by any of them or anyone for whose acts as may be liable, the indemnification obligation 
under Paragraph 16.04 shall not be limited in any way or by any limitation on the amount 
or type of damages, compensation or benefits payable by or for Contractor or any 
Subcontractor under workmen's compensation acts, disability benefit acts or other 
employee benefit acts. 

 
16.06 No road shall be closed by the Contractor to the public except by written permission of the 

Owner. If so closed, the Contractor shall maintain traffic over, through and around the 
Work included in his Contract, with the maximum practical convenience, for the full 
twenty-four hours of each day of the Contract, whether or not Work has ceased temporarily. 
The Contractor shall notify the Owner at the earliest possible date after the Contract has 
been executed and, in any case, before commencement of any construction that might in 
any way inconvenience or endanger traffic, in order that necessary and suitable 
arrangements may be determined. Any and all security, maintenance, labor or costs 
associated with traffic control herein shall be at the sole expense of Contractor. This 
expense shall be paid directly by the Contractor. This expense shall not be considered as a 
change order nor shall it allow the Contractor any additional cost reimbursement 
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law 
enforcement officials of this Parish. 

 
16.07 The convenience of the general public and residents along the Works shall be provided for 

in a reasonable, adequate and satisfactory manner. Where existing roads are not available 
as detours, and unless otherwise provided, all traffic shall be permitted to pass through the 
Work. In all such cases, the public shall have precedence over Contractor's vehicles insofar 
as the traveling public's vehicles shall not be unduly delayed for the convenience of the 
Contractor. In order that all unnecessary delay to the traveling public may be avoided, the 
Contractor shall provide and station competent flagmen whose sole duties shall consist of 
directing and controlling the movement of public traffic either through or around the Work. 
Any and all security, maintenance, labor or costs associated with traffic control herein shall 
be at the sole expense of Contractor. This expense shall be paid directly by the Contractor. 
This expense shall not be considered as a change order nor shall it allow the Contractor 
any additional cost reimbursement whatsoever. All traffic deviations herein shall be 
coordinated with the appropriate law enforcement officials of this Parish. 

 
16.08 The Contractor shall arrange its Work so that no undue or prolonged blocking of business 

establishments will occur. 
 
16.09 Material and equipment stored on the right of way or work site shall be so placed and the 

Work at times shall be so conducted as to ensure minimum danger and obstruction to the 
traveling public. 

 
16.10 During grading operations when traffic is being permitted to pass through construction, the 

Contractor shall provide a smooth, even surface that will provide a satisfactory passageway 
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for use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust 
nuisance, provided the dust nuisance is a result of the Work. 

 
16.11 Fire hydrants shall be accessible at all times to the Fire Department. No material or other 

obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance, 
rules or regulations. 

 
16.12 The Contractor shall not, without the written permission of the Owner, do Work for a 

resident or property owner abutting the Work at the time that this Work is in progress. 
 
16.13 No Work of any character shall be commenced on railroad right-of-way until the Railroad 

Company has issued a permit to the Owner and has been duly notified by the Contractor in 
writing (with a copy forwarded to the Owner) of the date it proposes to begin Work, and 
until an authorized representative of the Railroad Company is present, unless the Railroad 
Company waives such requirements. All Work performed by the Contractor within the 
right-of-way limits of the railroad shall be subject to the inspection and approval of the 
chief engineer of the Railroad Company or its authorized representative. Any precautions 
considered necessary by said chief engineer to safeguard the property, equipment, 
employees and passengers of the Railroad Company shall be taken by the Contractor 
without extra compensation. The Contractor shall, without extra compensation, take such 
precautions and erect and maintain such tell-tale or warning devices as the Railroad 
Company considers necessary to safeguard the operation of its trains. The temporary 
vertical and horizontal clearance specified by the chief engineer of the Railroad Company 
in approving these shall be maintained at all times. No steel, brick, pipe or any loose 
material shall be left on the ground in the immediate vicinity of the railway track. Before 
any Work is done within Railroad right of way, the Contractor shall provide and pay all 
costs of any special insurance requirements of the Railroad. 

 
16.14 The Contractor, shall, without extra compensation, provide, erect, paint and maintain all 

necessary barricades. Also, without extra compensation, the Contractor shall provide 
suitable and sufficient lights, torches, reflectors or other warning or danger signals and 
signs, provide a sufficient number of watchmen and flagmen and take all the necessary 
precautions for the protection of the Work and safety of the Public. 

 
16.15 The Contractor shall erect warning signs beyond the limits of the Project, in advance of 

any place on the Project where operations interfere with the use of the road by traffic, 
including all intermediate points where the new Work crosses or coincides with the existing 
road. All barricades and obstructions shall be kept well painted and suitable warning signs 
shall be placed thereon. All barricades and obstructions shall be illuminated at night and 
all lights or devices for this purpose shall be kept burning from sunset to sunrise. 

 
16.16 Whenever traffic is maintained through or over any part of the Project, the Contractor shall 

clearly mark all traffic hazards. No direct payment will be made for barricades, signs and 
illumination therefore or for watchmen or flagmen. 

 
16.17 The Contractor will be solely and completely responsible for conditions on the job site, 

including safety of all persons and property during performance of the Work. This 
requirement will apply continuously and not be limited to normal working hours. The duty 
of the Owner to conduct construction review of the Contractor's performance is not 
intended to include review of the adequacy of the Contractor's safety measures, in, or near 
the construction site. 

 
 
17.00 SANITARY PROVISIONS 
 
17.01 The Contractor shall provide and maintain in a neat, sanitary condition such 

accommodations for the use of its employees as may be necessary to comply with the rules 
and regulations of the State Health Agency or of the other authorities having jurisdiction 
and shall permit no public nuisance. 

 
 
18.00 RIGHTS OF WAY  
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18.01 The Owner will furnish the Contractor with all necessary rights-of-way for the prosecution 
of the Work. The rights of way herein referred to shall be taken to mean only permission 
to use or pass through the locations or space in any street, highway, public or private 
property in which the Contractor is to prosecute the Work. 

 
18.02 It is possible that all lands and rights of way may not be obtained as herein contemplated 

before construction begins, in which event the Contractor shall begin its Work upon such 
land and rights of way as the Owner may have previously acquired. Any delay in furnishing 
these lands by the Owner can be deemed proper cause for adjustment in the Contract 
amount and/or in the time of completion. 

 
 
19.00 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 
19.01 The Contractor shall not enter upon private property for any purpose without first obtaining 

permission from the Owner, as well as the private property owner and/or and private 
property Lessees. The Contractor shall use every precaution necessary for the preservation 
of all public and private property, monuments, highway signs, telephone lines, other 
utilities, etc., along and adjacent to the Work; the Contractor shall use every precaution 
necessary to prevent damage to pipes, conduits, and other underground structures; and shall 
protect carefully from disturbance or damage all land monuments and property marks until 
an authorized agent has witnessed or otherwise referenced their location and shall not 
remove them until directed. The street and highway signs and markers that are to be 
affected by the Work shall be carefully removed when the Work begins and stored in a 
manner to keep them clean and dry. The Contractor must obtain all necessary information 
in regard to existing utilities and shall give notice in writing to the owners or the proper 
authorities in charge of streets, gas, water, pipes, electric, sewers and other underground 
structures, including conduits, railways, poles and pole lines, manholes, catch basins, 
fixtures, appurtenances, and all other property that may be affected by the Contractor's 
operations, at least forty-eight (48) hours before its operations will affect such property. 
The Contractor shall not hinder or interfere with any person in the protection of such Work 
or with the operation of utilities at any time. When property, the operation of railways, or 
other public utilities are endangered, the Contractor shall at its own expense, maintain 
flagmen or watchmen and any other necessary precautions to avoid interruption of service 
or damage to life or property, and it shall promptly repair, restore, or make good any injury 
or damage caused by its negligent operations in an acceptable manner. The Contractor must 
also obtain all necessary information in regard to the installation of new cables, conduits, 
and transformers, and make proper provisions and give proper notifications, in order that 
same can be installed at the proper time without delay to the Contractor or unnecessary 
inconvenience to the Owner. 

 
19.02 The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to 

remain in the streets or those which are privately owned, without the proper authority. 
Unless otherwise provided in the Special Provisions or the Proposal, the Contractor shall 
replace and replant all plants, shrubs, grass and restore the grounds back to its original good 
condition to the satisfaction of the Owner and/or the property owner. The Contractor shall 
assume the responsibility of replanting and guarantees that plants, shrubs, grass will be 
watered, fertilized and cultivated until they are in a growing condition. No direct payment 
will be made for removing and replanting of trees, shrubs, plants or grass unless such items 
are set forth in the Proposal. 

 
19.03 When or where direct damage or injury is done to public or private property by or on 

account of any negligent act, omission, neglect or otherwise of the Contractor, it shall make 
good such damage or injury in an acceptable manner. 

 
 
20.00 CONTRACTORS RESPONSIBILITY FOR WORK 
 
20.01 Until final acceptance of the Work by the Owner as evidence by approval of the final 

estimate, the Work shall be in the custody and under the charge and care of the Contractor 
and it shall take every necessary precaution against injury or damage to any part thereof by 
the action of the elements or from the non-execution of the Work; unless otherwise 
provided for elsewhere in the Specifications or Contract. The Contractor shall rebuild, 
repair, restore and make good, without extra compensation, all injuries or damages to any 
portion of the Work occasioned by any of the above causes before its completion and 



 

Version 2020 Q1 
 

acceptance, and shall bear the expenses thereof.  In case of suspension of the Work from 
any cause whatever, the Contractor shall be responsible for all materials and shall properly 
and securely store same, and if necessary, shall provide suitable shelter from damage and 
shall erect temporary structures where necessary. If in the exclusive discretion of the 
Owner, any Work or materials shall have been damaged or injured by reason of failure on 
the part of the Contractor or any of its Subcontractors to so protect the Work, such materials 
shall be removed and replaced at the sole expense of the Contractor. Such amount shall be 
deducted from any sum due or to be due Contractor. 

 
20.02 The Contractor shall give all notice and comply with all Federal, State, and local laws, 

ordinances, and regulations in any manner affecting the conduct of the Work, and all such 
orders and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction 
or authority over the Work, and shall indemnify and hold harmless the Owner against any 
claim or liability arising from, or based on, the violation of any such law, ordinance, 
regulation, order or decree, whether by itself, its employees or Subcontractors. 

 
 
21.00 TESTS AND INSPECTIONS CORRECTION & REMOVAL OF DEFECTIVE WORK 
 
21.01 Contractor warrants and guarantees to Owner that all materials and equipment will be new 

unless otherwise specified and that all Work will be of good quality and free from faults or 
defects and in accordance with the requirements of the Contract Documents. All 
unsatisfactory Work, all faulty or Defective Work and all Work not conforming to the 
requirements of the Contract Documents at the time of acceptance shall be considered 
Defective. Prompt and reasonable notice of all defects shall be given to the Contractor. 

 
21.02 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority having jurisdiction require any Work to specifically be inspected, tested or 
approved by some public body, Contractor shall assume full responsibility therefor, pay all 
costs in connection therewith and furnish Owner the required certificates of inspection, 
testing or approval. All other inspections, tests and approval required by the Contract 
Documents shall be performed by organizations acceptable to Owner and Contractor and 
the costs thereof shall be borne by the Contractor unless otherwise specified. 

 
21.03 Contractor shall give Owner timely notice of readiness of the Work for all inspections, tests 

or approvals. If any such Work required to be inspected, tested or approved is covered 
without written approval of Owner, it must, if requested by Owner, be uncovered for 
observation, and such uncovering shall be at Contractor's expense unless Contractor has 
given Owner timely notice of its intention to cover such Work and Owner has not acted 
with reasonable promptness in response to such notice. 

 
21.04 Neither observations by Owner nor inspections, tests or approvals shall relieve Contractor 

from its obligations to perform the Work in accordance with the requirements of the 
Contract Document. 

 
21.05 Owner and its representatives will at reasonable times have access to the Work. Contractor 

shall provide proper and safe facilities for such access and observation of the Work and 
also for any inspection or testing thereof by others. 

  
21.06 If any Work is covered contrary to the written request of Owner, it must, be uncovered for 

Owner’s observation and replaced at Contractor's expense. If any Work has been covered 
which Owner has not specifically requested to observe prior to its being covered, or if 
Owner considers it necessary or advisable that covered Work be inspected or tested by 
others, the Contractor, at Owner's request, shall uncover, expose or otherwise make 
available for observations, inspections or testing as Owner may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. If it is found that 
such Work is Defective, Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, including 
compensation for additional professional services, and an appropriate deductive Change 
Order shall be issued. If, however, such Work is not found to be Defective, Contractor shall 
be allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction. 
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21.07 If the Work is Defective, or Contractor fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if the Contractor fails to make prompt payments to 
Subcontractors or for labor, materials or equipment, Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause of such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor or any other party. 

 
21.08 Prior to approval of final payment, Contractor shall promptly, without cost to Owner and 

as specified by Owner, either correct any Defective Work, whether or not fabricated, 
installed or completed, or if the Work has been rejected by Owner, remove it from the site 
and replace it with non-defective Work. If Contractor does not correct such Defective Work 
or remove and replace such rejected Work within a reasonable time, all as specified in a 
written notice from Owner, Owner may have the deficiency corrected or the rejected Work 
removed and replaced. All direct or indirect costs of such correction or removal and 
replacement including compensation for additional professional services shall be paid by 
Contractor, and an appropriate deductive Change Order shall be issued. Contractor shall 
also bear the expense of making good all Work of others destroyed or damaged by its 
correction, removal or replacement of its Defective Work. 

 
21.09 If, after the approval of final payment and prior to the expiration of one year after the date 

of Substantial Completion or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, any 
Work is found to be Defective, Contractor shall promptly, without cost to Owner and in 
accordance with Owner's written instructions, either correct such Defective Work or if it 
has been rejected by Owner, remove it from the site and replace it with non-defective Work. 
If Contractor does not promptly comply with the terms of such instructions, Owner may 
have the Defective Work corrected or the rejected Work removed and replaced, and all 
direct and indirect costs of such removal and replacement, including compensation for 
additional professional services, shall be paid by Contractor. The Contractor agrees to pay 
a reasonable attorney fee and other reasonable attendant costs of the Owner in the event it 
becomes necessary for the Owner to employ an attorney to enforce this section or to protect 
itself against suit over the Contractor's responsibilities. Attorney fees shall be at the 
prevailing hourly rate of the private sector. The attorney fee hourly rate shall not be less 
than $175.00 per hour. All attorney fees collected shall be paid to the operating budget of 
the Office of the Parish President. 

 
21.10 If, instead of requiring correction or removal and replacement of Defective Work, Owner 

(and prior to approval of final payment) prefers to accept it, the Owner may do so. In such 
case, if acceptance occurs prior to approval of final payment, a Change Order shall be 
issued incorporating the necessary revisions in the Contract Documents, including 
appropriate reduction in the Contract Price, or, if the acceptance occurs after approval of 
final payment, an appropriate amount shall be paid by Contractor to Owner. 

 
21.11 If Contractor should fail to progress the Work in accordance with the Contract Documents, 

including any requirements of the Progress Schedule, Owner, after seven (7) days written 
Notice to Contractor, may, without prejudice to any other remedy Owner may have, make 
good such deficiencies and the cost thereof including compensation for additional 
professional services shall be charged against Contractor. In such cases, a Change Order 
shall be issued incorporating the necessary revisions in the Contract Documents including 
an appropriate reduction in the Contract Price. If the payments then or thereafter due 
Contractor are not sufficient to cover such amount, Contractor shall pay the difference to 
Owner. 

 
21.12 The Owner may appoint representatives to make periodic visits to the site and observe the 

progress and quality of the executed Work. These representatives shall be governed by the 
same restrictions placed on the Owner by these Specifications. The governing body of the 
Federal, State or local government exercising authority in the area of the Work may appoint 
representatives to observe the progress and quality of the Work. Contractor shall cooperate 
with and assist these representatives in the performance of their duties. 

 
21.13 The Contractor shall be responsible for the faithful execution of its Contract and the 

presence or absence of the Owner's or Government's Representative is in no way or manner 
to be presumed or assumed to relieve in any degree the responsibility or obligation of the 
Contractor. 
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21.14 The Contractor shall notify the Owner and the Governmental Agency having jurisdiction 
as to the exact time at which it is proposed to begin Work so the Owner may provide for 
inspection of all materials, foundations, excavations, equipment, etc., and all or any part of 
the Work and to the preparation or manufacture of materials to be used whether within the 
limits of the Work or at any other place. 

 
21.15 The Owner or its representatives shall have free access to all parts of the Work and to all 

places where any part of the materials to be used are procured, manufactured or prepared. 
The Contractor shall furnish the Owner all information relating to the Work and the 
material therefor, which may be deemed necessary or pertinent, and with such samples of 
materials as may be required. The Contractor, at its own expense, shall supply such labor 
and assistance as may be necessary in the handling of materials for proper inspection or for 
inspection of any Work done by it. 

 
21.16 No verbal instructions given to the Contractor by the Owner, Project Representative or any 

of their agents shall change or modify the written Contract. Contractors shall make no 
claims for additional payments or time based upon verbal instructions. 

 
 
22.00 SUBSURFACE CONDITIONS 
 
22.01 It is understood and agreed that the Contractor is familiar with the subsurface conditions 

that will be encountered and its price bid for the Work includes all of the costs involved 
for Work in these conditions and it is furthermore agreed that it has taken into 
consideration, prior to its Bid and acceptance by Owner, all of the subsurface conditions 
normal or unusual that might be encountered in the location of the Work. 

 
22.02 Should the Contractor encounter during the progress of the Work subsurface conditions at 

the site materially differing from those shown on the Drawings or indicated in the 
Specifications, the attention of the Owner shall be directed to such conditions before the 
conditions are disturbed. If the Owner finds that the conditions materially differ from those 
shown on the Drawings or indicated in the Specifications, it shall at once make such 
changes in the Drawings or Specifications as it may find necessary, and any increase or 
decrease in cost or extension of time resulting from such changes shall be adjusted in the 
same manner as provided for changes for Extra Work. The Contractor shall submit 
breakdowns of all costs in a manner as instructed and approved by the Owner. 

 
 
23.00 REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS 
 
23.01 Bidder shall thoroughly examine the site of the Work and shall include in its Bid the cost 

of removing all structures and obstructions in the way of the Work. 
  
23.02 The Contractor shall remove any existing structures or part of structures, fence, building 

or other encumbrances or obstructions that interfere in any way with the Work. 
Compensations for the removal of any structure shall be made only if the item(s) to be 
removed was/were listed as pay item(s) on the Proposal. 

 
23.03 If called for in the Special Conditions, all privately and publicly owned materials and 

structures removed shall be salvaged without damage and shall be piled neatly and in an 
acceptable manner upon the premises if it belongs to an abutting property owner, otherwise 
at accessible points along the improvements. Materials in structures which is the property 
of the Owner or property of any public body, private body or individual which is fit for use 
elsewhere, shall remain property of the original Owner. It shall be carefully removed 
without damage, in sections which may be readily transported; same shall be stored on or 
beyond the right of way. The Contractor will be held responsible for the care and 
preservation for a period of ten (10) days following the day the last or final portion of the 
materials stored at a particular location are placed thereon. When privately owned materials 
are stored beyond the right of way, the Contractor will be held responsible for such care 
and preservation for a period of ten (10) days responsibility period for care and preservation 
of the materials begins. The Contractor must furnish the Owner with evidence satisfactory 
that the proper owner of the materials has been duly notified by the Contractor that the said 
owner must assume responsibility for its materials on the date following the Contractor's 
ten (10) day responsibility. 
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24.00 INSURANCE 
 
24.01 Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 
or in connection with the performance of Services or Work hereunder by the Contractor, 
his agents, representatives, employees, and/or subcontractors. The cost of such insurance 
shall be included in Contractor’s bid. 

 
24.02 The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 
required and begins work without first furnishing Parish with a currently dated certificate 
of insurance, the Parish has the right to obtain the insurance protection required and deduct 
the cost of insurance from the first payment due the Contractor. Further deductions are 
permitted from future payments as are needed to protect the interests of the Parish 
including, but not limited to, renewals of all policies. 

 
24.03 Payment of Premiums:  The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 
assessments under any form of policy. 

 
24.04 Deductibles:  Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor.   
 
24.05 Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 
no less than A-, Category VII.  

 
24.06 Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 
 
  Date of Issue: Certificate must have current date. 
 

Named Insured: The legal name of Contractor under contract with the Parish and 
its principal place of business shall be shown as the named insured on all 
Certificates of Liability Insurance. 

 
Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 
Management, P. O. Box 628, Covington, LA 70434  

 
Project Description: A brief project description, including Project Name, Project 
Number and/or Contract Number, and Location. 

 
Endorsements and Certificate Reference:  All policies must be endorsed to provide, 
and certificates of insurance must evidence the following:  

 
Waiver of Subrogation: The Contractor's  insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 

coverages. 
 

Additional Insured: The Parish of St. Tammany shall be named as additional 
named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

 
Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

 
Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 
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24.07 The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract, include, but is not limited to: 
 
 1. Commercial General Liability insurance with a Combined Single Limit for bodily 

injury and property damage of at least $1,000,000 per Occurrence/$3,000,000 
General Aggregate/Products-Completed Operations Per Project. The insurance 
shall provide for and the certificate(s) of insurance shall indicate the following 
coverages: 

 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal Injury; 
e) Broad form property damage; 
f) Explosion and collapse. 

 
 2. Marine Liability/Protection and Indemnity insurance is required for any and all 

vessel and/or marine operations in the minimum limits of $1,000,000 per 
occurrence/$2,000,000 per project general aggregate. The coverage shall include, 
but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability. 

 
3. Contractors’ Pollution Liability and Environmental Liability insurance in the 

minimum amount of $1,000,000 per occurrence, $2,000,000 general aggregate and 
include coverage for full contractual liability and for all such environmental and/or 
hazardous waste exposures affected by this project.   

 
 4. Business Automobile Liability insurance with a Combined Single Limit of 

$1,000,000 per Occurrence for bodily injury and property damage, and shall 
include coverage for the following: 

 
a) Any automobiles; 
b) Owned automobiles; 
c) Hired automobiles; 
d) Non-owned automobiles; 
e) Uninsured motorist.   

 
 5. Workers’ Compensation/Employers Liability insurance: worker’s compensation 

insurance coverage and limits as statutorily required; Employers’ Liability 
Coverage shall be not less than $1,000,000 each accident, $1,000,000 each disease, 
$1,000,000 disease policy aggregate, except when projects include exposures 
covered under the United States Longshoremen and Harbor Workers Act, Maritime 
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not 
less than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or 

partners shall be included in the policy and a statement of such shall be made by 

the insuring producer on the face of the certificate.   

 

6. Owners Protective Liability (OPL) (formerly Owners and Contractors Protective 
Liability (OCP) Insurance) shall be furnished by the Contractor naming St. 
Tammany Parish Government as the Named Insured and shall provide coverage in 
the minimum amount of $1,000,000 combined single limit (CSL) each occurrence, 
$2,000,000 aggregate. Any project valued in excess of $3,000,000 shall be set by 
the Office of Risk Management. The policy and all endorsements shall be addressed 
to St. Tammany Parish Government, Office of Risk Management, P. O. Box 628, 
Covington, LA 70434. 

           
 7. Builder’s Risk Insurance shall be required on buildings, sewage treatment plants 

and drainage pumping stations, and shall be written on an “all-risk” or equivalent 
policy form in the amount of the full value of the initial Contract sum, plus value 
of subsequent Contract modifications and cost of materials supplied or installed by 
others, comprising 100% total value for the entire project including foundations. 
Deductibles should not exceed $5,000 and Contractor shall be responsible for any 
and all policy deductibles. This insurance shall cover portions of the work stored 
off the site, and also portions of the work in transit. In addition, Installation Floater 
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Insurance, on an “all-risk” form, will be carried on all pumps, motors, machinery 
and equipment on the site or installed. Both the Builder’s Risk Insurance and the 
Installation Floater Insurance shall include the interests of the Owner, Contractor, 
Subcontractors, and Sub-subcontractors and shall terminate only when the Project 
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington, 
LA 70434 shall be the first named insured on the Builder’s Risk and Installation 
Floater Insurance.  

 
 8. Professional Liability (errors and omissions) insurance in the sum of at least One 

Million Dollars ($1,000,000) per claim with Two Million Dollars ($2,000,000) 
annual aggregate.  

 
 9. An umbrella policy or excess policy may be required and/or allowed to meet 

minimum coverage limits, subject to the review and approval by St. Tammany 
Parish Government, Office of Risk Management. 

         
24.08 All policies of insurance shall meet the requirements of the Parish of St. Tammany prior to 

the commencing of any work. The Parish of St. Tammany has the right, but not the duty, 
to approve all insurance policies prior to commencing of any work. If at any time, it 
becomes known that any of the said policies shall be or becomes unsatisfactory to the 
Parish of St. Tammany as to form or substance; or if a company issuing any such policy 
shall be or become unsatisfactory to the Parish of St. Tammany, the Contractor shall 
promptly obtain a new policy, timely submit same to the Parish of St. Tammany for 
approval and submit a certificate thereof as provided above. The Parish agrees to not 
unreasonably withhold approval of any insurance carrier selected by Contractor. In the 
event that Parish cannot agree or otherwise authorize said carrier, Contractor shall have the 
option of selecting and submitting new insurance carrier within 30 days of said notice by 
the Parish. In the event that the second submission is insufficient or is not approved, then 
the Parish shall have the unilateral opportunity to thereafter select a responsive and 
responsible insurance carrier all at the cost of Contractor and thereafter deduct from 
Contractor's fee the cost of such insurance. 

 
24.09 Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above 

provided, the contract, at the election of the Parish of St. Tammany, may be forthwith 
declared suspended, discontinued or terminated. Failure of the Contractor to maintain 
insurance shall not relieve the Contractor from any liability under the contract, nor shall 
the insurance requirements be construed to conflict with the obligation of the Contractor 
concerning indemnification. 

 
24.10 Contractor shall maintain a current copy of all annual insurance policies and provide same 

to the Parish of St. Tammany as may be reasonably requested.  
 
24.11 It shall be the responsibility of Contractor to require that these insurance requirements are 

met by all contractors and sub-contractors performing work for and on behalf of 
Contractor. Contractor shall further ensure the Parish is named as additional insured on all 
insurance policies provided by said contractor and/or sub-contractor throughout the 
duration of the project, and that renewal certificates for any policies expiring prior to the 
Parish’s final acceptance of the project shall be furnished to St. Tammany Parish 
Government, Department of Legal, Office of Risk Management, without prompting. 
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NOTICE: 

 
These are only an indication of the coverages that are generally required. Additional 

coverages and/or limits may be required for projects identified as having additional risks 

or exposures. Please note that some requirements listed may not necessarily apply to 

your specific services. St. Tammany Parish Government reserves the right to remove, 

replace, make additions to and/or modify any and all of the insurance requirement 

language upon review of the final scope of services presented to Department of Legal, 

Office of Risk Management prior to execution of a contract for services. 
 
 
For inquiries regarding insurance requirements,  please contact: 

St. Tammany Parish Government 

Legal Department 

Office of Risk Management 

P. O. Box 628 

Covington, LA 70434 

Telephone: 985-898-2797 

Fax: 985-898-3070 
Email: riskman@stpgov.org 
 
24.12 Nothing contained in these insurance requirements is to be construed as limiting the extent 

of the Contractor's Responsibility for payment of damages resulting from its operations 
under this Contract. 

 
 
25.00 OWNER'S RIGHT TO OCCUPANCY 
 
25.01 The Owner shall have the right to use, at any time, any and all portions of the Work that 

have reached such a stage of completion as to permit such occupancy, provided such 
occupancy does not hamper the Contractor or prevent its efficient completion of the 
Contract or be construed as constituting an acceptance of any part of the Work. 

 
25.02 The Owner shall have the right to start the construction of houses, structures or any other 

building concurrent with the Contractor's Work. 
 
 
26.00 SURVEY HORIZONTAL AND VERTICAL CONTROL 
 
26.01 The Owner shall provide surveys for construction to establish reference points which in its 

judgment are necessary to enable Contractor to layout and proceed with its Work. 
Contractor shall be responsible for surveying and laying out the Work and shall protect and 
preserve the established reference points and shall make no changes or relocations without 
the prior written approval of the Owner. Contractor shall report to Owner whenever any 
reference point is lost or destroyed and the Owner shall decide if the reference point shall 
be replaced by its or the Contractor's forces. 

 
26.02 The Contractor shall establish lines and grades with its own forces in sufficient number 

and location for the proper execution of the Work. 
 
26.03 If the Contractor, during the construction, damages the established property corners and/or 

other markers and thereafter requests the Owner to re-stake same in order to complete the 
project, this expense will be borne solely by the Contractor. 

 
 
27.00 TERMINATION OF THE CONTRACT, OWNER'S AND CONTRACTORS RIGHT TO 

STOP WORK. 
 
27.01 If the Contractor should be adjudged bankrupt (voluntarily or involuntarily) or if it should 

make a general assignment for the benefit of its creditors, or if a receiver should be 
appointed on account of its insolvency, or if it should persistently or repeatedly refuse or 
should fail (except in cases for which extension of time is provided) to supply enough 
properly skilled workmen or proper materials, or if it should fail to make prompt payment 
to Subcontractors or for material or labor, or persistently disregard laws, ordinances or the 
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instructions of the Owner, or otherwise be guilty of a substantial violation of any provision 
of the Contract, then the Owner, upon the certificate of the Owner that, in its unilateral 
discretion and judgment, believes sufficient cause exists to justify such action, may, 
without prejudice to any other right or remedy and after giving the Contractor ten (10) 
calendar days written notice, terminate the employment of the Contractor and take 
possession of the premises and of all materials, tools and appliances thereon and finish the 
Work by whatever method the Owner may deem expedient. 

 
27.02 Failure of the Contractor to start the Work within the time limit specified herein or 

substantial evidence that the progress being made by the Contractor is sufficient to 
complete the Work within the specified time shall be grounds for termination of the 
Contract by the Owner. 

 
27.03 Before the Contract is terminated, the Contractor and its surety will first be notified in 

writing by the Owner of the conditions which make termination of the Contract imminent. 
When after ten (10) calendar days’ notice is given and if satisfactory effort has not been 
made by the Contractor or its surety to correct the conditions, the Owner may declare, in 
its exclusive discretion, that the Contract is terminated and so notify the Contractor and its 
surety accordingly. 

 
27.04 Upon receipt of notice from the Owner that the Contract has been terminated, the 

Contractor shall immediately discontinue all operations. The Owner may then proceed with 
the Work in any lawful manner that it may elect until Work is finally completed. 

 
27.05 The exclusive right is reserved to the Owner to take possession of any machinery, 

implements, tools or materials of any description that shall be found upon the Work, to 
account for said equipment and materials, and to use same to complete the Project. When 
the Work is finally completed, the total cost of same will be computed. If the total cost is 
less than the Contract Price, the difference will not be paid to the Contractor or its surety.   

 
27.06 In case of termination, all expenses incident to ascertaining and collecting losses under the 

Bond, including legal services, shall be assessed against the Bond. 
 
27.07 If the Work should be stopped under any order of any court or public authority for period 

of sixty (60) calendar days, through no act or fault of the Contractor or anyone employed 
by it, or if the Owner shall fail to pay the Contractor within a reasonable time any sum 
certified by the Owner, then the Contractor may, upon ten (10) calendar days written notice 
to the Owner, stop Work or terminate this Contract and recover from the Owner payment 
for all Work properly and professionally executed in a workmanlike manner. This loss 
specifically includes actual cost of materials and equipment, together with all wages 
inclusive of all federal, state, and local tax obligations. This loss specifically includes 
reimbursement of all insurances on a pro-rata basis from the date of termination to date of 
policy period. This loss excludes and specifically does not include recovery by the 
Contractor for lost profit, indirect & direct expenses, overhead, and the like. 

 
 
28.00 PAYMENTS TO THE CONTRACTOR 
 
28.01 Monthly certificates for partial payment, in a form approved by the Owner, shall be 

transmitted to the Owner upon receipt from the Contractor and acceptance by the Owner. 
In accordance with LSA-R.S. 38:2248(A), when the Contract Price is less than five 
hundred thousand dollars, these certificates shall be equal to ninety percent (90%) of both 
the Work performed and materials stored at the site; and when the Contract Price is five 
hundred thousand dollars or more, these certificates shall be equal to ninety-five percent 
(95%) of both the Work performed and materials stored at the site. Partial payment 
certificates shall include only Work, materials and equipment that are included in official 
Work Order and which meet the requirements of plans, Specifications and Contract 
Documents. These monthly estimates shall show the amount of the original estimate for 
each item, the amount due on each item, the gross total, the retained percentage, the amount 
previously paid and the net amount of payment due. 

 
28.02 After final completion and acceptance by the Owner of the entire Work, and when the 

Contract Price is less than five hundred thousand dollars, the Owner shall issue to the 
Contractor Certificate of Payment in sum sufficient to increase total payments to ninety 
percent (90%) of the Contract Price. After final completion and acceptance by the Owner 
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of the entire Work, and when the Contract Price is five hundred thousand dollars or more, 
the Owner shall issue to the Contractor Certificate of Payment in sum sufficient to increase 
total payments to ninety-five percent (95%) of the Contract Price. 

 
28.03 When the Contract Price is less than five hundred thousand dollars, the final payment 

certificate of the remaining ten percent (10%) of the Contract Price, minus any deduction 
for deficient or Defective Work or other applicable deductions, will be issued by the Owner 
forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear 
Liens and Privilege Certificate has been secured. When the Contract Price is five hundred 
thousand dollars or more, the final payment certificate of the remaining five percent (5%) 
of the Contract Price, minus any deduction for deficient or Defective Work or other 
applicable deductions, will be issued by the Owner forty-five (45) days after filing 
acceptance in the Mortgage Office of the Parish and a Clear Liens and Privilege Certificate 
has been secured. Before issuance of the final payment certificate, the Contractor shall 
deposit with the Owner a certificate from the Clerk of Court and Ex-Officio Recorder of 
Mortgages from the Parish in which the Work is performed to the effect that no liens have 
been registered against Contract Work. 

 
28.04 When, in the opinion of the Contractor, the Work provided for and contemplated by the 

Contract Documents has been substantially completed, the Contractor shall notify the 
Owner in writing that the Work is substantially complete and request a final inspection. 
The Owner shall proceed to perform such final inspection accompanied by the Contractor. 
Any and all Work found by this inspection to be Defective or otherwise not in accordance 
with the plans and Specifications shall be corrected to the entire satisfaction of the Owner 
and at the sole expense of the Contractor. If the Contract is found to be incomplete in any 
of its details, the Contractor shall at once remedy such defects, and payments shall be 
withheld and formal acceptance delayed until such Work has been satisfactorily completed. 

 
28.05 If payment is requested on the basis of materials and equipment not incorporated in the 

Work, but delivered and suitably stored and protected from damage and theft at the site, 
the Request for Payment shall also be accompanied by such data, satisfactory to the Owner, 
as will establish Owner's title to the material and equipment and protect its interest therein, 
including applicable insurance. 

 
28.06 Each subsequent Request for Payment shall include an affidavit of Contractor stating that 

all previous progress payments received on account of the Work have been applied to 
discharge in full all of Contractor's obligations reflected in prior Request for Payment. 

 
28.07 Each subsequent request for payment shall include an affidavit by Contractor that 

Contractor, all subcontractors, agents, material suppliers and all other persons supplying 
material to the project upon which State of Louisiana and/or St. Tammany sales taxes are 
lawfully due have paid these taxes and that all supplies and materials purchased for this 
project and for which Contractor has been paid have had all lawfully due State and/or St. 
Tammany sales taxes paid. 

 
28.08 The Bid Proposal, unless otherwise modified in writing, and the Contract constitute the 

complete Project. The Contract Prices constitute the total compensation payable to 
Contractor and the cost of all of the Work and materials, taxes, permits and incidentals 
must be included into the Bid submitted by the Contractor and included into those items 
listed on the Proposal. 

 
28.09 Any additional supporting data required by the Owner in order to substantiate Contractor's 

request for payment shall be furnished by Contractor at no cost to the Owner. 
 
28.10 Owner may withhold from payment to Contractor as may be necessary to protect itself 

from loss on account of: 
 

(1) Defective and/or inferior work; 
(2) Damage to the property of Owner or others caused by Contractor; 
(3) Failure by Contractor to make payments properly to sub-contractors or to pay for 

labor, materials or equipment used on this project; 
(4) Failure by Contractor to pay taxes due on materials used on this project; 
(5) Damage by Contractor to another Contractor; 

 (6) Insolvency; 
 (7) Bankruptcy, voluntary or involuntary; 



 

Version 2020 Q1 
 

 (8) Revocation of corporate status; 
 (9) Failure to follow corporate formalities; 
 (10) Unprofessional activities; 
 (11) Unworkmanlike performance; 
 (12) Fraud and/or misrepresentation of any kind. 
 
29.00 ACCEPTANCE AND FINAL PAYMENT(S) 
 
29.01 Upon receipt of written notice from Contractor that the work is substantially complete and 

usable by Owner or the Pubic in suitable manner, the Owner and the Contractor shall jointly 
inspect the work.         

 
29.02 If the Owner by inspection determines that the work is not substantially complete in a 

suitable manner for use by the Owner or the Public, then the Owner shall so notify the 
Contractor in writing stating such reason. All reasons need not be disclosed unless actually 
known. The Owner is afforded an opportunity to amend said notices as are reasonably 
possible. 

 
29.03 If the Owner by its inspection determines that the work is substantially complete, it shall 

prepare a list of all items not satisfactorily completed and shall notify the Contractor and 
Owner in writing that the work is substantially complete and subject to satisfactory 
resolution of those items on the list (punch list). Punch lists may be amended from time to 
time by Owner in the event that additional deficiencies are discovered. In accordance with 
LSA-R.S. 38:2248(B), any punch list generated during a construction project shall include 
the cost estimates for the particular items of work the design professional has developed 
based on the mobilization, labor, material, and equipment costs of correcting each punch 
list item. The design professional shall retain his working papers used to determine the 
punch list items cost estimates should the matter be disputed later. The contract agency 
shall not withhold from payment more than the value of the punch list. Punch list items 
completed shall be paid upon the expiration of the forty-five (45) day lien period. The 
provisions of this Section shall not be subject to waiver. 

 
29.04 Upon determination of substantial completeness with the punch list, the Contract Time is 

interrupted and the Contractor is given a reasonable time not to exceed thirty (30) 
consecutive calendar days to effect final completion by correcting or completing all of 
those items listed on the punch list. If the items on the punch list are not completed in a 
satisfactory manner within the thirty day period, then the Contract Time will begin to run 
again and will include for purposes of determining liquidated damages the thirty day period 
the grace period being withdrawn. 

 
29.05 Upon receipt by Owner of written determination that all work embraced by the contract 

has been completed in a satisfactory manner, the Owner shall provide a written acceptance 
to Contractor who shall record Owner's written acceptance with the recorder of Mortgages, 
St. Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs 
associated with said Acceptance. The Contractor is also responsible for preparation, re-
submission and payment of any and all updated certificates. 

 
29.06 Retainage monies, minus those funds deducted in accordance to the requirements of  this 

agreement including but not limited to Paragraph 28.10, shall be due Contractor not earlier 
than forty-six (46) calendar days after recordation of certificate of Owner's acceptance 
provided the following: 

 
(1) Contractor shall prepare, secure, pay for and submit clear lien and privilege 

certificate, signed and sealed by Clerk of Court or Recorder of Mortgages, 
Parish of St. Tammany and dated at least forty-six (46) days after 
recordation of certificate of acceptance; 

 
(2) Ensure that the official representative of the Owner has accepted as per 

LSA-R.S. 38:2241.1, et seq. and that all following sub-sections have been 
properly satisfied as per law; 

 
(3) Ensure that all signatures are affixed and that there exists the requisite 

authority for all signatures; 
 

(4) Ensure accurate and proper legal descriptions; 
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(5) Properly identify all parties and/or signatories; 

 
(6) Properly identify all mailing addresses; 

 
(7) Correctly set for the amount of the contract, together with all change orders; 

 
(8) Set out a brief description of the work performed; 

 
(9) Reference to any previously recorded contract, lien or judgment inscription 

that may affect the property; 
 

(10) Certification that substantial completion has occurred, together with any 
applicable date(s); 

 
(11) Certification that no party is in default and/or that the project has been 

abandoned. 
 
29.07 After securing the clear lien and privilege certificate the Contractor shall prepare its final 

application for payment and submit to Owner. The Owner shall approve application for 
payment, or state its objections in writing and forward to Contractor for resolution. 

 
 
30.00 NOTICE AND SERVICE THEREOF 
 
30.01 Any Notice to Contractor from the Owner relative to any part of this Contract shall be in 

writing and shall be considered delivered and the service thereof completed when said 
notice is posted; by certified mail, return receipt requested to the said Contractor at its last 
given address, or delivered in person to said Contractor or its authorized representative on 
the Work. 

 
 
31.00 INTENTION OF THESE GENERAL CONDITIONS 
 
31.01 These General Conditions shall be applicable to all contracts entered into by and between 

the Owner and Contractors, except as may be altered or amended with the consent of the 
Owner, and/or provided for in the Special Conditions of each contract. Contractor shall be 
presumed to have full knowledge of these General Conditions which shall be applicable to 
all contracts containing these General Conditions, whether Contractor has obtained a copy 
thereof or not. 

 
 
32.00 SEVERABILITY 
 
32.01 If any one or more or part of any of the provisions contained herein and/or in the 

Specifications and Contract for the Work shall for any reason be held invalid, illegal or 
unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
any other provisions of this Agreement or attachment, but it shall be construed as if such 
invalid, illegal, or unenforceable provision or part of a provision had never been contained 
herein. 

 
32.02 CHANGING THESE CONDITIONS: Owner reserves the right to change or modify these 

General Conditions as it deems best, or as required by law. The General Conditions may 
also be modified for a particular project by the use of Special Conditions prior to the 
issuance of the Advertisement for Bid. However, once an advertisement for bid is made for 
any specific project, any changes to the General Conditions as they affect that specific 
project must be made in writing and issued via an addendum in accordance with State Law.   

 
 
33.00 LAW OF THE STATE OF LOUISIANA 
 
33.01 The Contract Documents shall be governed by the Law of the State of Louisiana. 

 
33.02 The Contractor agrees to pay reasonable attorney's fees and other reasonable attendant 

costs, in the event that it becomes necessary for the Owner to employ an attorney in order 
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to enforce compliance with or any remedy relating to any covenants, obligations, or 
conditions imposed upon the Contractor by this Agreement. Attorney fees shall be based 
upon the prevailing hourly rate of attorney rates in the private sector. In no case shall the 
hourly rate be less than $175.00 per hour. All attorney fees collected shall be paid the 
operating budget of the Office of the Parish President. 

 
33.03 The jurisdiction and venue provisions shall apply to all contractors, sureties, and 

subcontractors. The 22nd Judicial District for the Parish of St. Tammany shall be the court 
of exclusive jurisdiction and venue for any dispute arising from these General Conditions 
and/or any contract executed in conjunction with these General Conditions. All parties 
specifically waive any rights they have or may have for removal of any disputes to Federal 
Court, or transfers to different State District Court.   

 
33.04   Contractor warrants that it has and/or had received a copy of these General Conditions at 

all times material hereto; Contractor further agrees that it has read and fully and completely 
understands each and every condition herein. 

 
33.05 The property description will be more fully set out by an attached exhibit. 
 
33.06 The Contractor warrants that it has the requisite authority to sign and enter this agreement. 
 
33.07 It is specifically understood and agreed that in the event Contractor seeks contribution from 

the Parish or pursues its legal remedies for any alleged breach of this agreement by the 
Parish, then the following list of damages SHALL NOT BE RECOVERABLE BY 
CONTRACTOR. This list includes, but is not limited to: 
 

1. indirect costs and/or expenses; 
2. direct costs and/or expenses; 
3. time-related costs and/or expenses; 
4. award of extra days; 
5. costs of salaries or other compensation of Contractor’s personnel at 

Contractor’s principal office and branch offices; 
6. expenses of Contractor’s principal, branch and/or field offices; 
7. any part of Contractor’s capital expenses, including any interest on 

Contractor’s capital employed for the work; 
8. any other charges related to change orders; 
9. overhead and general expenses of any kind or the cost of any item not 

specifically and expressly included in Cost of Work. 
 
33.08 DEFAULT AND WAIVERS 
 

It is understood that time is of the essence. It is specifically understood between the parties 
that Contractor waives any and all notice to be placed in default by the Owner. This 
subsection shall supersede and prime any other subsection herein above that is in conflict. 
The Owner specifically reserves its right and specifically does not waive the requirement 
to be placed in default by the Contractor as per law. 
 

33.09 St. Tammany Parish Government contracts to be awarded are dependent on the available 
funding and/or approval by members designated and/or acknowledged by St. Tammany 
Parish Government. At any time St. Tammany Parish Government reserves the right to 
cancel the award of a contract if either or both of these factors is deficient. 

 
33.10 It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 
better to seek a resolution within the Parish system before resorting to outside agencies 
and/or litigation to resolve differences. All protests must be made in writing, and shall be 
concise and logically presented to facilitate review by the Parish. The written protest shall 
include: 

 
1. The protester’s name, address, and fax and telephone numbers and the solicitation, 

bid, or contract number; 
 
2. A detailed statement of its legal and factual grounds, including a description of the 

resulting prejudice to the protester; 
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3. Copies of relevant documents; 
 

4. All information establishing that the protester is an interested party and that the 
protest is timely; and 

 
5. A request for a ruling by the agency; and a statement of the form of relief requested. 

 
The protest shall be addressed to Mr. Anthony Smith, Director of Procurement, St. 
Tammany Parish Government, P.O. Box 628, Covington, LA 70434. 
 
The protest review shall be conducted by the Parish Procurement Department. 
 
Only protests from interested parties will be allowed. Protests based on alleged solicitation 
improprieties that are apparent before bid opening, or the time set for receipt of initial 
proposals must be filed with and received by the Procurement Department BEFORE those 
deadlines. 
 
Any other protest shall be filed no later than ten (10) calendar days after the basis of the 
protest is known, or should have been known (whichever is earlier). 
 
The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 
that it is received by the Parish. The written response will be sent to the protestor via mail 
and, fax, if a fax number has been provided by the protestor. The protester can request 
additional methods of notification. 
 
Last day to submit questions and/or verification on comparable products will be no later 
than 2:00 pm CST, seven (7) working days prior to the opening date of the bid/proposal 
due date. Further any questions or inquires must be submitted via fax to 985-898-5227, or 
via email to Purchasing@stpgov.org. Any questions or inquires received after the required 
deadline to submit questions or inquires will not be answered. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  


