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ST. TAMMANY PARISH

MICHAEL B. COOPER
PARISH PRESIDENT

NOTICE TO BIDDERS
ST. TAMMANY PARISH

Sealed bids will be received by the Department of Procurement, until 2:00 p.m., Tuesday, March
8, 2022, and then opened and read publicly at that time by the Procurement Staff for the following
project:

Bid # 22-4-2 — Third Avenue Bridge Replacement at Ponchitolawa Creek
Each paper bid must be submitted in a sealed envelope. The outside of the envelope shall show
the Name and Address of the Bidder, the State Contractor’s License Number of the Bidder
(if the work is estimated at $50k or more), the Bid Name and the Bid Number.

The project classification is:

Highway, Street and Bridge Construction

This bid package is available online at:

e St. Tammany Parish Government Website: http://www.stpgov.org/

e Bid Express: http://www.bidexpress.com
e LaPAC — Louisiana Procurement and Contract Network:

https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185

NOTE: LaPAC is the State’s online electronic solicitation notification system on the Office of
State Procurement website. LaPAC provides an immediate e-mail notification to subscribing
vendors of a STPGOV solicitation and any addenda posted. To receive the e-mail notification,
vendors must register in the LaGov portal. Registration is intuitive at the following link:

https://lagoverpvendor.doa.louisiana.gov/irj/portal/anonymous?guest user=self reg

It is the Vendor’s responsibility to check the Parish website or bid express frequently for any
possible addenda that may be issued. The Parish is not responsible for a Vendor’s failure to

download any addenda documents required to complete a submission.

Non-Mandatory Pre-Bid Located at St. Tammany Parish Government, Building B 3¢ Floor
Staff Conference Room on Tuesday, February 15, 2022 at 2:00 PM.

Bids will be received at 21454 Koop Dr., Suite 2F, Mandeville, LA 70471 from each bidder or his
agent and given a written receipt, by certified mail with return receipt requested, or electronically

at www.bidexpress.com.

Procurement Department

PROCUREMENT DEPARTMENT
P.0. BOX 628 | COVINGTON, LOUISIANA | 70434 | PROCUREMENT@STPGOV.ORG | 985-898-2520
WWW.STPGOV.ORG


http://www.stpgov.org/
http://www.bidexpress.com/
https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185
https://lagoverpvendor.doa.louisiana.gov/irj/portal/anonymous?guest_user=self_reg
http://www.bidexpress.com/
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Instructions to Bidders

Bidders are urged to promptly review the requirements of this specification and submit questions
for resolution as early as possible during the bid period. Questions or concerns must be submitted
in writing to the Procurement Department no later than 2:00 CST seven (7) working days prior to
the bid opening date. Otherwise, this will be construed as acceptance by the bidders that the intent
of the specifications is clear and that competitive bids may be obtained as specified herein. Protests
with regard to the specification documents will not be considered after bids are opened.

10.

11.

12.

Bid security is required. Be sure that your bid includes such security as is necessary to
meet Parish requirements and is properly signed. The bid must be fully completed. All
applicable Louisiana license numbers must be affixed.

The Owner is the St. Tammany Parish Government (the “Parish”).

The terms “he/his” and “it/its” may be used interchangeably.

The terms “Owner,” the “Parish,” and “St. Tammany Parish” may be used interchangeably.
The successful Bidder understands the limited contract time in the contract is Three
Hundred (300) Calendar Days + approved excess adverse weather days, and shall
submit any request for an extension of time in accordance with the General and

Supplementary Conditions. Said request will reflect the days requested and the reason for
same. No extension request is guaranteed or absolute.

Bidder specifically understands that acknowledgment of the General Conditions is
required. Bidder specifically understands that signature of receipt of the General
Conditions is mandated. The Bidder’s signature on the “Louisiana Uniform Public
Work Bid Form” will serve as acknowledgment of the Bidder’s receipt and
understanding of the General Conditions as well as any Supplementary Conditions.

If any additional work is performed by the contractor without written approval by
owner, the cost of the work will be borne by the contractor and will not be reimbursed
by the Parish.

Only the Louisiana Uniform Public Bid Form, the Unit Price Form (if necessary), the bid
security, and written evidence of authority of person signing the bid shall be submitted on
or before the bid opening time and date provided for in the Bid Documents. Necessary
copies of the Louisiana Uniform Public Work Forms and Unit Price Forms (if necessary)
will be furnished for Bidding. Bound sets of the Contract Documents are for Bidder's
information and should not be used in submitting Bids.

All other documents and information required are to be submitted by the low Bidder within
ten (10) days after the opening of the bids, and at the same time of day and location as
given for the opening of the bids in the Bid Documents.

Each Bid must be submitted in a sealed envelope, unless submitted electronically. The
outside of the envelope shall show the name and address of the Bidder, the State
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the
Project name and the Bid number. In the case of an electronic bid proposal, a contractor
may submit an authentic digital signature on the electronic bid proposal accompanied by
the contractor's license number, Project name and the Bid number.

The price quoted for the Work shall be stated in words and figures on the Bid Form, and in
figures only on the Unit Price Form. The price in the Bid shall include all costs necessary
for the complete performance of the Work in full conformity with the conditions of the
Contract Documents, and shall include all applicable Federal, State, Parish, Municipal or
other taxes. The price bid for the items listed on the Unit Price Form will include the cost
of all related items not listed, but which are normally required to do the type of Work bid.

The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform

Public Work Bid Form must be provided. Evidence of agency, corporate, or partnership
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B).
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13.

14.

15.

16.

17.

18.

19.

20.

Only a Contractor licensed by the State to do the type of Work as indicated on the Notice
to Bidders can submit a Bid. The Bidder’s signature on the Bid Form certifies that he holds
an active license under the provisions of Chapter 24 of Louisiana Revised Statutes Title
37. Failure to be properly licensed constitutes authority for the Owner to reject the Bid.

Bidders shall not attach any conditions or provisions to the Bid. Any conditions or
provisions so attached may, at the sole option of the Owner, cause rejection of the Bid.

A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates,
must accompany the Proposal and, at the option of the Bidder, may be a cashier's check,
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so
guaranteed. Cashier's check or certified check must be made payable to the order of the
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit
the cashier's check or certified check. Such guarantees shall be made payable to the Parish
of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall
be written by a surety or insurance company currently on the U.S. Department of the
Treasury Financial Management Service list of approved bonding companies which is
published annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's
Key Rating Guide or by an insurance company in good standing licensed to write bid bonds
which is either domiciled in Louisiana or owned by Louisiana residents. It is not required
to be on any AIA form.

Bid securities of the three (3) lowest Bidders will be retained by the Owner until the
Contract is executed or until final disposition is made of the Bids submitted. Bid securities
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act
within the forty-five (45) days to award the contract to the lowest responsible bidder or
reject all bids. However, the Parish and the lowest responsible bidder, by mutual written
consent, may agree to extend the deadline for award by one or more extensions of thirty
(30) calendar days. In the event the Owner issued the Letter of Award during this period,
or any extension thereof, the Bid accepted shall continue to remain binding until the
execution of the Contract.

A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt
of Bids, provided the request is in writing, executed by the Bidder or its duly authorized
representative and is filed with the Owner prior to that time. When such a request is
received, the Proposal will be returned to the Bidder unopened. A bid withdrawn under the
provisions of LSA-R.S. 38:2214(C) cannot be resubmitted.

Written communications, over the signature of the Bidder, to modify Proposals will be
accepted and the Proposal corrected in accordance therewith if received by the Owner prior
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic
Modifications will not be considered.

No oral interpretation obligating the Owner will be made to any Bidder as to the meaning
of the Drawings, Specifications and Contract Documents. Every request for such an
interpretation shall be made in writing and addressed and forwarded to the Owner.
Inquiries received within seven (7) days prior to the day fixed for opening of the Bids may
not be given consideration. Every interpretation made to the Bidder shall be in the form of
an addendum to the Specifications. All such Addenda shall become part of the Contract
Documents. Failure of the Owner to send or failure of Bidder to receive any such
interpretation shall not relieve any Bidder from any obligation under this Bid as submitted
without Modification. All Addenda shall be issued in accordance with the Public Bid Law,
LSA-R.S. 38:2212(0).

The Owner reserves the right to reject any or all Bids for just cause in accordance with the
Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal, illegible, or unbalanced Bids
may be rejected. Reasonable grounds for belief that any one Bidder is concerned directly
or indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder
is concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause
for rejection. If the Parish determines that the bidder is not responsive or responsible for
any reason whatsoever, the bid may be rejected in accordance with State law.
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21.

22.

23.

24.

25.

26.

27.

28.

29.

The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs,
penalties or claims for infringement by reason of use or installation of any patented design,
device, material or process, or any trademark and copyright in connection with the Work
agreed to be performed under this Contract, and shall indemnify and hold harmless the
Owner for any costs, expenses and damages which it may be obliged to pay by reason of
any such infringement at any time during the prosecution or after completion of the Work.

Bidders shall familiarize themselves with and shall comply with all applicable Federal and
State Laws, municipal ordinances and the rules and regulations of all authorities having
jurisdiction over construction of the Project, which may directly or indirectly affect the
Work or its prosecution. These laws and/or ordinances will be deemed to be included in
the Contract, as though herein written in full.

Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all
surface and subsurface conditions as they may exist so that it may fully understand this
Contract. Bidder shall also thoroughly examine and be familiar with drawings,
Specifications and Contract Documents. The failure or omission of any Bidder to receive
or examine any form, instrument, Drawing or document or to visit the site and acquaint
itself with existing conditions shall in no way relieve any Bidder from any obligation with
respect to its Bid and the responsibility in the premises.

The standard contract form enclosed with the Proposal documents is a prototype. It is
enclosed with the Contract Documents for the guidance of the Owner and the Contractor.
It has important legal consequences in all respects and consultation with an attorney is
encouraged. Contractor shall be presumed to have consulted with its own independent legal
counsel.

When one set of Contract plans show the Work to be performed by two or more prime
Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work
to be performed by the other where the Work upon which this bid is submitted is shown to
come into close proximity or in conflict with the Work of the other. In avoiding conflicts,
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in
his Bid the cost of a conflict box at these locations. The location of and a solution to the
conflicts do not have to be specifically noted as such on the plans.

Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224,
38:2227, each as amended, and other affidavits as required by law, prior to execution of
the contract.

Sealed Bids shall be delivered to St. Tammany Parish Government at the office of St.
Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite
2-F, Mandeville, LA 70471, and a receipt given, until the time and date denoted in Notice
to Bidders, at which time and place the Bids shall be publicly opened and read aloud to
those present. In accordance with LSA-R.S. 38:2212(H), the designer’s final estimated cost
of construction shall be read aloud upon opening bids. Sealed Bids may also be mailed by
certified mail to St. Tammany Parish Government, Department of Procurement,
21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received before the
bid opening. Bids may also be submitted electronically. Information concerning links for
electronic bidding is contained in the Notice to Bidders. It is the responsibility of the
Bidders to insure that bids are delivered in a timely fashion. Late bids, regardless of
reason, will not be considered, and will be returned to bidder.

Paper bids shall be placed in a sealed envelope, marked plainly and prominently as
indicated in the Notice to Bidders, and these Instructions, and addressed:

St. Tammany Parish Government
Department of Procurement
21454 Koop Drive, Suite 2-F
Mandeville, LA 70471

Complete sets of Drawings, Specifications and Contract Documents may be secured at the
Office of the Owner. See Notice to Bidders for availability via electronic methods.
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30.

31.

32.

33.

34.

35.

36.

37.

The successful Bidder shall be required to post in each direction a public information sign,
4'x 8'in size, at the location of the project containing information required by the Owner.
The Owner shall supply this information.

The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in
accordance with State Law. No award will be made until the Owner has concluded such
investigations as it deems necessary to establish the responsibility and qualifications of the
Bidder to do the Work in accordance with the Contract Documents to the satisfaction of
the Owner within the time prescribed as established by the Department based upon the
amount of work to be performed and the conditions of same. The written contract and bond
shall be issued in conformance with LSA-R.S. 38:2216. If the Contract is awarded, the
Owner shall give the successful Bidder written notice of the award within forty-five (45)
calendar days after the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or
any extension as authorized thereunder.

At least three days prior to the execution of the Contract, the Contractor shall deliver to the
Owner the required Bonds.

Failure of the successful Bidder to execute the Contract and deliver the required Bonds
within twenty (20) days of the Notice of the Award shall be just cause for the Owner to
annul the award and declare the Bid and any guarantee thereof forfeited. Award may then
be made to the next lowest responsible bidder.

In order to ensure the faithful performance of each and every condition, stipulation and
requirement of the Contract and to indemnify and hold harmless the Owner from any and
all damages, either directly or indirectly arising out of any failure to perform same, the
successful Bidder to whom the Contract is awarded shall furnish a Performance and
Payment Bond in an amount of at least equal to one hundred percent (100%) of the Contract
Price. The Contract shall not be in force or binding upon the Owner until such satisfactory
Bond has been provided to and approved by the Parish. The cost of the Bond shall be paid
for by the Contractor unless otherwise stipulated in the Special Provisions.

No surety Company will be accepted as a bondsman which has no permanent agent or
representative in the State upon whom notices referred to in the General Conditions of
these Specifications may be served. Service of said notice on said agent or representative
in the State shall be equal to service of notice on the President of the Surety Company, or
such other officer as may be concerned.

In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c):

Any surety bond written for a public works project shall be written by a surety or
insurance company currently on the U.S. Department of the Treasury Financial
Management Service list of approved bonding companies which is published
annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide,
to write individual bonds up to ten percent of policyholders' surplus as shown in the
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds.

For any public works project, no surety or insurance company shall write a bond
which is in excess of the amount indicated as approved by the U.S. Department of
the Treasury Financial Management Service list or by a Louisiana domiciled
insurance company with an A- rating by A.M. Best up to a limit of ten percent of
policyholders' surplus as shown by A.M. Best; companies authorized by this
Paragraph who are not on the treasury list shall not write a bond when the penalty
exceeds fifteen percent of its capital and surplus, such capital and surplus being the
amount by which the company's assets exceed its liabilities as reflected by the most
recent financial statements filed by the company with the Department of Insurance.

In addition, any surety bond written for a public works project shall be written by
a surety or insurance company that is currently licensed to do business in the state
of Louisiana. All contractors must comply with any other applicable provisions of
LSA-R.S. 38:2219.

Should the Contractor's Surety, even though approved and accepted by the Owner,
subsequently remove its agency or representative from the State or become insolvent,
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38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed
under the same terms and conditions as the original Bond. The new bond shall be submitted
within thirty (30) days of such time as the Owner notifies Contractor or from the time
Contractor learns or has reason to know that the original surety is no longer financially
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails
or refuses to timely secure additional surety, then the Owner may secure such surety and
thereafter deduct such cost or expense from any sum due, or to become due to Contractor.

The Contractor's bondsman shall obligate itself to all the terms and covenants of these
Specifications and of contracts covering the Work executed hereunder. The Owner reserves
the right to do Extra Work or make changes by altering, adding to deducting from the Work
under the conditions and in the manner herein before described without notice to the
Contractor's surety and without in any manner affecting the liability of bondsman or
releasing it from any of its obligations hereunder.

The Bond shall also secure for the Owner the faithful performance of the Contract in strict
accordance with plans, specifications, and other Contract Documents. It shall protect the
Owner against all lien laws of the State and shall provide for payment of reasonable
attorney's fees for enforcement of Contract and institution or concursus proceedings, if
such proceedings become necessary. Likewise, it shall provide for all additional expenses
of the Owner occurring through failure of the Contractor to perform.

The surety of the Contractor shall be and does hereby declare and acknowledge itself by
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the
Contractor, for fulfillment of terms of the Contract.

The performance Bond and Labor and Material Bond forming part of this Contract shall
be continued by Contractor and its Surety for a period of one (1) year from date of
acceptance of the Work/Project by Owner to assure prompt removal and replacement of all
defective material, equipment, components thereof, workmanship, etc., and to assure
payment of any damage to property of Owner or others as a result of such defective
materials, equipment, workmanship, etc.

Contractor, upon receipt of the executed contract, bond, purchase order, and Notice to
Proceed shall record the contract and bond with the Clerk of Court, obtain a Certificate of
Recordation from the Clerk of Court, and forward this Certificate immediately to the
Department of Procurement. The Department will process no invoices until receipt of the
Certificate of Recordation.

Contractor shall secure and maintain at its expense such insurance that will protect it and
the Parish from claims for injuries to persons or damages to property which may arise from
or in connection with the performance of Services or Work hereunder by the Contractor,
his agents, representatives, employees, and/or subcontractors. The cost of such insurance
shall be included in Contractor’s bid.

The Contractor shall not commence work until it has obtained all insurance as required for
the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection
required and begins work without first furnishing Parish with a currently dated certificate
of insurance, the Parish has the right to obtain the insurance protection required and deduct
the cost of insurance from the first payment due the Contractor. Further deductions are
permitted from future payments as are needed to protect the interests of the Parish
including, but not limited to, renewals of all policies.

Payment of Premiums: The insurance companies issuing the policy or policies shall have
no recourse against the Parish of St. Tammany for payment of any premiums or for
assessments under any form of policy.

Deductibles: Any and all deductibles in the described insurance policies shall be assumed
by and be at the sole risk of the Contractor.

Authorization of Insurance Company(ies) and Rating: All insurance companies must be
authorized to do business in the State of Louisiana and shall have an A.M. Best rating of
no less than A-, Category VII.
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48.

49.

50.

51.

52.

53.

Policy coverages and limits must be evidenced by Certificates of Insurance issued by
Contractor’s carrier to the Parish and shall reflect:

Date of Issue: Certificate must have current date.
Named Insured: The legal name of Contractor under contract with the Parish and

its principal place of business shall be shown as the named insured on all
Certificates of Liability Insurance.

Name of Certificate Holder: St. Tammany Parish Government, Office of Risk
Management, P. O. Box 628, Covington, LA 70434

Project Description: A brief project description, including Project Name, Project
Number and/or Contract Number, and Location.

Endorsements and Certificate Reference: All policies must be endorsed to provide,
and certificates of insurance must evidence the following:

Waiver of Subrogation: The Contractor's insurers will have no right of
recovery or subrogation against the Parish of St. Tammany, it being the
intention of the parties that all insurance policy(ies) so affected shall protect
both parties and be the primary coverage for any and all losses covered by
the below described insurance. Policy endorsements required for all
coverages.

Additional Insured: The Parish of St. Tammany shall be named as additional
named insured with respect to general liability, marine liability,
pollution/environmental liability, automobile liability and excess liability
coverages. Policy endorsements required.

Hold Harmless: Contractor’s liability insurers shall evidence their
cognizance of the Hold Harmless and Indemnification in favor of St.
Tammany Parish Government by referencing same on the face of the
Certificate(s) of Insurance.

Cancellation Notice: Producer shall provide thirty (30) days prior written
notice to the Parish of policy cancellation or substantive policy change.

The types of insurance coverage the Contractor is required to obtain and maintain
throughout the duration of the Contract shall be designated by a separate document issued
by the Office of Risk Management.

It is the intent of these instructions that they are in conformance with State Bid Laws.
Should there be any discrepancy or ambiguity in these provisions, the applicable State Bid
Law shall apply.

The letting of any public contract in connection with funds that are granted or advanced by
the United States of America shall be subject to the effect, if any, of related laws of said
United States and valid rules and regulations of federal agencies in charge, or governing
use and payment of such federal funds.

Protests based on alleged solicitation improprieties that are apparent before bid opening,
or the time set for receipt of initial proposals must be filed with and received by the
Procurement Department BEFORE these times. Any other protest shall be filed no later
than ten (10) calendar days after: the opening of the bid; the basis of the protest is known;
or the basis of the protest should have been known (whichever is earlier).

It is the Parish’s policy to provide a method to protest exclusion from a competition or
from the award of a contract, or to challenge an alleged solicitation irregularity. It is always
better to seek a resolution within the Parish system before resorting to outside agencies
and/or litigation to resolve differences. All protests must be made in writing, and shall be
concise and logically presented to facilitate review by the Parish. The written protest shall
include:

The protester’s name, address, and fax and telephone numbers and the solicitation, bid,
or contract number;
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54.

55.

56.

57.

A detailed statement of its legal and factual grounds, including a description of the
resulting prejudice to the protester;

Copies of relevant documents;

All information establishing that the protester is an interested party and that the protest
is timely; and

A request for a ruling by the agency; and a statement of the form of relief requested.

The protest shall be addressed to St. Tammany Parish Government Department of
Procurement, P.O. Box 628, Covington, LA 70434

The protest review shall be conducted by the Parish Legal Department.

Only protests from interested parties will be allowed. Protests based on alleged solicitation
improprieties that are apparent before bid opening, or the time set for receipt of initial
proposals, must be filed with and received by the Department of Procurement BEFORE
those deadlines.

Any other protest shall be filed no later than ten (10) calendar days after the basis of the
protest is known, or should have been known (whichever is earlier).

The Parish will use its best efforts to resolve the protest within thirty (30) days of the date
that it is received by the Parish. The written response will be sent to the protestor via mail
and fax, if a fax number has been provided by the protestor. The protester can request
additional methods of notification.

The last day to submit questions and/or verification on comparable products will be no
later than 2:00 pm CST, seven (7) working days prior to the opening date of the
bid/proposal due date. Further, any questions or inquires must be submitted via fax to 985-
898-5227, or via email to Purchasing@stpgov.org. Any questions or inquiries received
after the required deadline to submit questions or inquiries will not be answered.

St. Tammany Parish Government contracts to be awarded are dependent on the available
funding and/or approval by members designated and/or acknowledged by St. Tammany
Parish Government. At any time St. Tammany Parish Government reserves the right to
cancel the award of a contract if either or both of these factors is deficient.

Any action by the Parish to disqualify any Bidder on the grounds that they are not a
responsible Bidder shall be conducted in accordance with LSA-R.S. 38:2212(X).

If any part of the provisions contained herein and/or in the Specifications and Contract for
the Work shall for any reason be held invalid, illegal or unenforceable in any respect, such
invalidity, illegality or unenforceability shall not affect any other provisions of this
Agreement or attachment, but it shall be construed as if such invalid, illegal, or
unenforceable provision or part of a provision had never been contained herein.
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I1.

I11.

IVv.

Section 03

Summary of Work

Work to Include:

The Contractor must provide all labor, equipment, tools, testing and material
necessary to complete the work shown in the construction drawings and
specifications for the Third Avenue Bridge Replacement at Ponchitolawa Creek
(STP Project No. EN15000018).

The scope of work shall include all items as listed within the drawings and

specifications. St. Tammany Parish reserves the right to add, remove, and otherwise
modify the above, as determined necessary by the Parish and as allowed by law.

Location of Work:

The work is located at Third Avenue bridge (BO3L007) Section 23, Township 7,
S. Range 11 E, Covington, Louisiana.

Documents: Bid Documents dated January 18, 2022, and entitled:

Third Avenue Bridge Replacement at Ponchitolawa Creek.

Bid #22-4-2

OTHER REQUIREMENTS (as applicable)

When not otherwise specified herein, all work and materials shall conform to
the requirements of the Louisiana Department of Transportation and
Development hereafter called LDOTD (2016 Edition of Louisiana Standard
Specifications for Roads and Bridges).
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Section 04

LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: St. Tammany Parish Government BID FOR: Third Avenue Bridge Replacement at
21454 Koop Dr., Suite 2F Ponchitolawa Creek
Mandeville, La 70471
Bid No.22-4-2
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information.)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: Professional

Engineering Consultants Corporation and dated: January 18, 2022.

(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated
“Base Bid” * but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars ($ )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars ($ )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars ($ )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be
included with the form. The number of unit prices that may be included is not limited and additional sheets may be included
if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached
to and made a part of this bid.
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TO:

St. Tammany Parish Government

21454 Koop Drive, Suite 2F

Mandeville, LA. 70471

(OWNER TO PROVIDE NAME AND ADDRESS OF OWNER)

LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM

BID FOR:
Third Avenue Bridge Replacement at

Ponchitolawa Creek

Bid No. 22-4-2

(OWNER TO PROVIDE PROJECT NAME & OTHER IDENTIFYING INFO)

UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:|¥ BASEBID  OR L ALT # CLEARING AND GRUBBING
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:tgltfizﬁf:?gfel
201-01-00100 1 LUMP
Description: |l BASEBID OR OALT # REMOVAL OF STRUCTURES AND OBSTRUCTIONS
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( (;iil:til;;“tfi f:‘:ﬁ::ilg:'e)
202-01-00100 1 LUMP
Description:|¥ BASEBID  OR L ALT # REMOVAL OF BRIDGE
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:tgltfizﬁf:?gfel
202-02-04000 1 EACH
Description: |l BASEBID OR OALT # REMOVAL OF SURFACING AND STABILIZED BASE
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( (;iil:til;;“tfi f:‘:ﬁ::ilg:'e)
202-02-38500 2,900.0 SQYD

Wording for "description” is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:|¥ BASEBID OR L ALT # REMOVAL OF SIGNS & SUPPORTS
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:ﬁl:;“tfi ff:ﬁﬂgg?e)
202-02-38240 2 EACH
Description:|¥ BASEBID OR L ALT # EXCAVATION AND EMBANKMENT
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gifi;‘ﬁifﬁ:ﬂi‘gil
203-05-00100 1 LUMP
Description:| BASE BID OR O ALT # SETTLEMENT PLATE INSTALLATION AND MONITORING
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:ﬁl:;“tfi ff:ﬁﬂgg?e)
203-11-00100 4 EACH
Description:|¥ BASEBID  OR L ALT # TEMPORARY HAY BALES
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gifi;‘ﬁifﬁ:ﬂi‘gil
204-02-00100 50 EACH
Description:|¥ BASEBID OR L ALT # TEMPORARY SLOPE DRAINS
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:ﬁl:;“tfi ff:ﬁﬂgg?e)
204-03-00100 40 LNFT
Description:|¥ BASEBID  OR L ALT # TEMPORARY SILT FENCING
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gifi;‘ﬁifﬁ:ﬂi‘gil
204-06-00100 2,490 LNFT

Wording for "description” is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:| BASE BID  OR O ALT # CLASS II BASE COURSE (10" THICK)(RECYCLED PCC)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:til:;‘ifi E:(:rfll\tlil::?e]
302-02-10040 3,000.0 SQYD
Description: (W BASEBID  OR L ALT # LIME
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gilgti;‘ﬁifﬁiﬂilgi)
304-01-00100 28.0 TONS
Description:|¥ BASEBID  OR L ALT # LIME TREATMENT (TYPE E)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:til:;‘ifi E:(:rfll\tlil::?e]
304-05-00100 1,800 SQYD
Description:|[W BASEBID OR L ALT # AGGREGATE SURFACE COURSE (NET SECTION)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gilgti;‘ﬁiff:ﬂ?gi]
401-01-00100 42.3 CUYD
Description:|¥ BASEBID  OR HALT # TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:til:;‘ifi E:(:rfll\tlil::?e]
402-01-00100 60.0 CUYD
Description:|¥ BASEBID  OR L ALT # ASPHALT CONCRETE
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gilgti;‘ﬁifﬁiﬂilgi)
502-01-00100 650 TON
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:|¥ BASEBID  OR L ALT # STORM DRAIN PIPE (18" RCP)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{iftil;;‘ifi ff:ﬁﬂilgcl\'e)
701-03-01020 50.0 LNFT
Description:|” BASEBID OR L ALT # SIDE DRAIN PIPE (15" RCP/PP/CMP)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( éﬂf&;‘iﬁfﬁfﬂ?ﬁfa
701-05-01020 22.0 LNFT
Description: |l BASEBID OR OALT # REINFORCED CONCRETE PIPE (EXTENSION)(18")
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{iftil;;‘ifi ff:ﬁﬂilgcl\'e)
701-10-01040 20.0 LNFT
Description:|[W BASEBID OR L ALT # REINFORCED CONCRETE PIPE (EXTENSION)(36")
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( éﬂf&;‘iﬁfﬁfﬁgi}
701-10-01100 40.0 LNFT
Description: (M BASE BID  OR HALT # BLOCKED OUT GUARD RAIL - 31" (6'-3" POST SPACING)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{iftil;;‘ifi ff:ﬁﬂilgcl\'e)
704-03-00200 50.0 LNFT
Description: (M BASEBID  OR HALT # GUARD RAIL ANCHOR SECTIONS - 31" (TRAILING END)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( éﬂf&;‘iﬁfﬁfﬂ?ﬁfa
704-05-00300 6.3 LNFT

Wording for "description” is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description: |l BASEBID OR OALT # GUARD RAIL TRANSITIONS (DOUBLE THRIE BEAM)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( (;{g:til;;“tfi ff:ﬁﬂilgcl\'e)
704-07-00200 84.0 LNFT
Description: (¥ BASEBID  OR HALT # GUARD RAIL END TREATMENT, MASH (TL-3 FLARED)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:tgltfizﬁfﬂfgfe)
704-10-00310 3.0 EACH
Description:|[¥ BASEBID  OR L ALT # RIGHT-OF-WAY MONUMENT
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( (;{g:til;;“tfi ff:ﬁﬂilgcl\'e)
708-01-00100 11.0 EACH
Description:|¥ BASEBID  OR L ALT # FLEXIBLE REVETMENT
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:tgltfizﬁfﬂfgfel
712-04-00100 480 SQYD
Description:|¥ BASEBID OR L ALT # TEMPORARY SIGNS AND BARRICADES
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( (;{g:til;;“tfi ff:ﬁﬂilgcl\'e)
713-01-00100 1 LUMP
Description:|¥ BASEBID  OR L ALT # MULCH (VEGETATIVE)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:tgltfizﬁfﬂfgfe)
716-01-00100 3.0 TON

Wording for "description” is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description:(M BASEBID  OR L ALT # SEEDING
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:ﬁl:;‘ﬁi ff:ﬁﬂilgcl\'e)
717-01-00100 45 LB
Description: (W BASEBID  OR L ALT # FERTILIZER
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gilgtgltfizﬁf:?gi]
718-01-00100 1,500 LB
Description:(M BASEBID  OR L ALT # MOBILIZATION
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:ﬁl:;‘ﬁi ff:ﬁﬂilgcl\'e)
727-01-00100 1 LUMP
Description:|¥ BASEBID OR L ALT # OBJECT MARKER ASSEMBLY (TYPE 3)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gilgtgltfizﬁf:?g:'e)
729-16-00100 4 EACH
Description:|¥ BASEBID OR L ALT # CONSTRUCTION LAYOUT
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{i‘:ﬁl:;‘ﬁi ff:ﬁﬂilgcl\'e)
740-01-00100 1 LUMP
Description: M BASEBID OR L ALT # PRECAST CONCRETE PILES (16")
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( gilgtgltfizﬁf:?gi]
804-01-00200 2,760 LNFT

Wording for "description” is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices. Amounts shall be stated in figures & only in figures.

Description: | BASEBID OR HALT # DYNAMIC MONITORING ASSISTANCE
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{?::til;;“tfi ff:ﬁﬂgg?e)
804-14-00100 4 EACH
Description: (M BASEBID  OR HALT # BRIDGE SUPER AND SUB (24' CLR RDWY, 90 DEG CROSSING)(PRECAST)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( &fﬁﬁfﬁfﬂfﬁe)
805-12-00100 2,400 SQFT
Description: (M BASE BID  OR HALT # CONCRETE APPROACH SLABS (CAST-IN-PLACE)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{?::til;;“tfi ff:ﬁﬂgg?e)
813-03-00100 1,000 SQFT
Description: (¥ BASEBID  OR HALT # SAW CUTTING ASPHALTIC CONCRETE PAVEMENT
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( &fﬁﬁfﬁfﬂfﬁe)
S-1 200 IN-LF
Description: (M BASE BID  OR HALT # SURCHARGE (PLACEMENT AND REMOVAL)(3 MONTH DURATION)
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE ( é{?::til;;“tfi ff:ﬁﬂgg?e)
S-2 350 CUYD
Description:|[]BASEBID OR O ALT #
REF NO.: QUANTITY UNIT OF MEASURE UNIT PRICE UNIT PRICE EXTENSION

(Quantity times unit price)

Wording for "description” is to be provided by the Owner. All Quantities Estimated. The Contractor will be paid based upon actual quantities as verified by the Owner.
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Section 05

AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227
FOR BIDDERS FOR PUBLIC WORKS CONTRACTS

STATE OF

PARISH/COUNTY OF

BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or

County), personally came and appeared:

Print Name

who, after first being duly sworn, did depose and state:

1. That affiant is appearing on behalf of ,

who is seeking a public contract with St. Tammany Parish Government.

2. That affiant employed no person, corporation, firm, association, or other
organization, either directly or indirectly, to secure the public contract
under which he received payment, other than persons regularly
employed by the affiant whose services in connection with the
construction, alteration or demolition of the public building or project
or in securing the public contract were in the regular course of their

duties for affiant; and

3. That no part of the contract price received by affiant was paid or will be
paid to any person, corporation, firm, association, or other organization
for soliciting the contract, other than the payment of their normal
compensation to persons regularly employed by the affiant whose
services in connection with the construction, alteration or demolition of
the public building or project were in the regular course of their duties

for affiant.

4. If affiant is a sole proprietor, that after July 2, 2010, he/she has not been
convicted of, or has not entered a plea of guilty or nolo contendere to
any of the crimes or equivalent federal crimes listed in LSA-R.S.

38:2227(B).

5. If affiant is executing this affidavit on behalf of a juridical entity such
as a partnership, corporation, or LLC, etc., that no individual partner,
incorporator, director, manager, officer, organizer, or member, who has
a minimum of a ten percent ownership in the bidding entity, has been

convicted of, or has entered a plea of guilty or nolo contendere to any
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of the crimes or equivalent federal crimes listed in LSA-R.S.

38:2227(B).

6. If affiant is a sole proprietor, that neither affiant, nor his/her immediate
family is a public servant of St. Tammany Parish Government or the
Contract is not under the supervision or jurisdiction of the public

servant’s agency.

7. If affiant is executing this affidavit on behalf of a juridical entity such
as a partnership, corporation, or LLC, etc., that no public servant of St.
Tammany Parish Government, or his/her immediate family, either
individually or collectively, has more than a 25% ownership interest in
the entity seeking the Contract with St. Tammany Parish Government
if the Contract will be under the supervision or jurisdiction of the public

servant’s agency.

Printed Name:

Title:

Entity name:

THUS SWORN TO AND SUBSCRIBED BEFORE ME,

THIS , DAY OF ,202_
Notary Public

Print Name:

Notary I.D./Bar No.:

My commission expires:
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2212.10 CONFIRMING
REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION
SYSTEM

STATE OF
PARISH/COUNTY OF

BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or

County), personally came and appeared:

Print Name

who, after first being duly sworn, did depose and state:

1. That affiant is appearing on behalf of ,

a private employer seeking a bid or a contract with St. Tammany Parish
Government for the physical performance of services within the State of

Louisiana.

2. That affiant is registered and participates in a status verification system to
verify that all employees in the state of Louisiana are legal citizens of the

United States or are legal aliens; and

3. That affiant shall continue, during the term of the contract, to utilize a status
verification system to verify the legal status of all new employees in the

state of Louisiana.

4. That affiant shall require all subcontractors to submit to the affiant a sworn

affidavit verifying compliance with this law.

Printed Name:

Title:

Name of Entity:

THUS SWORN TO AND SUBSCRIBED BEFORE ME,

THIS , DAY OF ,202_
Notary Public

Print Name:

Notary I.D./Bar No.:

My commission expires:
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Section 06
INSURANCE REQUIREMENTS*

g* :g Construction Project: Third Avenue Bridge Replacement at Ponchitolawa
LS, ,  Creek

b 4

R Project/Quote/Bid#:  22-4-2

**IMPORTANT — PLEASE READ***

Prior to submitting your quote or bid, it is recommended that you review these
insurance requirements with your insurance broker/agent.

These requirements modify portions of the insurance language found in the General Conditions and/or
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to
amend and specify those items particular for this Project.

A. The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to
the Parish, in writing, on all of the required coverage.

B. All policies shall provide for and certificates of insurance shall indicate the following:

1. Waiver of Subrogation: The Provider's insurers will have no right of recovery or subrogation against the
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall
protect both parties and be the primary coverage for any and all losses covered by the below described
insurance.

2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect
to general liability, automobile liability and excess liability coverages, as well as marine liability and
pollution/environmental liability, when those coverages are required or necessary.

3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse
against St. Tammany Parish Government for payment of any premiums or for assessments under any
form of policy.

4. Deductibles/Self-Insured Retentions: Any deductibles and/or self-insured retentions in the described
insurance policies must be declared on the Certificate of Insurance, and are both assumed by and
the sole risk of the Provider. The Parish will have the sole discretion to accept or reject deductibles
and/or self-insured retentions exceeding $100,000 as it deems appropriate. The Parish may require
Provider to produce evidence of verifiable financial ability to satisfy its deductibles and/or self-insured
retentions; however, the Parish assumes no liability or obligation resulting from its examination,
acceptance, or rejection of information presented.

5. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work,
Location).

C. Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.
Companies must have an A.M. Best rating of no less than A-, Category VII. St. Tammany Parish Risk
Management Department may waive this requirement only for Workers Compensation coverage at their
discretion.
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Provider shall secure and present proof of insurance on forms acceptable to St. Tammany Parish Government, Office of
Risk Management no later than the time of submission of the Contract to the Parish. However, should any work
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided
throughout the duration of this Project, as well as for any subsequent periods required under this Contract.

The insurance coverages checked (V') below are those required for this Contract.

=7 1. Commercial General Liability* insurance — Occurrence Form - with a Combined Single Limit for bodily
injury and property damage of at least $1,000,000 per Occurrence / $3,000,000 General Aggregate and
$3,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages:
a) Premises - operations;
b) Broad form contractual liability;
c) Products and completed operations;
d) Personal/Advertising Injury;
e) Broad form property damage (for Projects involving work on Parish property);
f) Explosion, Collapse and Damage to underground property.
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required.

=7 2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for
bodily injury and property damage, and shall include coverage for the following:
a) Any auto;
or
b) Owned autos; and
c) Hired autos; and
d) Non-owned autos.

=7 3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required

by State law. Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each
disease, $1,000,000 disease policy aggregate. When water activities are expected to be performed in
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability
(MEL) must be included. Coverage for owners, officers and/or partners in any way engaged in the
Project shall be included in the policy. The names of any excluded individual must be shown in the
Description of Operations/Comments section of the Certificate.

W, 4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per

occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s
operations.

If coverage is provided on a claims-made basis, the following conditions apply:

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the
commencement of any services provided by the Contractor on behalf of the Parish, whichever is
earlier; AND

2) continuous coverage must be provided to the Parish with the same retro date for 24 months following
acceptance or termination of the Project by the Parish either by

a) continued renewal certificates OR

b) a 24 month Extended Reporting Period
*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if
claims-made, the applicable retro date must be stated.
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per claim / $2,000,000 aggregate is required when work performed by Contractor or on behalf of Contractor
includes professional or technical services including, but not limited to, construction administration and/or
management, engineering services such as design, surveying, and/or inspection, technical services such as
testing and laboratory analysis, and/or environmental assessments. An occurrence basis policy is preferred.

5. Contractor’s Professional Liability/Errors and Omissions* insurance in the sum of at least $1,000,000

If coverage is provided on a claims-made basis, the following conditions apply:

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the
commencement of any services provided by the Contractor on behalf of the Parish, whichever is
earlier; AND

2) continuous coverage must be provided to the Parish with the same retro date for 24 months following
acceptance or termination of the Project by the Parish either by

a) continued renewal certificates OR

b) a 24 month Extended Reporting Period
*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if
claims-made, the applicable retro date must be stated.

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability
insurance and coverage for third party liability

*Excess/Umbrella_Liability insurance may be provided to meet the limit requirements for any Liability
coverage. For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby
providing a combined per occurrence limit of $3,000,000.)

=7 7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the

minimum amount of $1,000,000 CSL each occurrence / $2,000,000 aggregate. St. Tammany Parish
Government, ATTN: Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the
first named insured on the policy.

8. Builder’s Risk Insurance written on an “all-risk” policy form shall be furnished by Contractor for 100% of the
contract cost. Any contract modifications increasing the contract cost will require an increase in the limit of
the Builder’s Risk policy. Deductibles should not exceed $5,000 and Contractor shall be responsible for all
policy deductibles. This insurance shall cover materials at the site, stored off the site, and in transit. The
Builder’s Risk Insurance shall include the interests of the Owner, Contractor and Subcontractors and shall
terminate only when the Project is accepted in writing. St. Tammany Parish Government, ATTN: Risk
Management Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the

policy.

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full
value of the materials, machinery, equipment and labor for each location. The Contractor shall be responsible
for all policy deductibles. The Installation Floater Insurance shall provide coverage for property owned by
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when
the Project is accepted in writing. St. Tammany Parish Government, ATTN: Risk Management
Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the policy.
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D. All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work. The
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work. If
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy,
timely submit same to the Parish for approval, and submit a certificate thereof as provided above. The Parish
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting
a new insurance carrier within 30 days of said notice by the Parish. In the event that the second submission is
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee
the cost of such insurance.

E Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at
the election of the Parish, may be declared suspended, discontinued or terminated. Failure of the Provider to
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance
requirements be construed to conflict with the obligation of the Provider concerning indemnification.

F. Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of
insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal
certificates of insurance evidencing continued coverage, without any prompting by the Parish.

G. It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors
and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor
throughout the duration of the project.

H. Certificates of Insurance shall be issued as follows:

St. Tammany Parish Government
Attn: Risk Management
P O Box 628
Covington, LA 70434

To avoid contract processing delays, be certain the project name/number is included on
all correspondence including Certificates of Insurance.

*NOTICE: St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or
modify any and all of the insurance requirements at any time.

Any inquiry regarding these insurance requirements should be addressed to:

St. Tammany Parish Government
Office of Risk Management
P O Box 628
Covington, LA 70434
Telephone: 985-898-2797
Fax: 985-898-3070
Email: riskman@stpgov.org
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HOLD HARMLESS AGREEMENT

(Contractor) agrees to protect, defend, indemnify, save, and hold harmless St.
Tammany Parish Government, its elected and appointed officials, departments, agencies, boards and commissions,
its officers, agents servants, employees, including volunteers, from and against any and all claims, demands, expense
and liability arising out of injury or death to any person or the damage, loss or destruction of any property to the extent
caused by any act or omission of Contractor, its agents, servants, employees, and subcontractors, or any and all costs,
expense and/or attorney fees incurred as a result of any claim, demands, and/or causes of action that results under
the performance or non-performance of this contract.

(Contractor) agrees to investigate, handle, respond to, provide defense for and
defend any such claims, demand, or suit, as described in the paragraph above, at its sole expense and agrees to
bear all other costs and expenses related thereto, even if it (claims, etc.) is groundless, false or fraudulent.

SIGNED, this day of ,20
WITNESSES:
(Name of Contractor)
Print Name: BY:
(Signature of Authorized Officer)
Print Name: :
Print Name: Title:
STATE OF
PARISH/COUNTY OF
SWORN TO and subscribed before me, Notary, on this day of .20

NOTARY PUBLIC

My Commission Expires:

Please complete the following:

Claims contact for this project will be:

(Print name and title of Contact Person)

Address

Email address

Telephone# Cell # Fax #

Third Avenue Bridge Replacement at Ponchitolawa Creek



Section 07

Project Signs

1. General
a. Work to include providing and installing project sign(s) at the beginning of the
project. Some projects may require multiple signs. Should more than one sign be
required, it will be reflected in the bidding documents.

2. Materials

a. The printed project sign(s) shall be 3/8" primed Medium Density Overlay (MDO)
OR 3 millimeter corrugated plastic secured to exterior plywood (4' x 4").

b. Contractor shall not use previously provided templates and/or fonts.
3. Execution
a. The sign(s) shall be printed on a project-by-project basis in black and white, using
the template and font provided to the Contractor by the St. Tammany Parish

Government Project Manager.

b. All signage proofed and approved by State Tammany Parish Government before
project sign(s) are to be produced by the Contractor.

c. Exact placement of the project sign(s) must be coordinated with, and approved by,
the St. Tammany Parish Government Project Manager prior to sign installation.

d. The sign(s) is to be installed such that the bottom of the sign is a minimum of 5'
above the existing ground elevation.

e. Sign(s) is to be maintained throughout the period of construction. If sign(s) is
damaged or destroyed, repair and/or replacement of sign(s) will be at Contractor’s
expense.

f. Contractor is responsible for the removal of all project signs upon issuance of
final acceptance by the St. Tammany Parish Government Project Manager at no

direct pay.

g. Cost to be included in “Temporary Signs and Barricades
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Blank Template of Parish Project Sign:

OGRESS

MICHAEL B. COOPER

Parish President

Councilmember Name
Council District X

/\

Total Dollar $
amount specified here

SXXX, XXX. XX

Project Name

Description of
Project Work

Name of Street, Bridge,
Subdivision, etc. stated here

—

Example of a Completed Parish Project Sign:

Short Description of Project stated here
(if deemed applicable by the Parish)
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PROGRESS

$514,444.40

MICHAEL B. COOPER Dove Park
Parish President Subdivision Drainage
Drainage Improvements along

RYKERT O. TOLEDANO,JR  Swallow St., Sparrow St.,
Council District 5 Partridge St. and Egret St.
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Section 08

General Conditions for St. Tammany Parish Government

This index is for illustrative purposes only and is not intended to be complete nor
exhaustive.

All bidders/contractors are presumed to have read and understood the entire document.

Some information contained in these conditions may not be applicable to all projects.
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GENERAL CONDITIONS INDEX

A ASHT.O

A.CL

ADDENDA

ADVERTISEMENT

AGREEMENT

APPLICATION FOR PAYMENT

AS.TM.

AWARD

BID

BIDDER

BONDS

CHANGE ORDER

CLAIMS

CLOSING ROADS

COMMENCE WORK

COMPLETION OF WORK OR PROJECT

CONDITIONS AT JOB SITE

CONTRACT DOCUMENTS

CONTRACT PRICE

01.01
01.02

01.03, 01.05, 01.12, 02.13, 02.13, 06.02,
06.03

01.04,01.12, 02.21, 02.22, 02.23

01.05, O0I1.11, O1.12, O1.14, 01.15, 01.19,
03.02, 03.03, 03.04, 06.01, 06.02, 10.01,
11.03, 12.01, 14.02, 29.06, 32.01, 32.02,
33.06, 33.07

01.06, 29.07
01.07
03.00, 03.01, 03.04, 03.05

01.08, 01.12, 01.26, 02.02, 02.04, 02.08,
02.09, 02.10, 02.13, 02.14, 02.17, 02.19,
02.21, 03.01, 03.04, 04.02, 14.03, 22.01,
23.01, 28.08

01.04, 01.08, 01.09, 01.26, 01.28, 02.02,
02.04, 02.06, 02.08, 02.09, 02.10, 02.12,
03.13, 02.14, 02.16, 02.17, 02.19, 02.20,
02.21, 02.24, 03.01, 03.04, 03.05, 23.01

01.10, 01.12 02.02, 02.09, 03.00, 03.03,
03.04, 03.05, 03.07, 03.08, 03.10, 03.12,
03.13, 27.06

01.11, 01.19, 04.01, 09.04, 11.07, 16.02,
16.06, 16.07, 21.06, 21.08, 21.10, 21.11,
29.06, 33.07

02.15, 04.05, 09.05, 14.01, 16.04, 16.05,
21.16, 24.01

16.06, 16.07, 16.15
04.04, 07.04, 09.02, 11.02, 14.02, 16.13,
24.02

01.14, 02.15, 08.03, 09.01, 09.04, 11.00,
11.03, 12.01, 13.01, 13.11, 20.01, 25.01,
28.02,29.04

16.17

01.03, 01.03, 01.10, 01.12, 01.13, Ol.16,
01.17, 01.18, 01.19, 01.29, 01.22, 01,25,
01.30, 01.33, 02.02, 02.05, 02.13, 02.17,
02.18, 02.23, 03.01, 03.02, 04.01, 04.02,
04.03, 04.04, 04.05, 06.00, 06.01, 06.02,
06.03, 07.02, 07.03, 07.05, 08.01, 10.06,
11.03, 13.01, 13.02, 21.01, 21.09, 21.10,
21.11, 28.01, 28.04, 33.01

01.11, 01.13, 03.05, 04.01, 12.01, 14.02,
21.06, 21.10, 21.11, 27.05, 28.01, 28.02,
28.03, 28.08
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CONTRACT TIME

CONTRACTOR - (Defined)

DAMAGE

DEFECTIVE WORK

DELAYS

DRAWINGS

ENGINEER STATUS (NOT APPLICABLE)

EXTRA WORK

FAILURE OF CONTRACTOR

FAILURE OF OWNER

FAILURE OF SUCCESSFUL BIDDER
FIELD ORDER

FORCE ACCOUNT

FUNDING

INDEMNIFY / HOLD HARMLESS

INDEMNIFYING INFRINGEMENT CLAUSE

INJURIES

INSPECTION FEES

INSPECTIONS, GENERALLY

INSURANCE
INTENTION OF CONTRACT DOCUMENTS

INTENTION OF GENERAL CONDITIONS

01.11, 01.14, 01.22, 10.06, 11.01, 21.06,
29.04

01.15

02.15, 03.05, 03.12, 04.05, 09.05, 11.09,
13.11, 14.01, 14.02, 16.01, 16.02, 16.03,
16.04, 16.05, 19.01, 19.03, 20.01, 20.08,
23.03, 24.01, 24.07, 24.12, 26.03, 28.05,
28.01, 28.10, 33.07

01.16, 10.03, 21.00, 21.01, 21.07, 21.08,
21.09, 21.10, 28.03

07.02, 11.05, 11.09, 12.01, 16.07, 18.02,
19.01, 28.04

01.12, 01.17, 02.13, 02.17, 02.23, 06.01,
06.02, 06.03, 13.15, 22.02, 01.27, 01.33,
03.12, 04.01, 06.02, 09.01, 10.01, 10.02,
11.07, 13.00, 13.01, 13.03, 13.05, 13.11,
13.12, 13.15, 14.02, 14.07, 14.08, 14.09,
16.09, 16.13, 21.01, 21.06, 21.07, 21,14,
24.07, 27.05, 27.07, 28.01, 28.05, 28.10,
29.03, 13.00, 13.11

15.00

03.09, 14.00, 14.03, 14.04, 14.05, 14.08,
14.09, 14.10, 14.11, 14.12, 16.01, 22.02

03.10, 04.05, 06.02, 09.05, 10.01, 10.03,
13.10, 16.03, 20.01, 24.09, 27.02, 28.10

02.13

02.13, 02.17, 03.04

01.18

14.04, 14.05, 14.11, 14.12
33.09

02.15, 03.05, 04.05, 13.11, 16.04, 16.05,
20.02, 24.06, 24.09

02.15

16.00, 16.01, 16.02, 19.01, 19.03, 20.01,
24.02, 24.07

13.12

01.16, 13.05, 16.13, 21.00, 21.03, 21.04,
21.05, 21.06, 21.14, 21.15, 28.04, 29.02,
29.03

01.05, 14.05, 16.13, 24.00 - 12, 27.07, 28.05
06.00, 06.01

31.00
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LABOR

LAWS

LIQUIDATED DAMAGES

MATERIALS

MODIFICATIONS

NOTICE OF AWARD
NOTICE OF DEFAULT
NOTICE TO BIDDER
NOTICE TO CONTRACTOR
NOTICE TO OWNER
NOTICE TO PROCEED
OBSTRUCTIONS
OCCUPANCY

ORAL INTERPRETATIONS
OWNER - (Defined)

PAYMENT

PERMITS

PRICE

PROGRESS PAYMENT
PROGRESS SCHEDULE

PROGRESS OF WORK

PROJECT

01.33, 03.12, 09.01, 13.00,
13.08, 13.10, 13.11, 13.12,
16.07, 21.06, 21.07, 21.15,

29.03

01.10, 01.20, 02.06, 02.13,
02.20, 03.01, 03.10, 13.12,
20.02, 21.02, 21.09, 27.01,

33.01, 33.08

11.03, 12.00, 12.01, 29.04

01.33, 03.12, 04.01, 06.02,
10.01, 10.02, 13.00, 13.01,
13.05, 13.12, 13.13, 13.15,
20.01, 12.01, 21.07, 21.14,
27.01, 27.05, 27.07, 28.01,

28.08, 28.10

01.12, 01.19, 02.12, 02.13,

24.07,32.02

01.20, 03.01, 03.04, 04.01
12.01, 33.08

2.21

01.12,01.21, 21.11, 30.01
13.07, 24.06, 27.07

01.22,09.02, 11.01, 11.03

13.01, 13.02,
14.05, 16.06,
27.01, 28.10,

02.14, 02.16,
16.06, 16.07,
29.06, 33.00,

07.01, 09.01,
13.03, 13.04,
14.01, 14.11,
21.15, 23.03,
28.05, 28.07,

06.01, 06.02,

16.09, 16.11, 16.15, 23.00, 23.01, 23.02

25.00

02.13

01.23

01.30,.03,10, 03.12, 03.13, 04.12, 09.03,
11.04, 11.09, 14.04, 14.12, 16.02, 16.16,
19.02, 21.07, 21.08, 21.09, 21.10, 21.11,
21.16, 24.02, 24.03, 24.12, 27.01, 27.07,
28.00, 28.01, 28.02, 28.03, 28.04, 28.05,
28.06, 28.08, 28.09, 28.10, 29.00, 29.03,

29.05, 29.07

13.00, 13.12, 16.13, 28.08

02.05, 14.02, 14.03, 14.04, 14.05, 22.01

01.06, 28.06

09.03, 09.05, 21.11

09.00, 11.09, 13.07, 16.01,

21.12,22.02,27.02

01.24, 01.29, 01.30, 02.04,
07.03, 10.02, 11.04, 11.06,
14.08, 14.11, 16.15, 24.07,

29.03, 29.07
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PROJECT REPRESENTATIVE

PROPERTY

PROPOSAL

PROTESTS

PUNCH LIST

QUANTITIES OF ESTIMATES
RAILROADS

RECORD DRAWINGS
RECORDATION OF DOCUMENTS
REJECTION OF BIDS

RENTAL OF EQUIPMENT
RIGHTS OF WAY

SAFETY
SANITARY PROVISIONS

SCHEDULE OF WORK
SEVERABILITY

SHOP DRAWINGS

SITE

SOLICITATION OF EMPLOYMENT

SPECIFICATIONS

SUBCONTRACTOR

SUBCONTRACTS

SUBSURFACE CONDITIONS

SUBSTANTIAL COMPLETION

SUPERINTENDENT

01.23,

16.00,
16.17,

21.16

16.01, 16.02, 16.03, 16.12, 16,13,
18.01, 19.00, 19.01, 19.02, 19.03,

23.03,24.0124.07,26.03, 28.10, 29,08, 33.05

01.26,
02.07,
02.14,
14.01,
33.10
29.03,
14.00,
16.13,
08.00,
03.13,
02.03,
14.07,
18.00

16.01,
13.01,

09.03,
32.01,

01.27,
07.04,

02.17,
16.09,
24.07
13.14
01.01,
02.13,
03.13,
11.03,
28.01,
01.27,
04.05,
21.07,
04.00,
02.17,

01.30,
29.03,

01.21,
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02.00, 02.01, 02.03, 02.05,.02.06,
02.08, 02.09, 02.10, 02.11, 02.12,
02.18, 02.21, 02.22, 11.03, 12.01,
14.02, 14.03, 19.02, 23.02, 28.08

29.04

14.01, 14.02, 14.04

19.01

18.01, 18.02, 18.03

28.03, 29.05, 29.06

02.07, 02.08, 02.10, 02.14, 03.01

14.09

16.07, 16.14, 16.17
17.00

09.04, 9.05, 11.06, 13.09
32.02

06.03, 07.00,
07.05

07.01, 07.02, 07.03,

7.04, 13.05,
21.08, 21.09,

13.07,
21.12,

13.11,
22.02,

14.06,
23.01,

01.02, 01.05,
02.17, 02.23,
06.01, 06.02,
13.05, 13.15,
28.04, 32.01

01.07,
03.06,
06.03,
20.01,

01.12,
03.09,
07.04,
21.12,

01.28,
03.10,
07.05,
22.02,

01.29, 04.01, 04.02, 04.03,
16.02, 16.04, 16.05, 20.01,
24.01, 24.07, 27.01, 28.07

04.04,
20.02,
13.09

22.00, 22.01, 22.02

11.04, 21.09, 28.04, 29.01,
29.04, 29.06

29.02,

01.31, 13.07, 14.05



SUPERVISION

SURETY

SURVEY

TAXES

TERMINATION OF CONTRACT

TESTS, GENERALLY

TIME

TRAFFIC

TRAFFIC HAZARDS
TREES AND SHRUBS
VERBAL INSTRUCTIONS
WAIVERS

WARNING DEVICES
WARRANTY

WORK

WORK BY OTHERS

WORK BY OWNER

WORK FOR OTHER, RESTRICTIONS

WORK ORDER

13.01, 13.06

01.05, 01.10, 02.09, 03.05, 03.06, 03.07,
03.08, 03.09, 03.11, 03.12, 04.05, 05.01,
14.03, 27.03, 27.05

13.02, 26.00, 26.01

02.05, 13.00, 13.12, 13.13, 14.05, 28.07,
28.08, 28.10

13.10, 24.09, 27.00, 27.01, 27.02, 27.03,
27.04, 27.05, 27.06, 27.07

21.00, 21.02, 21.03, 21.04, 21.05, 21.06

01.32

16.06, 16.07, 16.10, 16.15, 16.16
16.16

19.02

21.16

24.06, 29.03, 33.08
16.13,16.14, 16.15

21.01, 21.08, 21.09, 33.04, 33.06
01.31, 20.01

10.03, 10.04, 10.05

10.02, 10.04, 10.05

16.12

28.01
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01.00

01.01

01.02

01.03

01.04

01.05

01.06

01.07

01.08

01.09

01.10

01.11

01.12

01.13

DEFINITIONS OF TERMS

Whenever used in these General Conditions or in other Contract Documents, the following
terms shall have the meanings indicated, and these shall be applicable to both the singular
and plural thereof.

A.A.S.H.T.O American Association of State Highway and Transportation Officials. When
A.A.S.H.T.O. is referred to in these Specifications it takes the meaning of the specification
for materials and methods of testing specified by this association and the specification
stated is considered to be a part of the Specifications as if written herein in full.

A.C.I American Concrete Institute. When A.C.I. is referred to in these Specifications it
takes the meaning of the specification for materials and methods of testing specified by
this institute and the specification stated is considered to be a part of the Specifications as
if written herein in full.

Addenda Written or graphic instruments issued prior to the opening of bids which clarify,
correct, modify or change the bidding or Contract Documents.

Advertisement The written instrument issued by the Owner at the request of the Owner
used to notify the prospective bidder of the nature of the Work. It becomes part of the
Contract Documents.

Agreement The written agreement or contract between the Owner and the Contractor
covering the Work to be performed and the price that the Owner will pay. Other documents,
including the Proposal, Addenda, Specifications, plans, surety, insurance, etc., are made a
part thereof.

Application for Payment The form furnished by the Owner which is to be used by the
Contractor in requesting incremental (progress) payments and which is to include
information required by Section 28.01 and an affidavit of the Contractor. The affidavit shall
stipulate that progress payments theretofore received from the Owner on account of the
Work have been applied by Contractor to discharge in full of all Contractor's obligations
reflected in prior applications for payment.

A.S.T.M. American Society of Testing Materials. When A.S.T.M. is referred to in these
Specifications it takes the meaning of the specification for materials and methods of testing
specified by this society and the specification stated is considered to be a part of the
Specifications as if written herein in full.

Bid The offer or Proposal of the Bidder submitted on the prescribed form setting forth all
the prices for the Work to be performed.

Bidder Any person, partnership, firm or corporation submitting a Bid for the Work.

Bonds Bid, performance and payment bonds and other instruments of security, furnished
by the Contractor and its surety in accordance with the Contract Documents and Louisiana
law.

Change Order A written order to the Contractor signed by the Owner authorizing an
addition, deletion or revision in the Work, or an adjustment in the Contract Price or the
Contract Time after execution of the Agreement.

Contract Documents The Agreement, Addenda, Contractor's Bid and any documentation
accompanying or post-bid documentation when attached as an exhibit, the Bonds, these
General Conditions, the Advertisement for Bid, Notice to Contractor, all supplementary
conditions, the Specifications, the Drawings, together with all Modifications issued after
the execution of the Agreement.

Contract Price The total monies payable to the Contractor under the Contract Documents.
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01.14

01.15

01.16

01.17

01.18

01.19

01.20

01.21

01.22

01.23

01.24

01.25

01.26

01.27

01.28

01.29

01.30

Contract Time The number of consecutive calendar days stated in the Agreement for the
completion of the Work.

Contractor The person, firm, corporation or provider with whom the Owner has executed
the Agreement.

Defective Work Work which is unsatisfactory, faulty or deficient for any reason
whatsoever, or does not conform to the Contract Documents, or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents, or
has been damaged prior to the Owner's recommendation or acceptance.

Drawings The Drawings and plans which show the character and scope of the Work to be
performed and which have been prepared or approved by the Owner and are referred to in
the Contract Documents.

Field Order A written order issued by the Owner or his agent which clarifies or interprets
the Contract Documents.

Modification (a) A written amendment of the Contract Documents signed by both parties,
(b) A Change Order, (c) A written clarification or interpretation issued by the Owner or his
agent. Modification may only be issued after execution of the Agreement.

Notice of Award The written notice by Owner to the lowest responsible Bidder stating that
upon compliance of the conditions enumerated in the Notice of Award, or enumerated in
the Bid documents, the Owner will deliver the Contract Documents for signature. The time
for the delivery of the Contract Documents can be extended in conformance with Louisiana
Law.

Notice to Contractor Instructions, written or oral given by Owner to Contractor and
deemed served if given to the Contractor's superintendent, foreman or mailed to Contractor
at his last known place of business.

Notice to Proceed A written notice given by the Owner fixing the date on which the
Contract Time will commence, and on which date the Contractor shall start to perform his
obligation under the Contract Documents. Upon mutual consent by both parties, the Notice
to Proceed may be extended.

Owner St. Tammany Parish Government, acting herein through its duly constituted and
authorized representative, including but not limited to the Office of the Parish President or
its designee, its Chief Administrative Officer, and/or Legal Counsel. St. Tammany Parish
Government (hereinafter, the “Parish”) and Owner may be used interchangeably.

Project The entire construction to be performed as provided in the Contract Documents.

Project Representative The authorized representative of the Owner who is assigned to the
Project or any parts thereof.

Proposal The Bid submitted by the Bidder to the Owner on the Proposal form setting forth
the Work to be done and the price for which the Bidder agrees to perform the Work.

Shop Drawings All drawings, diagrams, illustrations, brochures, schedules and other data
which are prepared by the Contractor, Subcontractor, Manufacturer, Supplier or Distributor
and which illustrate the equipment, material or some portion of the Work.

Specifications The Instructions to Bidders, these General Conditions, the Special
Conditions and the Technical Provisions. All of the documents listed in the "Table of
Contents."

Subcontractor An individual, firm or corporation having a direct Contract with the
Contractor or with any other Subcontractor for the performance of a part of the Project
Work.

Substantial Completion The date as certified by the Owner or its agent when the
construction of the Project or a specified part thereof is sufficiently complete in accordance
with the Contract Documents so that the Project or specified part can be utilized for the
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01.31

01.32

01.33

01.34

02.00

02.01

02.02

02.03

02.04

02.05

02.06

02.07

02.08

02.09

purposes for which it was intended; or if there is no such certification, the date when final
payment is due in accordance with Section 28.

Superintendent Contractor's site representative. The person on the site who is in full and
complete charge of the Work.

Time Unless specifically stated otherwise, all time delays shall be calculated in calendar
days.

Work Any and all obligations, duties and responsibilities necessary to the successful
completion of the Project assigned to or undertaken by the Contractor under the Contract
Documents, usually including the furnishing of all labor, materials, equipment and other
incidentals.

The terms “he/himself” may be used interchangeably with “it/itself.”

PROPOSAL

All papers bound with or attached to the Proposal Form are a necessary part thereof and
must not be detached.

For submitting Bids, the only forms allowed shall be the “Louisiana Uniform Public Work
Bid Form”, “Louisiana Uniform Public Works Bid Form Unit Price Form” (if necessary),
the Bid Bond, and written evidence of authority of person signing the bid. Necessary copies
of the Louisiana Uniform Public Work Forms will be furnished for Bidding. Bound sets of
the Contract Documents are for Bidder's information and should not be used in submitting
Bids.

Proposal forms must be printed in ink or typed, unless submitted electronically. Illegibility
or ambiguity therein may constitute justification for rejection of the Bid.

Each Bid must be submitted in a sealed envelope, unless submitted electronically. The
outside of the envelope shall show the name and address of the Bidder, the State
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the
Project name and number for which the Bid is submitted, along with the Bid number.

The price quoted for the Work shall be stated in words and figures on the Bid Form, and in
numbers only on the Unit Price Form. The price in the Proposal shall include all costs
necessary for the complete performance of the Work in full conformity with the conditions
of the Contract Documents, and shall include all applicable Federal, State, Parish,
Municipal or other taxes. The price bid for the items listed on the Unit Price Form will
include the cost of all related items not listed, but which are normally required to do the
type of Work bid.

The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform
Public Work Bid Form must be provided. Evidence of agency, corporate, or partnership
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B).

Only the Contractors licensed by the State to do the type of Work involved can submit a
Proposal for the Work. The envelope containing the Proposal shall have the Contractor's
license number on it. Failure to be properly licensed constitutes authority by the Owner for
rejection of Bid.

Bidders shall not attach any conditions or provisions to the Proposal. Any conditions or
provisions so attached may, at the sole option of the Owner, cause rejection of the Bid or
Proposal.

A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates,
must accompany the Proposal and, at the option of the Bidder, may be a cashier's check,
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so
guaranteed. Cashier's check or certified check must be made payable to the order of the
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit
the cashier's check or certified check. Such guarantees shall be made payable to the Parish
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of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall
be written by a surety or insurance company currently on the U.S. Department of the
Treasury Financial Management Service list of approved bonding companies which is
published annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's
Key Rating Guide, or by an insurance company in good standing licensed to write bid
bonds which is either domiciled in Louisiana or owned by Louisiana residents. It is not
required to be on any AIA form.

Bid securities of the three (3) lowest Bidders will be retained by the Owner until the
Contract is executed or until final disposition is made of the Bids submitted. Bid securities
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act
within the forty-five (45) days to award the contract to the lowest responsible bidder or
reject all bids as permitted by Public Bid Law. However, the Parish and the lowest
responsible bidder, by mutual written consent, may agree to extend the deadline for award
by one or more extensions of thirty (30) calendar days. In the event the Owner issued the
Letter of Award during this period, or any extension thereof, the Bid accepted shall
continue to remain binding until the Execution of the Contract.

A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt
of Bids, provided the request is in writing, executed by the Bidder or its duly authorized
representative and is filed with the Owner prior to that time. When such a request is
received, the Proposal will be returned to the Bidder unopened.

Written communications, over the signature of the Bidder, to modify Proposals will be
accepted and the Proposal corrected in accordance therewith if received by the Owner prior
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic
Modifications will not be considered.

No oral interpretation obligating the Owner will be made to any Bidder as to the meaning
of the Drawings, Specifications and Contract Documents. Every request for such an
interpretation shall be made in writing and addressed and forwarded to the Owner. No
inquiry received within seven (7) days prior to the day fixed for opening of the Bids shall
be given consideration. Every interpretation made to the Bidder shall be in the form of an
addendum to the Specifications. All such Addenda shall become part of the Contract
Documents. Failure of Bidder to receive any such interpretation shall not relieve any
Bidder from any obligation under this Bid. All Addenda shall be issued in accordance with
the Public Bid Law, LSA-R.S. 38:2212(0)(2)(a) and (b).

The Owner reserves the right to reject any or all Bids for just cause in accordance with the
Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal or unbalanced Bids may be
rejected. Reasonable grounds for belief that any one Bidder is concerned directly or
indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder is
concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause
for rejection. If the Parish determines that the bidder is not responsive or responsible for
any reason whatsoever, the bid may be rejected in accordance with State law.

The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs,
penalties or claims for infringement by reason of use or installation of any patented design,
device, material or process, or any trademark and copyright in connection with the Work
agreed to be performed under this Contract, and shall indemnify and hold harmless the
Owner for any costs, expenses and damages which it may be obliged to pay by reason of
any such infringement at any time during the prosecution or after completion of the Work.

Bidders shall familiarize themselves with and shall comply with all applicable Federal and
State Laws, municipal ordinances and the rules and regulations of all authorities having
jurisdiction over construction of the Project, which may directly or indirectly affect the
Work or its prosecution. These laws and/or ordinances will be deemed to be included in
the Contract, as though herein written in full.

Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all
surface and subsurface conditions as they may exist so that it may fully understand this
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Contract. Bidder shall also thoroughly examine and be familiar with drawings,
Specifications and Contract Documents. The failure or omission of any Bidder to receive
or examine any form instrument, Drawing or document or to visit the site and acquaint
itself with existing conditions, shall in no way relieve any Bidder from any obligation with
respect to its Bid and the responsibility in the premises.

The standard contract form enclosed with the Proposal documents is a prototype. It is
enclosed with the Contract Documents for the guidance of the Owner and the Contractor.
It has important legal consequences in all respects and consultation with an attorney is
encouraged. Contractor shall be presumed to have consulted with its own independent legal
counsel.

When one set of Contract plans show the Work to be performed by two or more prime
Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work
to be performed by the other where the Work upon which this bid is submitted is shown to
come into close proximity or into conflict with the Work of the other. In avoiding conflicts,
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in
his Bid the cost of a conflict box at these locations. The location of and a solution to the
conflicts do not have to be specifically noted as such on the plans.

Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224,
38:2227, each as amended, and other affidavits as required by law, prior to execution of
the contract.

Sealed Proposals (Bid) shall be received by St. Tammany Parish Government at the office
of St. Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite
2-F, Mandeville, LA 70471, until the time and date denoted in Notice to Bidders, at which
time and place the Proposals (Bids), shall be publicly opened and read aloud to those
present. In accordance with LSA-R.S. 38-2212(A)(3)(c)(i), the designer’s final estimated
cost of construction shall be read aloud upon opening bids. Sealed Proposals (Bids) may
also be mailed by certified mail to St. Tammany Parish Government, Department of
Procurement, 21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received
before the bid opening. Bids may also be submitted electronically. Information concerning
links for electronic bidding is contained in the Notice to Bidders.

Proposals (Bids) shall be executed on Forms furnished and placed in a sealed envelope,
marked plainly and prominently as indicated in the Notice to Bidders, and these General
Conditions, and addressed:

St. Tammany Parish Government
Department of Procurement
21454 Koop Drive, Suite 2-F
Mandeville, LA 70471

Complete sets of Drawings, Specifications, and Contract Documents may be secured at the
Office of the Owner. See Notice to Bidders for deposit schedule.

The successful bidder shall be required to post in each direction a public information sign,

4'x 8'in size, at the location of the project containing information required by the Owner.
The Owner shall supply this information.

AWARD, EXECUTION OF DOCUMENTS, BONDS, ETC.

The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in
accordance with State Law. No award will be made until the Owner has concluded such
investigations as it deems necessary to establish the responsibility, qualifications and
financial ability and stability of the Bidder to do the Work in accordance with the Contract
Documents to the satisfaction of the Owner within the time prescribed as established by
the Department based upon the amount of work to be performed and the conditions of
same. The written contract and bond shall be issued in conformance with LSA-R.S.
38:2216. The Owner reserves the right to reject the Bid of any Bidder in accordance with
the Public Bid Law, LSA-R.S. 38:2214. If the Contract is awarded, the Owner shall give
the successful Bidder written notice of the award within forty-five (45) calendar days after
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the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or any extension as
authorized thereunder.

At least three counterparts of the Agreement and of such other Contract Documents as
practicable shall be signed by the Owner and the Contractor. The Owner shall identify
those portions of the Contract Documents not so signed and such identification shall be
binding on both parties. The Owner and the Contractor shall each receive an executed
counterpart of the Contract Documents.

Prior to the execution of the Agreement, the Contractor shall deliver to the Owner the
required Bonds.

Failure of the successful Bidder to execute the Agreement and deliver the required Bonds
within twenty (20) days of the Notice of the Award shall be just cause for the Owner to
annul the award and declare the Bid and any guarantee thereof forfeited.

In order to ensure the faithful performance of each and every condition, stipulation and
requirement of the Contract and to indemnify and save harmless the Owner from any and
all damages, either directly or indirectly arising out of any failure to perform same, the
successful Bidder to whom the Contract is awarded shall furnish a surety Bond in an
amount of at least equal to one hundred percent (100%) of the Contract Price. The Contract
shall not be in force or binding upon the Owner until such satisfactory Bond has been
provided to and approved by the Parish. The cost of the Bond shall be paid for by the
Contractor unless otherwise stipulated in the Special Provisions.

No surety Company will be accepted as a bondsman who has no permanent agent or
representative in the State upon whom notices referred to in the General Conditions of
these Specifications may be served. Services of said notice on said agent or representative
in the State shall be equal to service of notice on the President of the Surety Company, or
such other officer as may be concerned.

In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c):

Any surety bond written for a public works project shall be written by a surety or
insurance company currently on the U.S. Department of the Treasury Financial
Management Service list of approved bonding companies which is published
annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide,
to write individual bonds up to ten percent of policyholders' surplus as shown in the
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds.

For any public works project, no surety or insurance company shall write a bond
which is in excess of the amount indicated as approved by the U.S. Department of
the Treasury Financial Management Service list or by a Louisiana domiciled
insurance company with an A- rating by A.M. Best up to a limit of ten percent of
policyholders' surplus as shown by A.M. Best; companies authorized by this
Paragraph who are not on the treasury list shall not write a bond when the penalty
exceeds fifteen percent of its capital and surplus, such capital and surplus being the
amount by which the company's assets exceed its liabilities as reflected by the most
recent financial statements filed by the company with the Department of Insurance.

In addition, any surety bond written for a public works project shall be written by
a surety or insurance company that is currently licensed to do business in the state
of Louisiana. All contractors must comply with any other applicable provisions of
LSA-R.S. 38:2219.

Should the Contractor's Surety, even though approved and accepted by the Owner,
subsequently remove its agency or representative from the State or become insolvent,
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed
under the same terms and conditions as the original Bond. The new bond shall be submitted
within thirty (30) days of such time as the Owner notifies Contractor or from the time
Contractor learns or has reason to know that the original surety is no longer financially
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails

Version 2021 Q3



03.09

03.10

03.11

03.12

03.13

04.00

04.01

04.02

04.03

04.04

or refuses to timely secure additional surety, then the Owner may secure such surety and
thereafter deduct such cost or expense from any sum due or to become due Contractor.

The Contractor's bondsman shall obligate itself to all the terms and covenants of these
Specifications and of contracts covering the Work executed hereunder. The Owner reserves
the right to do Extra Work or make changes by altering, adding to deducting from the Work
under the conditions and in the manner herein before described without notice to the
Contractor's surety and without in any manner affecting the liability of bondsman or
releasing it from any of its obligations hereunder.

The Bond shall also secure for the Owner the faithful performance of the Contract in strict
accordance with plans and Specifications. It shall protect the Owner against all lien laws
of the State and shall provide for payment of reasonable attorney fees for enforcement of
Contract and institution or concursus proceedings, if such proceedings become necessary.
Likewise, it shall provide for all additional expenses of the Owner occurring through failure
of the Contractor to perform.

The surety of the Contractor shall be and does hereby declare and acknowledge itself by
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the
Contractor, for fulfillment of terms of Section 03.00.

The performance Bond and Labor and Material Bond forming part of this Contract shall
be continued by Contractor and its Surety for a period of one (1) year from date of
acceptance of this Contract by Owner to assure prompt removal and replacement of all
defective material, equipment, components thereof, workmanship, etc., and to assure
payment of any damage to property of Owner or others as a result of such defective
materials, equipment, workmanship, etc.

Contractor shall pay for the cost of recording the Contract and Bond and the cost of
canceling same. Contractor shall also secure and pay for all Clear Lien and Privilege
Certificates (together with any updates) which will be required before any final payment is
made, and that may be required before any payment, at the request of the Owner, its
representative, agent, architect, engineer and the like. All recordation and Clear Lien and
Privilege Certificate requirements shall be in accordance with those requirements noted
herein before in contract Specifications.

SUBCONTRACTS

Contractor shall be fully responsible for all acts and omissions of its Subcontractors and of
persons and organizations for whose acts any of them may be liable to the same extent that
it is responsible for the acts and omissions of persons directly employed by it. Nothing in
the Contract Documents shall create any contractual relationship between Owner and any
Subcontractor or other person or organization having a direct Contract with Contractor, nor
shall it create any obligation on the part of the Owner to pay or to see to the payment of
any monies due any Subcontractor.

Nothing in the Contract Documents shall be construed to control the Contractor in dividing
the Work among approved Subcontractors or delineating the Work to be performed by any
trade.

The Contractor agrees to specifically bind every Subcontractor to all of the applicable terms
and conditions of the Contract Documents prior to commencing Work. Every
Subcontractor, by undertaking to perform any of the Work, shall thereby automatically be
deemed bound by such terms and conditions.

The Contractor shall indemnify and hold harmless the Owner and their agents and
employees from and against all claims, damages, losses and expenses including Attorney's
fees arising out of or resulting from the Contractor's failure to bind every Subcontractor
and Contractor's surety to all of the applicable terms and conditions of the Contract
Documents.
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ASSIGNMENT

Neither party to this Contract shall assign or sublet its interest in this Contract without prior
written consent of the other, nor shall the Contractor assign any monies due or to become
due to it under this Contract without previous written consent of the Owner, nor without
the consent of the surety unless the surety has waived its right to notice of assignment.

CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS.

It is the intent of the Specifications and Drawings to describe a complete Project to be
constructed in accordance with the Contract Documents. The Contract Documents
comprise the entire Agreement between Owner and Contractor. Alterations, modifications
and amendments shall only be in writing between these parties.

The Contract Documents are intended to be complimentary and to be read in pari materii,
and what is called for by one is as binding as if called for by all. If Contractor finds a
conflict, error or discrepancy in the Contract Documents, it shall call it to the Owner's
attention, in writing, at once and before proceeding with the Work affected thereby;
however, it shall be liable to Owner for its failure to discover any conflict, error or
discrepancy in the Specifications or Drawings. In resolving such conflicts, errors and
discrepancies, the documents shall be given precedence in the following order: Agreement,
Modifications, Addenda, Special Conditions, General Conditions, Construction
Specifications and Drawings. The general notes on the plans shall be considered special
provisions. Figure dimensions on Drawings shall govern over scale dimensions and detail
Drawings shall govern over general Drawings. Where sewer connections are shown to fall
on a lot line between two lots, the Contractor shall determine this location by measurement
not by scale. Any Work that may reasonably be inferred from the Specifications or
Drawings as being required to produce the intended result shall be supplied whether or not
it is specifically called for. Work, materials or equipment described herein which so applied
to this Project are covered by a well-known technical meaning or specification shall be
deemed to be governed by such recognized standards unless specifically excluded.

Unless otherwise provided in the Contract Documents, the Owner will furnish to the
Contractor (free of charge not to exceed ten (10) copies) Drawings and Specifications for
the execution of Work. The Drawings and Specifications are the property of the Owner and
are to be returned to it when the purpose for which they are intended have been served. The
Contractor shall keep one copy of all Drawings and Specifications, including revisions,
Addenda, details, Shop Drawings, etc. on the Work in good order and available to the
Owner or the regulatory agency of the governmental body having jurisdiction in the area
of the Work.

SHOP DRAWINGS, BROCHURES AND SAMPLES

After checking and verifying all field measurements, Contractor shall submit to Owner for
approval, five copies (or at Owner's option, one reproducible copy) of all Shop Drawings,
which shall have been checked by and stamped with the approval of Contractor and
identified as Owner may require. The data shown on the Shop Drawings will be complete
with respect to dimensions, design criteria, materials of construction and the like to enable
Owner to review the information as required.

Contractor shall also submit to Owner, for review with such promptness as to cause no
delay in Work, all samples as required by the Contract Documents. All samples will have
been checked by and stamped with the approval of Contractor identified clearly as to
material, manufacturer, any pertinent catalog numbers and the use for which intended. At
the time of each submission, Contractor shall in writing call Owner's attention to any
deviations that the Shop Drawings or samples may have from the requirements of the
Contract Documents.

Owner will review with reasonable promptness Shop Drawings and samples, but its review
shall be only for conformance with the design concept of the Project and for compliance
with the information given in the Contract Documents. The review of a separate item as
such will not indicate approval of the assembly in which the item functions. Contractor
shall make any corrections required by Owner and shall return the required number of
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corrected copies of Shop Drawings and resubmit new samples for review. Contractor shall
direct specific attention in writing or on resubmitted Shop Drawings to revisions other than
the corrections called for by Owner on previous submissions. Contractor's stamp of
approval on any Shop Drawing or sample shall constitute a representation to Owner that
Contractor has determined and verified all quantities, dimensions, field construction
criteria, materials catalog numbers and similar data and thereafter assumes full
responsibility for doing so, and that it has reviewed or coordinated each Shop Drawing or
sample with the requirements of the Work and the Contract Documents.

Where a Shop Drawing or sample submission is required by the Specifications, no related
Work shall be commenced until the submission has been reviewed by Owner. A copy of
each reviewed shop Drawing and each inspected sample shall be kept in good order by
Contractor at the site and shall be available to Owner.

Owner's review of Shop Drawings or samples shall not relieve Contractor from its
responsibility for any deviations from the requirements of the Contract Documents unless
Contractor has in writing called Owner's attention to such deviation at the time of
submission and Owner has given written approval to the specific deviation, nor shall any
review by Owner relieve Contractor from responsibility for errors or omissions in the Shop
Drawings. The mere submittal of shop drawings which contain deviations from the
requirements of plans, specifications and/or previous submittals in itself does not satisfy
this requirement.

RECORD DRAWINGS

The Contractor shall keep an accurate record in a manner approved by the Owner of all
changes in the Contract Documents during construction. In Work concerning underground
utilities, the Contractor shall keep an accurate record in a manner approved by the Owner
of all valves, fittings, etc. Before the Work is accepted by the Owner, and said acceptance
is recorded, the Contractor shall furnish the Owner a copy of this record.

Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the
location of all sewer house connections. The location shown shall be the end of the
connection at the property line measured along the main line of pipe from a manhole.

Contractor shall keep an accurate drawing of the storm water drainage collection system.
Inverts to the nearest 0.01' and top of castings shall be shown as well as location of all
structures to the nearest 0.1'. Upon completion of the Work, the plan will be given to the
Owner.

PROGRESS OF WORK

Contractor shall conduct the Work in such a professional manner and with sufficient
materials, equipment and labor as is considered necessary to ensure its completion within
the time limit specified.

The Owner shall issue a Notice to Proceed to the Contractor within twenty (20) calendar
days from the date of execution of the Contract. Upon mutual consent by both parties, the
Notice to Proceed may be extended. The Contractor is to commence Work under the
Contract within ten (10) calendar days from the date the Notice to Proceed is issued by the
Owner.

The Contractor, immediately after being awarded the Contract, shall prepare and submit
for the Owner's approval an estimated progress schedule for the work to be performed, as
well as a construction signing layout for all roads within the project area. The Contractor
shall not start work or request partial payment until the work schedule has been submitted
to the Owner for approval.

Revisions to the original schedule will be made based on extension of days granted for
inclement weather or change orders issued under the contract. No other revision shall be
made which affects the original completion or updated completion date, whichever is
applicable.
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Failure of the Contractor to submit an estimated progress schedule or to complete timely
and on schedule the Work shown on the progress schedule negates any and all causes or
claims by the Contractor for accelerated completion damages. These accelerated damage
claims shall be deemed forfeited.

Meetings will be held as often as necessary to expedite the progress of the job. Meetings
will be held during normal working hours at the jobsite and shall be mandatory for the
Contractor and all Sub-Contractors working on the project. Meetings may be requested by
the Owner at any time and at the discretion of the Owner.

OWNER'S RIGHT TO PROCEED WITH PORTIONS OF THE WORK

Upon failure of the Contractor to comply with any notice given in accordance with the
provisions hereof, the Owner shall have the alternative right, instead of assuming charge
of the entire Work, to place additional forces, tools, equipment and materials on parts of
the Work. The cost incurred by the Owner in carrying on such parts of the Work shall be
payable by the Contractor. Such Work shall be deemed to be carried on by the Owner on
account of the Contractor. The Owner may retain all amounts of the cost of such Work
from any sum due Contractor or those funds that may become due to Contractor under this
Agreement.

Owner may perform additional Work related to the Project by itself or it may let any other
direct contract which may contain similar General Conditions. Contractor shall afford the
other contractors who are parties to such different contracts (or Owner, if it is performing
the additional Work itself) reasonable opportunity for the introduction and storage of
materials and equipment and the execution of Work, and shall properly connect and
coordinate its Work with the subsequent work.

If any part of Contractor's Work depends upon proper execution or results upon the Work
of any such other contractor (or Owner), Contractor shall inspect and promptly report to
Owner in writing any defects or deficiencies in such Work that render it unsuitable for such
proper execution and results. Failure to so report shall constitute an acceptance of the other
Work as fit and proper for the relationship of its Work except as to defects and deficiencies
which may appear in the other Work after the execution of its Work.

Whatever Work is being done by the Owner, other Contractors or by this Contractor, the
parties shall respect the various interests of the other parties at all times. The Owner may,
at its sole discretion, establish additional rules and regulations concerning such orderly
respect of the rights of various interests.

Contractor shall do all cutting, fitting and patching of its Work that may be required to
integrate its several parts properly and fit to receive or be received by such other Work.
Contractor shall not endanger any Work of others by cutting, excavating or otherwise
altering Work and will only alter Work with the written consent of Owner and of the other
contractors whose Work will be affected.

If the performance of additional Work by other contractors or Owner is not noted in the
Contract Documents, written notice thereof shall be given to Contractor prior to starting
any such additional Work. If Contractor believes that the performance of such additional
Work by Owner or others may cause additional expense or entitles an extension of the
Contract Time, the Contractor may make a claim therefor. The claim must be in writing to
the Owner within thirty (30) calendar days of receipt of notice from the Owner of the
planned additional Work by others.

TIME OF COMPLETION

The Notice to Proceed will stipulate the date on which the Contractor shall begin work.
That date shall be the beginning of the Contract Time charges.

Contractor shall notify the Owner through its duly authorized representative, in advance,
of where Contractor’s work shall commence each day. A daily log shall be maintained by
Contractor to establish dates, times, persons contacted, and location of work. Specific
notice shall be made to the Owner if the Contractor plans to work on Saturday, Sunday, or

Version 2021 Q3



11.03

11.04

11.05

11.06

11.07

a Parish approved holiday. If notice is not received, no consideration will be given for
inclement weather and same shall be considered a valid work day.

The Work covered by the Plans, Specifications and Contract Documents must be
completed sufficiently for acceptance within the number of calendar days specified in the
Proposal and/or the Contract, commencing from the date specified in the Notice to Proceed.
It is hereby understood and mutually agreed, by and between the Contractor and the Owner,
that the time of completion is an essential condition of this Contract, and it is further
mutually understood and agreed that if the Contractor shall neglect, fail or refuse to
complete the Work within the time specified, or any proper extension thereof granted by
the Owner, then the Contractor does hereby agree, as partial consideration for the awarding
of this Contract, to pay the Owner $500.00 per day as specified in the Contract, not as a
penalty, but as liquidated damages for such breach of contract for each and every calendar
day that the Contractor shall be in default after the time stipulated in the Contract for
completing the Work. It is specifically understood that the Owner shall also be entitled to
receive a reasonable attorney fee and all costs in the event that Contractor fails to adhere
to this agreement and this contract is referred to counsel for any reason whatsoever.
Reasonable attorney fees shall be the prevailing hourly rate of the private sector, and in no
event shall the hourly rate be less than $175.00 per hour. All attorney fees shall be paid to
the operating budget of the Office of the Parish President.

Prior to final payment, the Contractor may, in writing to the Owner, certify that the entire
Project is substantially complete and request that the Owner or its agent issue a certificate
of Substantial Completion. See Section 29.00.

The Owner may grant an extension(s) of time to the Contractor for unusual circumstances
which are beyond the control of the Contractor and could not reasonably be foreseen by
the Contractor prior to Bidding. Any such request must be made in writing to the Owner
within seven (7) calendar days following the event occasioning the delay. The Owner shall
have the exclusive and unilateral authority to determine, grant, and/or deny the validity of
any such claim.

Extensions of time for inclement weather shall be processed as follows:

Commencing on the start date of each job, the Parish Inspector assigned to same
shall keep a weekly log, indicating on each day whether inclement weather has
prohibited the Contractor from working on any project within the specific job,
based upon the following:

1. Should the Contractor prepare to begin work on any day in which inclement
weather, or the conditions resulting from the weather, prevent work from
beginning at the usual starting time, and the crew is dismissed as a result,
the Contractor will not be charged for a working day whether or not
conditions change during the day and the rest of the day becomes suitable
for work.

2. If weather conditions on the previous day prevent Contractor from
performing work scheduled, provided that no other work can be performed
on any project within the package. The Parish Inspector shall determine if
it is financially reasonable to require the Contractor to deviate from the
schedule and relocate to another location.

3. If the Contractor is unable to work at least 60% of the normal work day due
to inclement weather, provided that a normal working force is engaged on

the job.

Any dispute of weather conditions as related to a specific job shall be settled by
records of the National Weather Service.

Extensions of time for change orders
When a change order is issued, the Owner and Contractor will agree on a reasonable time

extension, if any, to implement such change. Consideration shall be given for, but not
limited to, the following:
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1. If material has to be ordered;
2. Remobilization and or relocation of equipment to perform task; and
3. Reasonable time frame to complete additional work.

Time extensions for change orders shall be reflected on the official document signed by
the Owner and Contractor.

At the end of each month, the Owner or its agent will furnish to the Contractor a monthly
statement which reflects the number of approved days added to the contract. The
Contractor will be allowed fourteen (14) calendar days in which to file a written protest
setting forth in what respect the monthly statement is incorrect; otherwise, the statement
shall be considered accepted by the Contractor as correct.

Apart from extension of time for unavoidable delays, no payment or allowance of any kind

shall be made to the Contractor as compensation for damages because of hindrance or delay
for any cause in the progress of the Work, whether such delay be avoidable or unavoidable.

LIQUIDATED DAMAGES

In case the Work is not completed in every respect within the time that may be extended,
it is understood and agreed that per diem deductions of the sum of $500.00 for liquidated
damages, as stipulated in the Proposal and/or Contract, shall be made from the total
Contract Price for each and every calendar day after and exclusive of the day on which
completion was required, and up to the completion of the Work and acceptance thereof by
the Owner. It is understood and agreed that time is of the essence to this Contract, and the
above sum being specifically herein agreed upon in advance as the measure of damages to
the Owner on account of such delay in the completion of the Work. It is further agreed that
the expiration of the term herein assigned or as may be extended for performing the Work
shall, ipso facto, constitute a putting in default, the Contractor hereby waiving any and all
notice of default. The Contractor agrees and consents that the Contract Price, reduced by
the aggregate of the entire damages so deducted, shall be accepted in full satisfaction of all
Work executed under this Contract. It is further understood and agreed that Contractor shall
be liable for a reasonable attorney fee and all costs associated with any breach of this
agreement, including but not limited to this subsection. In the event that any dispute or
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable
attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly
rate be less than $175.00 per hour.

LABOR, MATERIALS, EQUIPMENT, SUPERVISION, PERMITS AND TAXES

The Contractor shall provide and pay for all labor, materials, equipment, supervision,
subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all
incidentals necessary for the completion of the Work in substantial conformance with the
Contract Documents.

The Contractor shall provide competent, suitably qualified personnel to survey and lay out
the Work and perform construction as required by the Contract Documents. It shall at all
times maintain good discipline and order at the site.

Unless otherwise specifically provided for in the Specifications, all workmanship,
equipment, materials, and articles incorporated in the Work covered by this Contract are to
be new and of the best grade of their respective kinds for the purpose intended. Samples of
materials furnished under this Contract shall be submitted for approval to the Owner when
and as directed.

Whenever a material or article required is specified or shown on the plans by using the
name of a proprietary product or of a particular manufacturer or vendor, any material or
article which shall perform adequately the duties imposed by the general design will be
considered equal, and satisfactory, providing the material or article so proposed is of equal
substance and function and that all technical data concerning the proposed substitution be
approved by the Owner prior to the Bidding. The Owner shall have the exclusive and
unilateral discretion to determine quality and suitability in accordance with LSA-R.S.
38:2212(T)(2).
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Materials shall be properly and securely stored so as to ensure the preservation of quality
and fitness for the Work, and in a manner that leaves the material accessible to inspection.
Materials or equipment may not be stored on the site in a manner such that it will interfere
with the continued operation of streets and driveways or other contractors working on the
site.

The Contractor, by entering into the Contract for this Work, sets itself forth as an expert in
the field of construction and it shall supervise and direct the Work efficiently and with its
best skill and attention. It shall be solely responsible for the means, methods, techniques,
sequences and procedures of construction.

Contractor shall keep on the Work, at all times during its progress, a competent resident
Superintendent, who shall not be replaced without written Notice to Owner except under
extraordinary circumstances. The Superintendent will be Contractor's representative at the
site and shall have authority to act on behalf of Contractor. All communications given to
the Superintendent shall be as binding as if given to the Contractor. Owner specifically
reserves the right to approve and/or disapprove the retention of a new superintendent, all
to not be unreasonably withheld.

Any foreman or workman employed on this Project who disregards orders or instructions,
does not perform his Work in a proper and skillful manner, or is otherwise objectionable,
shall, at the written request of the Owner, be removed from the Work and shall be replaced
by a suitable foreman or workman.

The Contractor and/or its assigned representative shall personally ensure that all
subcontracts and divisions of the Work are executed in a proper and workmanlike manner,
on scheduled time, and with due and proper cooperation.

Failure of the Contractor to keep the necessary qualified personnel on the Work shall be
considered cause for termination of the Contract by the Owner.

Only equipment in good working order and suitable for the type of Work involved shall be
brought onto the job and used by the Contractor. The Contractor is solely responsible for
the proper maintenance and use of its equipment and shall hold the Owner harmless from
any damages or suits for damages arising out of the improper selection or use of equipment.
No piece of equipment necessary for the completion of the Work shall be removed from
the job site without approval of the Owner.

All Federal, State and local taxes due or payable during the time of Contract on materials,
equipment, labor or transportation, in connection with this Work, must be included in the
amount bid by the Contractor and shall be paid to proper authorities before acceptance. The
Contractor shall furnish all necessary permits and certificates and comply with all laws and
ordinances applicable to the locality of the Work. The cost of all inspection fees levied by
any governmental entity whatsoever shall be paid for by the Contractor.

In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the
Contractor must provide in a form suitable to the Owner an affidavit stating that all
applicable sales taxes for materials used on this project have been paid.

During the period that this Contract is in force, neither party to the Contract shall solicit
for employment or employ an employee of the other.

All materials or equipment shown on the Drawings or included in these specifications shall
be furnished unless written approval of a substitute is obtained from the Designer, or Owner
if no separate designer.

If a potential supplier wishes to submit for prior approval a particular product other than a
product specified in the contract documents, he shall do so no later than seven working
days prior to the opening of bids. Within three days, exclusive of holidays and weekends,
after such submission, the prime design professional shall furnish to both the public entity
and the potential supplier written approval or denial of the product submitted. The burden
of proof of the equality of the proposed substitute is upon the proposer and only that
information formally submitted shall be used by the Designer in making its decision.
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The decision of the Designer/Owner shall be given in good faith and shall be final.

QUANTITIES OF ESTIMATE, CHANGES IN QUANTITIES, EXTRA WORK

Whenever the estimated quantities of Work to be done and materials to be furnished under
this Contract are shown in any of the documents, including the Proposal, such are given
for use in comparing Bids and the right is especially reserved, except as herein otherwise
specifically limited, to increase or diminish same not to exceed twenty-five percent (25%)
by the Owner to complete the Work contemplated by this Contract. Such increase or
diminution shall in no way vitiate this Contract, nor shall such increase or diminution give
cause for claims or liability for damages.

The Owner shall have the right to make alterations in the line, grade, plans, form or
dimensions of the Work herein contemplated, provided such alterations do not change the
total cost of the Project, based on the originally estimated quantities, and the unit prices bid
by more than twenty-five percent (25%) and provided further that such alterations do not
change the total cost of any major item, based on the originally estimated quantities and
the unit price bid by more than twenty-five (25%). (A major item shall be construed to be
any item, the total cost of which is equal to or greater than ten percent (10%) of the total
Contract Price, computed on the basis of the Proposal quantity and the Contract unity
price). Should it become necessary, for the best interest of the Owner, to make changes in
excess of that herein specified, the same shall be covered by supplemental agreement either
before or after the commencement of the Work and without notice to the sureties. If such
alterations diminish the quantity of Work to be done, such shall not constitute a claim for
damages for anticipated profits for the Work dispensed with, but when the reduction in
amount is a material part of the Work contemplated, the Contractor shall be entitled to only
reasonable compensation as determined by the Owner for overhead and equipment charges
which it may have incurred in expectation of the quantity of Work originally estimated,
unless specifically otherwise provided herein; if the alterations increase the amount of
Work, the increase shall be paid according to the quantity of Work actually done and at the
price established for such Work under this Contract except where, in the opinion of the
Owner, the Contractor is clearly entitled to extra compensation.

Without invalidating the Contract, the Owner may order Extra Work or make changes by
altering, adding to, or deducting from the Work, the Contract sum being adjusted
accordingly. The consent of the surety must first be obtained when necessary or desirable,
all at the exclusive discretion of the Owner. All the Work of the kind bid upon shall be paid
for at the price stipulated in the Proposal, and no claims for any Extra Work or material
shall be allowed unless the Work is ordered in writing by the Owner.

Extra Work for which there is no price or quantity included in the Contract shall be paid
for at a unit price or lump sum to be agreed upon in advance in writing by the Owner and
Contractor. Where such price and sum cannot be agreed upon by both parties, or where this
method of payment is impracticable, the Owner may, at its exclusive and unilateral
discretion, order the Contractor to do such Work on a Force Account Basis.

In computing the price of Extra Work on a Force Account Basis, the Contractor shall be
paid for all foremen and labor actually engaged on the specific Work at the current local
rate of wage for each and every hour that said foremen and labor are engaged in such Work,
plus ten percent (10%) of the total for superintendence, use of tools, overhead, direct &
indirect costs/expenses, pro-rata applicable payroll taxes, pro-rata applicable workman
compensation benefits, pro-rata insurance premiums and pro-rata reasonable profit. The
Contractor shall furnish satisfactory evidence of the rate or rates of such insurance and tax.
The Contractor will not be able to collect any contribution to any retirement plans or
programs.

For all material used, the Contractor shall receive the actual cost of such material delivered
at the site of the Work, as shown by original receipted bill, to which shall be added five
percent (5%). There will be absolutely no additional surcharges or additional fees attached
hereto with respect to this subsection.

For any equipment used that is owned by the Contractor, the Contractor shall be allowed a
rental based upon the latest prevailing rental price, but not to exceed a rental price as
determined by the Associated Equipment Distributors (A.E.D. Green Book).

Version 2021 Q3



14.08

14.09

14.10

14.11

14.12

15.00

16.00

16.01

16.02

The Contractor shall also be paid the actual costs of transportation for any equipment which
it owns and which it has to transport to the Project for the Extra Work. There will be
absolutely no additional surcharges or additional fees attached hereto with respect to this
subsection.

If the Contractor is required to rent equipment for Extra Work, but not required for Contract
items, it will be paid the actual cost of rental and transportation of such equipment to which
no percent shall be added. The basis upon which rental cost are to be charged shall be
agreed upon in writing before the Work is started. Actual rental and transportation costs
shall be obtained from receipted invoices and freight bills.

No compensation for expenses, fees or costs incurred in executing Extra Work, other than
herein specifically mentioned herein above, will be allowed.

A record of Extra Work on Force Account basis shall be submitted to the Owner on the
day following the execution of the Work, and no less than three copies of such record shall
be made on suitable forms and signed by both the Owner or his representative on the Project
and the Contractor. All bids for materials used on extra Work shall be submitted to the
Owner by the Contractor upon certified statements to which will be attached original bills
covering the costs of such materials.

Payment for Extra Work of any kind will not be allowed unless the same has been ordered
in writing by the Owner.

STATUS OF THE ENGINEER (NOT APPLICABLE)

INJURIES TO PERSONS AND PROPERTY

The Contractor shall be held solely and exclusively responsible for all injuries to persons
and for all damages to the property of the Owner or others caused by or resulting from the
negligence of itself, its employees or its agents, during the progress of or in connection
with the Work, whether within the limits of the Work or elsewhere under the Contract
proper or as Extra Work. This requirement will apply continuously and not be limited to
normal working hours or days. The Owner's construction review is for the purpose of
checking the Work product produced and does not include review of the methods employed
by the Contractor or to the Contractor's compliance with safety measures of any nature
whatsoever. The Contractor agrees to pay a reasonable attorney fee and other reasonable
attendant costs of the Owner in the event it becomes necessary for the Owner to employ an
attorney to enforce this section or to protect itself against suit over the Contractor's
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector.
The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees
collected shall be paid to the operating budget of the Office of the Parish President.

The Contractor must protect and support all utility infrastructures or other properties which
are liable to be damaged during the execution of its Work. It shall take all reasonable and
proper precautions to protect persons, animals and vehicles or the public from the injury,
and wherever necessary, shall erect and maintain a fence or railing around any excavation,
and place a sufficient number of lights about the Work and keep same burning from twilight
until sunrise, and shall employ one or more watchmen as an additional security whenever
needed. The Contractor understands and agrees that the Owner may request that security
be placed on the premises to ensure and secure same. The Owner shall exclusive authority
to request placement of such security. Contractor agrees to retain and place security as
requested, all at the sole expense of Contractor. Additional security shall not be considered
a change order or reason for additional payment by the Owner. The Contractor must, as far
as practicable and consistent with good construction, permit access to private and public
property and leave fire hydrants, catch basins, streets, etc., free from encumbrances. The
Contractor must restore at its own expense all injured or damaged property caused by any
negligent act of omission or commission on its part or on the part of its employees or
subcontractors, including, but not limited to, sidewalks, curbing, sodding, pipes conduits,
sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or any other
building or property whatsoever to a like condition as existed prior to such damage or

injury.
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In case of failure on the part of the Contractor to restore such property or make good such
damage, the Owner may upon forty-eight (48) hours’ notice proceed to repair or otherwise
restore such property as may be deemed necessary, and the cost thereof will be deducted
from any monies due or which may become due under its Contract.

Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany
Parish Government, its elected and appointed officials, departments, agencies, boards and
commissions, their officers, agents servants, employees, including volunteers, from and
against any and all claims, demands, expense and liability arising out of injury or death to
any person or the damage, loss or destruction of any property to the extent caused by any
negligent act or omission or willful misconduct of Contractor, its agents, servants,
employees, and subcontractors, or any and all costs, expense and/or attorney fees incurred
by St. Tammany Parish Government as a result of any claim, demands, and/or causes of
action that results from the negligent performance or non-performance by Contractor, its
agents, servants, employees, and subcontractors of this contract. Contractor agrees to
investigate, handle, respond to, provide defense for and defend any such claims, demand,
or suit at its sole expense and agrees to bear all other costs and expenses related thereto
caused by any negligent act or omission or willful misconduct of Contractor, its agents,
servants, employees, and subcontractors.

As to any and all claims against Owner, its agents, assigns, representatives or employees
by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts as may be liable, the indemnification obligation
under Paragraph 16.04 shall not be limited in any way or by any limitation on the amount
or type of damages, compensation or benefits payable by or for Contractor or any
Subcontractor under workmen's compensation acts, disability benefit acts or other
employee benefit acts.

No road shall be closed by the Contractor to the public except by written permission of the
Owner. If so closed, the Contractor shall maintain traffic over, through and around the
Work included in his Contract, with the maximum practical convenience, for the full
twenty-four hours of each day of the Contract, whether or not Work has ceased temporarily.
The Contractor shall notify the Owner at the earliest possible date after the Contract has
been executed and, in any case, before commencement of any construction that might in
any way inconvenience or endanger traffic, in order that necessary and suitable
arrangements may be determined. Any and all security, maintenance, labor or costs
associated with traffic control herein shall be at the sole expense of Contractor. This
expense shall be paid directly by the Contractor. This expense shall not be considered as a
change order nor shall it allow the Contractor any additional cost reimbursement
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law
enforcement officials of this Parish.

The convenience of the general public and residents along the Works shall be provided for
in a reasonable, adequate and satisfactory manner. Where existing roads are not available
as detours, and unless otherwise provided, all traffic shall be permitted to pass through the
Work. In all such cases, the public shall have precedence over Contractor's vehicles insofar
as the traveling public's vehicles shall not be unduly delayed for the convenience of the
Contractor. In order that all unnecessary delay to the traveling public may be avoided, the
Contractor shall provide and station competent flagmen whose sole duties shall consist of
directing and controlling the movement of public traffic either through or around the Work.
Any and all security, maintenance, labor or costs associated with traffic control herein shall
be at the sole expense of Contractor. This expense shall be paid directly by the Contractor.
This expense shall not be considered as a change order nor shall it allow the Contractor
any additional cost reimbursement whatsoever. All traffic deviations herein shall be
coordinated with the appropriate law enforcement officials of this Parish.

The Contractor shall arrange its Work so that no undue or prolonged blocking of business
establishments will occur.

Material and equipment stored on the right of way or work site shall be so placed and the
Work at times shall be so conducted as to ensure minimum danger and obstruction to the
traveling public.

During grading operations when traffic is being permitted to pass through construction, the
Contractor shall provide a smooth, even surface that will provide a satisfactory passageway
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for use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust
nuisance, provided the dust nuisance is a result of the Work.

Fire hydrants shall be accessible at all times to the Fire Department. No material or other
obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance,
rules or regulations.

The Contractor shall not, without the written permission of the Owner, do Work for a
resident or property owner abutting the Work at the time that this Work is in progress.

No Work of any character shall be commenced on railroad right-of-way until the Railroad
Company has issued a permit to the Owner and has been duly notified by the Contractor in
writing (with a copy forwarded to the Owner) of the date it proposes to begin Work, and
until an authorized representative of the Railroad Company is present, unless the Railroad
Company waives such requirements. All Work performed by the Contractor within the
right-of-way limits of the railroad shall be subject to the inspection and approval of the
chief engineer of the Railroad Company or its authorized representative. Any precautions
considered necessary by said chief engineer to safeguard the property, equipment,
employees and passengers of the Railroad Company shall be taken by the Contractor
without extra compensation. The Contractor shall, without extra compensation, take such
precautions and erect and maintain such tell-tale or warning devices as the Railroad
Company considers necessary to safeguard the operation of its trains. The temporary
vertical and horizontal clearance specified by the chief engineer of the Railroad Company
in approving these shall be maintained at all times. No steel, brick, pipe or any loose
material shall be left on the ground in the immediate vicinity of the railway track. Before
any Work is done within Railroad right of way, the Contractor shall provide and pay all
costs of any special insurance requirements of the Railroad.

The Contractor, shall, without extra compensation, provide, erect, paint and maintain all
necessary barricades. Also, without extra compensation, the Contractor shall provide
suitable and sufficient lights, torches, reflectors or other warning or danger signals and
signs, provide a sufficient number of watchmen and flagmen and take all the necessary
precautions for the protection of the Work and safety of the Public.

The Contractor shall erect warning signs beyond the limits of the Project, in advance of
any place on the Project where operations interfere with the use of the road by traffic,
including all intermediate points where the new Work crosses or coincides with the existing
road. All barricades and obstructions shall be kept well painted and suitable warning signs
shall be placed thereon. All barricades and obstructions shall be illuminated at night and
all lights or devices for this purpose shall be kept burning from sunset to sunrise.

Whenever traffic is maintained through or over any part of the Project, the Contractor shall
clearly mark all traffic hazards. No direct payment will be made for barricades, signs and
illumination therefore or for watchmen or flagmen.

The Contractor will be solely and completely responsible for conditions on the job site,
including safety of all persons and property during performance of the Work. This
requirement will apply continuously and not be limited to normal working hours. The duty
of the Owner to conduct construction review of the Contractor's performance is not
intended to include review of the adequacy of the Contractor's safety measures, in, or near
the construction site.

SANITARY PROVISIONS

The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of its employees as may be necessary to comply with the rules
and regulations of the State Health Agency or of the other authorities having jurisdiction
and shall permit no public nuisance.

RIGHTS OF WAY
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The Owner will furnish the Contractor with all necessary rights-of-way for the prosecution
of the Work. The rights of way herein referred to shall be taken to mean only permission
to use or pass through the locations or space in any street, highway, public or private
property in which the Contractor is to prosecute the Work.

It is possible that all lands and rights of way may not be obtained as herein contemplated
before construction begins, in which event the Contractor shall begin its Work upon such
land and rights of way as the Owner may have previously acquired. Any delay in furnishing
these lands by the Owner can be deemed proper cause for adjustment in the Contract
amount and/or in the time of completion.

PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE

The Contractor shall not enter upon private property for any purpose without first obtaining
permission from the Owner, as well as the private property owner and/or and private
property Lessees. The Contractor shall use every precaution necessary for the preservation
of all public and private property, monuments, highway signs, telephone lines, other
utilities, etc., along and adjacent to the Work; the Contractor shall use every precaution
necessary to prevent damage to pipes, conduits, and other underground structures; and shall
protect carefully from disturbance or damage all land monuments and property marks until
an authorized agent has witnessed or otherwise referenced their location and shall not
remove them until directed. The street and highway signs and markers that are to be
affected by the Work shall be carefully removed when the Work begins and stored in a
manner to keep them clean and dry. The Contractor must obtain all necessary information
in regard to existing utilities and shall give notice in writing to the owners or the proper
authorities in charge of streets, gas, water, pipes, electric, sewers and other underground
structures, including conduits, railways, poles and pole lines, manholes, catch basins,
fixtures, appurtenances, and all other property that may be affected by the Contractor's
operations, at least forty-eight (48) hours before its operations will affect such property.
The Contractor shall not hinder or interfere with any person in the protection of such Work
or with the operation of utilities at any time. When property, the operation of railways, or
other public utilities are endangered, the Contractor shall at its own expense, maintain
flagmen or watchmen and any other necessary precautions to avoid interruption of service
or damage to life or property, and it shall promptly repair, restore, or make good any injury
or damage caused by its negligent operations in an acceptable manner. The Contractor must
also obtain all necessary information in regard to the installation of new cables, conduits,
and transformers, and make proper provisions and give proper notifications, in order that
same can be installed at the proper time without delay to the Contractor or unnecessary
inconvenience to the Owner.

The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to
remain in the streets or those which are privately owned, without the proper authority.
Unless otherwise provided in the Special Provisions or the Proposal, the Contractor shall
replace and replant all plants, shrubs, grass and restore the grounds back to its original good
condition to the satisfaction of the Owner and/or the property owner. The Contractor shall
assume the responsibility of replanting and guarantees that plants, shrubs, grass will be
watered, fertilized and cultivated until they are in a growing condition. No direct payment
will be made for removing and replanting of trees, shrubs, plants or grass unless such items
are set forth in the Proposal.

When or where direct damage or injury is done to public or private property by or on

account of any negligent act, omission, neglect or otherwise of the Contractor, it shall make
good such damage or injury in an acceptable manner.

CONTRACTORS RESPONSIBILITY FOR WORK

Until final acceptance of the Work by the Owner as evidence by approval of the final
estimate, the Work shall be in the custody and under the charge and care of the Contractor
and it shall take every necessary precaution against injury or damage to any part thereof by
the action of the elements or from the non-execution of the Work; unless otherwise
provided for elsewhere in the Specifications or Contract. The Contractor shall rebuild,
repair, restore and make good, without extra compensation, all injuries or damages to any
portion of the Work occasioned by any of the above causes before its completion and
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acceptance, and shall bear the expenses thereof. In case of suspension of the Work from
any cause whatever, the Contractor shall be responsible for all materials and shall properly
and securely store same, and if necessary, shall provide suitable shelter from damage and
shall erect temporary structures where necessary. If in the exclusive discretion of the
Owner, any Work or materials shall have been damaged or injured by reason of failure on
the part of the Contractor or any of its Subcontractors to so protect the Work, such materials
shall be removed and replaced at the sole expense of the Contractor. Such amount shall be
deducted from any sum due or to be due Contractor.

The Contractor shall give all notice and comply with all Federal, State, and local laws,
ordinances, and regulations in any manner affecting the conduct of the Work, and all such
orders and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction
or authority over the Work, and shall indemnify and hold harmless the Owner against any
claim or liability arising from, or based on, the violation of any such law, ordinance,
regulation, order or decree, whether by itself, its employees or Subcontractors.

TESTS AND INSPECTIONS CORRECTION & REMOVAL OF DEFECTIVE WORK

Contractor warrants and guarantees to Owner that all materials and equipment will be new
unless otherwise specified and that all Work will be of good quality and free from faults or
defects and in accordance with the requirements of the Contract Documents. All
unsatisfactory Work, all faulty or Defective Work and all Work not conforming to the
requirements of the Contract Documents at the time of acceptance shall be considered
Defective. Prompt and reasonable notice of all defects shall be given to the Contractor.

If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any Work to specifically be inspected, tested or
approved by some public body, Contractor shall assume full responsibility therefor, pay all
costs in connection therewith and furnish Owner the required certificates of inspection,
testing or approval. All other inspections, tests and approval required by the Contract
Documents shall be performed by organizations acceptable to Owner and Contractor and
the costs thereof shall be borne by the Contractor unless otherwise specified.

Contractor shall give Owner timely notice of readiness of the Work for all inspections, tests
or approvals. If any such Work required to be inspected, tested or approved is covered
without written approval of Owner, it must, if requested by Owner, be uncovered for
observation, and such uncovering shall be at Contractor's expense unless Contractor has
given Owner timely notice of its intention to cover such Work and Owner has not acted
with reasonable promptness in response to such notice.

Neither observations by Owner nor inspections, tests or approvals shall relieve Contractor
from its obligations to perform the Work in accordance with the requirements of the
Contract Document.

Owner and its representatives will at reasonable times have access to the Work. Contractor
shall provide proper and safe facilities for such access and observation of the Work and
also for any inspection or testing thereof by others.

If any Work is covered contrary to the written request of Owner, it must, be uncovered for
Owner’s observation and replaced at Contractor's expense. If any Work has been covered
which Owner has not specifically requested to observe prior to its being covered, or if
Owner considers it necessary or advisable that covered Work be inspected or tested by
others, the Contractor, at Owner's request, shall uncover, expose or otherwise make
available for observations, inspections or testing as Owner may require, that portion of the
Work in question, furnishing all necessary labor, material and equipment. If it is found that
such Work is Defective, Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction, including
compensation for additional professional services, and an appropriate deductive Change
Order shall be issued. If, however, such Work is not found to be Defective, Contractor shall
be allowed an increase in the Contract Price or an extension of the Contract Time, or both,
directly attributable to such uncovering, exposure, observation, inspection, testing and
reconstruction.
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If the Work is Defective, or Contractor fails to supply sufficient skilled workmen or
suitable materials or equipment, or if the Contractor fails to make prompt payments to
Subcontractors or for labor, materials or equipment, Owner may order Contractor to stop
the Work, or any portion thereof, until the cause of such order has been eliminated;
however, this right of Owner to stop the Work shall not give rise to any duty on the part of
Owner to exercise this right for the benefit of Contractor or any other party.

Prior to approval of final payment, Contractor shall promptly, without cost to Owner and
as specified by Owner, either correct any Defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by Owner, remove it from the site
and replace it with non-defective Work. If Contractor does not correct such Defective Work
or remove and replace such rejected Work within a reasonable time, all as specified in a
written notice from Owner, Owner may have the deficiency corrected or the rejected Work
removed and replaced. All direct or indirect costs of such correction or removal and
replacement including compensation for additional professional services shall be paid by
Contractor, and an appropriate deductive Change Order shall be issued. Contractor shall
also bear the expense of making good all Work of others destroyed or damaged by its
correction, removal or replacement of its Defective Work.

If, after the approval of final payment and prior to the expiration of one year after the date
of Substantial Completion or such longer period of time as may be prescribed by law or by
the terms of any applicable special guarantee required by the Contract Documents, any
Work is found to be Defective, Contractor shall promptly, without cost to Owner and in
accordance with Owner's written instructions, either correct such Defective Work or if it
has been rejected by Owner, remove it from the site and replace it with non-defective Work.
If Contractor does not promptly comply with the terms of such instructions, Owner may
have the Defective Work corrected or the rejected Work removed and replaced, and all
direct and indirect costs of such removal and replacement, including compensation for
additional professional services, shall be paid by Contractor. The Contractor agrees to pay
a reasonable attorney fee and other reasonable attendant costs of the Owner in the event it
becomes necessary for the Owner to employ an attorney to enforce this section or to protect
itself against suit over the Contractor's responsibilities. Attorney fees shall be at the
prevailing hourly rate of the private sector. The attorney fee hourly rate shall not be less
than $175.00 per hour. All attorney fees collected shall be paid to the operating budget of
the Office of the Parish President.

If, instead of requiring correction or removal and replacement of Defective Work, Owner
(and prior to approval of final payment) prefers to accept it, the Owner may do so. In such
case, if acceptance occurs prior to approval of final payment, a Change Order shall be
issued incorporating the necessary revisions in the Contract Documents, including
appropriate reduction in the Contract Price, or, if the acceptance occurs after approval of
final payment, an appropriate amount shall be paid by Contractor to Owner.

If Contractor should fail to progress the Work in accordance with the Contract Documents,
including any requirements of the Progress Schedule, Owner, after seven (7) days written
Notice to Contractor, may, without prejudice to any other remedy Owner may have, make
good such deficiencies and the cost thereof including compensation for additional
professional services shall be charged against Contractor. In such cases, a Change Order
shall be issued incorporating the necessary revisions in the Contract Documents including
an appropriate reduction in the Contract Price. If the payments then or thereafter due
Contractor are not sufficient to cover such amount, Contractor shall pay the difference to
Owner.

The Owner may appoint representatives to make periodic visits to the site and observe the
progress and quality of the executed Work. These representatives shall be governed by the
same restrictions placed on the Owner by these Specifications. The governing body of the
Federal, State or local government exercising authority in the area of the Work may appoint
representatives to observe the progress and quality of the Work. Contractor shall cooperate
with and assist these representatives in the performance of their duties.

The Contractor shall be responsible for the faithful execution of its Contract and the
presence or absence of the Owner's or Government's Representative is in no way or manner
to be presumed or assumed to relieve in any degree the responsibility or obligation of the
Contractor.
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The Contractor shall notify the Owner and the Governmental Agency having jurisdiction
as to the exact time at which it is proposed to begin Work so the Owner may provide for
inspection of all materials, foundations, excavations, equipment, etc., and all or any part of
the Work and to the preparation or manufacture of materials to be used whether within the
limits of the Work or at any other place.

The Owner or its representatives shall have free access to all parts of the Work and to all
places where any part of the materials to be used are procured, manufactured or prepared.
The Contractor shall furnish the Owner all information relating to the Work and the
material therefor, which may be deemed necessary or pertinent, and with such samples of
materials as may be required. The Contractor, at its own expense, shall supply such labor
and assistance as may be necessary in the handling of materials for proper inspection or for
inspection of any Work done by it.

No verbal instructions given to the Contractor by the Owner, Project Representative or any

of their agents shall change or modify the written Contract. Contractors shall make no
claims for additional payments or time based upon verbal instructions.

SUBSURFACE CONDITIONS

It is understood and agreed that the Contractor is familiar with the subsurface conditions
that will be encountered and its price bid for the Work includes all of the costs involved
for Work in these conditions and it is furthermore agreed that it has taken into
consideration, prior to its Bid and acceptance by Owner, all of the subsurface conditions
normal or unusual that might be encountered in the location of the Work.

Should the Contractor encounter during the progress of the Work subsurface conditions at
the site materially differing from those shown on the Drawings or indicated in the
Specifications, the attention of the Owner shall be directed to such conditions before the
conditions are disturbed. If the Owner finds that the conditions materially differ from those
shown on the Drawings or indicated in the Specifications, it shall at once make such
changes in the Drawings or Specifications as it may find necessary, and any increase or
decrease in cost or extension of time resulting from such changes shall be adjusted in the
same manner as provided for changes for Extra Work. The Contractor shall submit
breakdowns of all costs in a manner as instructed and approved by the Owner.

REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS

Bidder shall thoroughly examine the site of the Work and shall include in its Bid the cost
of removing all structures and obstructions in the way of the Work.

The Contractor shall remove any existing structures or part of structures, fence, building
or other encumbrances or obstructions that interfere in any way with the Work.
Compensations for the removal of any structure shall be made only if the item(s) to be
removed was/were listed as pay item(s) on the Proposal.

If called for in the Special Conditions, all privately and publicly owned materials and
structures removed shall be salvaged without damage and shall be piled neatly and in an
acceptable manner upon the premises if it belongs to an abutting property owner, otherwise
at accessible points along the improvements. Materials in structures which is the property
of the Owner or property of any public body, private body or individual which is fit for use
elsewhere, shall remain property of the original Owner. It shall be carefully removed
without damage, in sections which may be readily transported; same shall be stored on or
beyond the right of way. The Contractor will be held responsible for the care and
preservation for a period of ten (10) days following the day the last or final portion of the
materials stored at a particular location are placed thereon. When privately owned materials
are stored beyond the right of way, the Contractor will be held responsible for such care
and preservation for a period of ten (10) days responsibility period for care and preservation
of the materials begins. The Contractor must furnish the Owner with evidence satisfactory
that the proper owner of the materials has been duly notified by the Contractor that the said
owner must assume responsibility for its materials on the date following the Contractor's
ten (10) day responsibility.
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INSURANCE

Contractor shall secure and maintain at its expense such insurance that will protect it and
the Parish from claims for injuries to persons or damages to property which may arise from
or in connection with the performance of Services or Work hereunder by the Contractor,
his agents, representatives, employees, and/or subcontractors. The cost of such insurance
shall be included in Contractor’s bid.

The Contractor shall not commence work until it has obtained all insurance as required for
the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection
required and begins work without first furnishing Parish with a currently dated certificate
of insurance, the Parish has the right to obtain the insurance protection required and deduct
the cost of insurance from the first payment due the Contractor. Further deductions are
permitted from future payments as are needed to protect the interests of the Parish
including, but not limited to, renewals of all policies.

Payment of Premiums: The insurance companies issuing the policy or policies shall have
no recourse against the Parish of St. Tammany for payment of any premiums or for
assessments under any form of policy.

Deductibles: Any and all deductibles in the described insurance policies shall be assumed
by and be at the sole risk of the Contractor.

Authorization of Insurance Company(ies) and Rating: All insurance companies must be
authorized to do business in the State of Louisiana and shall have an A.M. Best rating of
no less than A-, Category VII.

Policy coverages and limits must be evidenced by Certificates of Insurance issued by
Contractor’s carrier to the Parish and shall reflect:

Date of Issue: Certificate must have current date.

Named Insured: The legal name of Contractor under contract with the Parish and
its principal place of business shall be shown as the named insured on all
Certificates of Liability Insurance.

Name of Certificate Holder: St. Tammany Parish Government, Office of Risk
Management, P. O. Box 628, Covington, LA 70434

Project Description: A brief project description, including Project Name, Project
Number and/or Contract Number, and Location.

Endorsements and Certificate Reference: All policies must be endorsed to provide,
and certificates of insurance must evidence the following:

Waiver of Subrogation: The Contractor's insurers will have no right of
recovery or subrogation against the Parish of St. Tammany, it being the
intention of the parties that all insurance policy(ies) so affected shall protect
both parties and be the primary coverage for any and all losses covered by
the below described insurance. Policy endorsements required for all
coverages.

Additional Insured: The Parish of St. Tammany shall be named as additional
named insured with respect to general liability, marine liability,
pollution/environmental liability, automobile liability and excess liability
coverages. Policy endorsements required.

Hold Harmless: Contractor’s liability insurers shall evidence their
cognizance of the Hold Harmless and Indemnification in favor of St.
Tammany Parish Government by referencing same on the face of the
Certificate(s) of Insurance.

Cancellation Notice: Producer shall provide thirty (30) days prior written
notice to the Parish of policy cancellation or substantive policy change.
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24.07 The types of insurance coverage the Contractor is required to obtain and maintain
throughout the duration of the Contract, include, but is not limited to:

1.

Commercial General Liability insurance with a Combined Single Limit for bodily
injury and property damage of at least $1,000,000 per Occurrence/$3,000,000
General Aggregate/Products-Completed Operations Per Project. The insurance
shall provide for and the certificate(s) of insurance shall indicate the following
coverages:

a) Premises - operations;

b) Broad form contractual liability;

¢) Products and completed operations;
d) Personal Injury;

e) Broad form property damage;

f) Explosion and collapse.

Marine Liability/Protection and Indemnity insurance is required for any and all
vessel and/or marine operations in the minimum limits of $1,000,000 per
occurrence/$2,000,000 per project general aggregate. The coverage shall include,
but is not limited to, the basic coverages found in the Commercial General Liability
insurance and coverage for third party liability.

Contractors’ Pollution Liability and Environmental Liability insurance in the
minimum amount of $1,000,000 per occurrence, $2,000,000 general aggregate and
include coverage for full contractual liability and for all such environmental and/or
hazardous waste exposures affected by this project.

Business Automobile Liability insurance with a Combined Single Limit of
$1,000,000 per Occurrence for bodily injury and property damage, and shall
include coverage for the following:

a) Any automobiles;

b) Owned automobiles;

c) Hired automobiles;

d) Non-owned automobiles;
e) Uninsured motorist.

Workers” Compensation/Employers Liability insurance: worker’s compensation
insurance coverage and limits as statutorily required; Employers’ Liability
Coverage shall be not less than $1,000,000 each accident, $1,000,000 each disease,
$1,000,000 disease policy aggregate, except when projects include exposures
covered under the United States Longshoremen and Harbor Workers Act, Maritime
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not
less than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or
partners shall be included in the policy and a statement of such shall be made by
the insuring producer on the face of the certificate.

Owners Protective Liability (OPL) (formerly Owners and Contractors Protective
Liability (OCP) Insurance) shall be furnished by the Contractor naming St.
Tammany Parish Government as the Named Insured and shall provide coverage in
the minimum amount of $1,000,000 combined single limit (CSL) each occurrence,
$2,000,000 aggregate. Any project valued in excess of $3,000,000 shall be set by
the Office of Risk Management. The policy and all endorsements shall be addressed
to St. Tammany Parish Government, Office of Risk Management, P. O. Box 628,
Covington, LA 70434.

Builder’s Risk Insurance shall be required on buildings, sewage treatment plants
and drainage pumping stations, and shall be written on an “all-risk” or equivalent
policy form in the amount of the full value of the initial Contract sum, plus value
of subsequent Contract modifications and cost of materials supplied or installed by
others, comprising 100% total value for the entire project including foundations.
Deductibles should not exceed $5,000 and Contractor shall be responsible for any
and all policy deductibles. This insurance shall cover portions of the work stored
off the site, and also portions of the work in transit. In addition, Installation Floater
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Insurance, on an “all-risk” form, will be carried on all pumps, motors, machinery
and equipment on the site or installed. Both the Builder’s Risk Insurance and the
Installation Floater Insurance shall include the interests of the Owner, Contractor,
Subcontractors, and Sub-subcontractors and shall terminate only when the Project
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington,
LA 70434 shall be the first named insured on the Builder’s Risk and Installation
Floater Insurance.

8. Professional Liability (errors and omissions) insurance in the sum of at least One
Million Dollars ($1,000,000) per claim with Two Million Dollars ($2,000,000)
annual aggregate.

0. An umbrella policy or excess policy may be required and/or allowed to meet
minimum coverage limits, subject to the review and approval by St. Tammany
Parish Government, Office of Risk Management.

All policies of insurance shall meet the requirements of the Parish of St. Tammany prior to
the commencing of any work. The Parish of St. Tammany has the right, but not the duty,
to approve all insurance policies prior to commencing of any work. If at any time, it
becomes known that any of the said policies shall be or becomes unsatisfactory to the
Parish of St. Tammany as to form or substance; or if a company issuing any such policy
shall be or become unsatisfactory to the Parish of St. Tammany, the Contractor shall
promptly obtain a new policy, timely submit same to the Parish of St. Tammany for
approval and submit a certificate thereof as provided above. The Parish agrees to not
unreasonably withhold approval of any insurance carrier selected by Contractor. In the
event that Parish cannot agree or otherwise authorize said carrier, Contractor shall have the
option of selecting and submitting new insurance carrier within 30 days of said notice by
the Parish. In the event that the second submission is insufficient or is not approved, then
the Parish shall have the unilateral opportunity to thereafter select a responsive and
responsible insurance carrier all at the cost of Contractor and thereafter deduct from
Contractor's fee the cost of such insurance.

Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above
provided, the contract, at the election of the Parish of St. Tammany, may be forthwith
declared suspended, discontinued or terminated. Failure of the Contractor to maintain
insurance shall not relieve the Contractor from any liability under the contract, nor shall
the insurance requirements be construed to conflict with the obligation of the Contractor
concerning indemnification.

Contractor shall maintain a current copy of all annual insurance policies and provide same
to the Parish of St. Tammany as may be reasonably requested.

It shall be the responsibility of Contractor to require that these insurance requirements are
met by all contractors and sub-contractors performing work for and on behalf of
Contractor. Contractor shall further ensure the Parish is named as additional insured on all
insurance policies provided by said contractor and/or sub-contractor throughout the
duration of the project, and that renewal certificates for any policies expiring prior to the
Parish’s final acceptance of the project shall be furnished to St. Tammany Parish
Government, Department of Legal, Office of Risk Management, without prompting.
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NOTICE:

These are only an indication of the coverages that are generally required. Additional
coverages and/or limits may be required for projects identified as having additional risks
or exposures. Please note that some requirements listed may not necessarily apply to
your specific services. St. Tammany Parish Government reserves the right to remove,
replace, make additions to and/or modify any and all of the insurance requirement
language upon review of the final scope of services presented to Department of Legal,
Office of Risk Management prior to execution of a contract for services.

For inquiries regarding insurance requirements, please contact:

St. Tammany Parish Government
Legal Department

Office of Risk Management

P. O. Box 628

Covington, LA 70434

Telephone: 985-898-2797

Fax: 985-898-3070

Email: riskman@stpgov.org

24.12
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Nothing contained in these insurance requirements is to be construed as limiting the extent
of the Contractor's Responsibility for payment of damages resulting from its operations
under this Contract.

OWNER'S RIGHT TO OCCUPANCY

The Owner shall have the right to use, at any time, any and all portions of the Work that
have reached such a stage of completion as to permit such occupancy, provided such
occupancy does not hamper the Contractor or prevent its efficient completion of the
Contract or be construed as constituting an acceptance of any part of the Work.

The Owner shall have the right to start the construction of houses, structures or any other
building concurrent with the Contractor's Work.

SURVEY HORIZONTAL AND VERTICAL CONTROL

The Owner shall provide surveys for construction to establish reference points which in its
judgment are necessary to enable Contractor to layout and proceed with its Work.
Contractor shall be responsible for surveying and laying out the Work and shall protect and
preserve the established reference points and shall make no changes or relocations without
the prior written approval of the Owner. Contractor shall report to Owner whenever any
reference point is lost or destroyed and the Owner shall decide if the reference point shall
be replaced by its or the Contractor's forces.

The Contractor shall establish lines and grades with its own forces in sufficient number
and location for the proper execution of the Work.

If the Contractor, during the construction, damages the established property corners and/or
other markers and thereafter requests the Owner to re-stake same in order to complete the
project, this expense will be borne solely by the Contractor.

TERMINATION OF THE CONTRACT, OWNER'S AND CONTRACTORS RIGHT TO
STOP WORK.

If the Contractor should be adjudged bankrupt (voluntarily or involuntarily) or if it should
make a general assignment for the benefit of its creditors, or if a receiver should be
appointed on account of its insolvency, or if it should persistently or repeatedly refuse or
should fail (except in cases for which extension of time is provided) to supply enough
properly skilled workmen or proper materials, or if it should fail to make prompt payment
to Subcontractors or for material or labor, or persistently disregard laws, ordinances or the
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instructions of the Owner, or otherwise be guilty of a substantial violation of any provision
of the Contract, then the Owner, upon the certificate of the Owner that, in its unilateral
discretion and judgment, believes sufficient cause exists to justify such action, may,
without prejudice to any other right or remedy and after giving the Contractor ten (10)
calendar days written notice, terminate the employment of the Contractor and take
possession of the premises and of all materials, tools and appliances thereon and finish the
Work by whatever method the Owner may deem expedient.

Failure of the Contractor to start the Work within the time limit specified herein or
substantial evidence that the progress being made by the Contractor is sufficient to
complete the Work within the specified time shall be grounds for termination of the
Contract by the Owner.

Before the Contract is terminated, the Contractor and its surety will first be notified in
writing by the Owner of the conditions which make termination of the Contract imminent.
When after ten (10) calendar days’ notice is given and if satisfactory effort has not been
made by the Contractor or its surety to correct the conditions, the Owner may declare, in
its exclusive discretion, that the Contract is terminated and so notify the Contractor and its
surety accordingly.

Upon receipt of notice from the Owner that the Contract has been terminated, the
Contractor shall immediately discontinue all operations. The Owner may then proceed with
the Work in any lawful manner that it may elect until Work is finally completed.

The exclusive right is reserved to the Owner to take possession of any machinery,
implements, tools or materials of any description that shall be found upon the Work, to
account for said equipment and materials, and to use same to complete the Project. When
the Work is finally completed, the total cost of same will be computed. If the total cost is
less than the Contract Price, the difference will not be paid to the Contractor or its surety.

In case of termination, all expenses incident to ascertaining and collecting losses under the
Bond, including legal services, shall be assessed against the Bond.

If the Work should be stopped under any order of any court or public authority for period
of sixty (60) calendar days, through no act or fault of the Contractor or anyone employed
by it, or if the Owner shall fail to pay the Contractor within a reasonable time any sum
certified by the Owner, then the Contractor may, upon ten (10) calendar days written notice
to the Owner, stop Work or terminate this Contract and recover from the Owner payment
for all Work properly and professionally executed in a workmanlike manner. This loss
specifically includes actual cost of materials and equipment, together with all wages
inclusive of all federal, state, and local tax obligations. This loss specifically includes
reimbursement of all insurances on a pro-rata basis from the date of termination to date of
policy period. This loss excludes and specifically does not include recovery by the
Contractor for lost profit, indirect & direct expenses, overhead, and the like.

PAYMENTS TO THE CONTRACTOR

Monthly certificates for partial payment, in a form approved by the Owner, shall be
transmitted to the Owner upon receipt from the Contractor and acceptance by the Owner.
In accordance with LSA-R.S. 38:2248(A), when the Contract Price is less than five
hundred thousand dollars, these certificates shall be equal to ninety percent (90%) of both
the Work performed and materials stored at the site; and when the Contract Price is five
hundred thousand dollars or more, these certificates shall be equal to ninety-five percent
(95%) of both the Work performed and materials stored at the site. Partial payment
certificates shall include only Work, materials and equipment that are included in official
Work Order and which meet the requirements of plans, Specifications and Contract
Documents. These monthly estimates shall show the amount of the original estimate for
each item, the amount due on each item, the gross total, the retained percentage, the amount
previously paid and the net amount of payment due.

After final completion and acceptance by the Owner of the entire Work, and when the
Contract Price is less than five hundred thousand dollars, the Owner shall issue to the
Contractor Certificate of Payment in sum sufficient to increase total payments to ninety
percent (90%) of the Contract Price. After final completion and acceptance by the Owner
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of the entire Work, and when the Contract Price is five hundred thousand dollars or more,
the Owner shall issue to the Contractor Certificate of Payment in sum sufficient to increase
total payments to ninety-five percent (95%) of the Contract Price.

When the Contract Price is less than five hundred thousand dollars, the final payment
certificate of the remaining ten percent (10%) of the Contract Price, minus any deduction
for deficient or Defective Work or other applicable deductions, will be issued by the Owner
forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear
Liens and Privilege Certificate has been secured. When the Contract Price is five hundred
thousand dollars or more, the final payment certificate of the remaining five percent (5%)
of the Contract Price, minus any deduction for deficient or Defective Work or other
applicable deductions, will be issued by the Owner forty-five (45) days after filing
acceptance in the Mortgage Office of the Parish and a Clear Liens and Privilege Certificate
has been secured. Before issuance of the final payment certificate, the Contractor shall
deposit with the Owner a certificate from the Clerk of Court and Ex-Officio Recorder of
Mortgages from the Parish in which the Work is performed to the effect that no liens have
been registered against Contract Work.

When, in the opinion of the Contractor, the Work provided for and contemplated by the
Contract Documents has been substantially completed, the Contractor shall notify the
Owner in writing that the Work is substantially complete and request a final inspection.
The Owner shall proceed to perform such final inspection accompanied by the Contractor.
Any and all Work found by this inspection to be Defective or otherwise not in accordance
with the plans and Specifications shall be corrected to the entire satisfaction of the Owner
and at the sole expense of the Contractor. If the Contract is found to be incomplete in any
of its details, the Contractor shall at once remedy such defects, and payments shall be
withheld and formal acceptance delayed until such Work has been satisfactorily completed.

If payment is requested on the basis of materials and equipment not incorporated in the
Work, but delivered and suitably stored and protected from damage and theft at the site,
the Request for Payment shall also be accompanied by such data, satisfactory to the Owner,
as will establish Owner's title to the material and equipment and protect its interest therein,
including applicable insurance.

Each subsequent Request for Payment shall include an affidavit of Contractor stating that
all previous progress payments received on account of the Work have been applied to
discharge in full all of Contractor's obligations reflected in prior Request for Payment.

Each subsequent request for payment shall include an affidavit by Contractor that
Contractor, all subcontractors, agents, material suppliers and all other persons supplying
material to the project upon which State of Louisiana and/or St. Tammany sales taxes are
lawfully due have paid these taxes and that all supplies and materials purchased for this
project and for which Contractor has been paid have had all lawfully due State and/or St.
Tammany sales taxes paid.

The Bid Proposal, unless otherwise modified in writing, and the Contract constitute the
complete Project. The Contract Prices constitute the total compensation payable to
Contractor and the cost of all of the Work and materials, taxes, permits and incidentals
must be included into the Bid submitted by the Contractor and included into those items
listed on the Proposal.

Any additional supporting data required by the Owner in order to substantiate Contractor's
request for payment shall be furnished by Contractor at no cost to the Owner.

Owner may withhold from payment to Contractor as may be necessary to protect itself
from loss on account of:

(1) Defective and/or inferior work;

(2) Damage to the property of Owner or others caused by Contractor;

3) Failure by Contractor to make payments properly to sub-contractors or to pay for
labor, materials or equipment used on this project;

(4) Failure by Contractor to pay taxes due on materials used on this project;

(%) Damage by Contractor to another Contractor;

(6) Insolvency;

(7 Bankruptcy, voluntary or involuntary;
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(8) Revocation of corporate status;

9) Failure to follow corporate formalities;
(10)  Unprofessional activities;

(11)  Unworkmanlike performance;

(12)  Fraud and/or misrepresentation of any kind.

ACCEPTANCE AND FINAL PAYMENT(S)

Upon receipt of written notice from Contractor that the work is substantially complete and
usable by Owner or the Pubic in suitable manner, the Owner and the Contractor shall jointly
inspect the work.

If the Owner by inspection determines that the work is not substantially complete in a
suitable manner for use by the Owner or the Public, then the Owner shall so notify the
Contractor in writing stating such reason. All reasons need not be disclosed unless actually
known. The Owner is afforded an opportunity to amend said notices as are reasonably
possible.

If the Owner by its inspection determines that the work is substantially complete, it shall
prepare a list of all items not satisfactorily completed and shall notify the Contractor and
Owner in writing that the work is substantially complete and subject to satisfactory
resolution of those items on the list (punch list). Punch lists may be amended from time to
time by Owner in the event that additional deficiencies are discovered. In accordance with
LSA-R.S. 38:2248(B), any punch list generated during a construction project shall include
the cost estimates for the particular items of work the design professional has developed
based on the mobilization, labor, material, and equipment costs of correcting each punch
list item. The design professional shall retain his working papers used to determine the
punch list items cost estimates should the matter be disputed later. The contract agency
shall not withhold from payment more than the value of the punch list. Punch list items
completed shall be paid upon the expiration of the forty-five (45) day lien period. The
provisions of this Section shall not be subject to waiver.

Upon determination of substantial completeness with the punch list, the Contract Time is
interrupted and the Contractor is given a reasonable time not to exceed thirty (30)
consecutive calendar days to effect final completion by correcting or completing all of
those items listed on the punch list. If the items on the punch list are not completed in a
satisfactory manner within the thirty day period, then the Contract Time will begin to run
again and will include for purposes of determining liquidated damages the thirty day period
the grace period being withdrawn.

Upon receipt by Owner of written determination that all work embraced by the contract
has been completed in a satisfactory manner, the Owner shall provide a written acceptance
to Contractor who shall record Owner's written acceptance with the recorder of Mortgages,
St. Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs
associated with said Acceptance. The Contractor is also responsible for preparation, re-
submission and payment of any and all updated certificates.

Retainage monies, minus those funds deducted in accordance to the requirements of this
agreement including but not limited to Paragraph 28.10, shall be due Contractor not earlier
than forty-six (46) calendar days after recordation of certificate of Owner's acceptance
provided the following:

(1) Contractor shall prepare, secure, pay for and submit clear lien and privilege
certificate, signed and sealed by Clerk of Court or Recorder of Mortgages,
Parish of St. Tammany and dated at least forty-six (46) days after
recordation of certificate of acceptance;

(2) Ensure that the official representative of the Owner has accepted as per
LSA-R.S. 38:2241.1, et seq. and that all following sub-sections have been
properly satisfied as per law;

3) Ensure that all signatures are affixed and that there exists the requisite
authority for all signatures;

(4) Ensure accurate and proper legal descriptions;
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29.07

30.00

30.01

31.00

31.01

32.00

32.01

32.02

33.00

33.01

33.02

(5) Properly identify all parties and/or signatories;

(6) Properly identify all mailing addresses;

(7) Correctly set for the amount of the contract, together with all change orders;
(8) Set out a brief description of the work performed;

9) Reference to any previously recorded contract, lien or judgment inscription
that may affect the property;

(10)  Certification that substantial completion has occurred, together with any
applicable date(s);

(11)  Certification that no party is in default and/or that the project has been
abandoned.

After securing the clear lien and privilege certificate the Contractor shall prepare its final

application for payment and submit to Owner. The Owner shall approve application for
payment, or state its objections in writing and forward to Contractor for resolution.

NOTICE AND SERVICE THEREOF

Any Notice to Contractor from the Owner relative to any part of this Contract shall be in
writing and shall be considered delivered and the service thereof completed when said
notice is posted; by certified mail, return receipt requested to the said Contractor at its last
given address, or delivered in person to said Contractor or its authorized representative on
the Work.

INTENTION OF THESE GENERAL CONDITIONS

These General Conditions shall be applicable to all contracts entered into by and between
the Owner and Contractors, except as may be altered or amended with the consent of the
Owner, and/or provided for in the Special Conditions of each contract. Contractor shall be
presumed to have full knowledge of these General Conditions which shall be applicable to
all contracts containing these General Conditions, whether Contractor has obtained a copy
thereof or not.

SEVERABILITY

If any one or more or part of any of the provisions contained herein and/or in the
Specifications and Contract for the Work shall for any reason be held invalid, illegal or
unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect
any other provisions of this Agreement or attachment, but it shall be construed as if such
invalid, illegal, or unenforceable provision or part of a provision had never been contained
herein.

CHANGING THESE CONDITIONS: Owner reserves the right to change or modify these
General Conditions as it deems best, or as required by law. The General Conditions may
also be modified for a particular project by the use of Special Conditions prior to the
issuance of the Advertisement for Bid. However, once an advertisement for bid is made for
any specific project, any changes to the General Conditions as they affect that specific
project must be made in writing and issued via an addendum in accordance with State Law.

LAW OF THE STATE OF LOUISIANA

The Contract Documents shall be governed by the Law of the State of Louisiana.

The Contractor agrees to pay reasonable attorney's fees and other reasonable attendant
costs, in the event that it becomes necessary for the Owner to employ an attorney in order
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33.03

33.04

33.05

33.06

33.07

33.08

33.09

33.10

to enforce compliance with or any remedy relating to any covenants, obligations, or
conditions imposed upon the Contractor by this Agreement. Attorney fees shall be based
upon the prevailing hourly rate of attorney rates in the private sector. In no case shall the
hourly rate be less than $175.00 per hour. All attorney fees collected shall be paid the
operating budget of the Office of the Parish President.

The jurisdiction and venue provisions shall apply to all contractors, sureties, and
subcontractors. The 22nd Judicial District for the Parish of St. Tammany shall be the court
of exclusive jurisdiction and venue for any dispute arising from these General Conditions
and/or any contract executed in conjunction with these General Conditions. All parties
specifically waive any rights they have or may have for removal of any disputes to Federal
Court, or transfers to different State District Court.

Contractor warrants that it has and/or had received a copy of these General Conditions at
all times material hereto; Contractor further agrees that it has read and fully and completely
understands each and every condition herein.

The property description will be more fully set out by an attached exhibit.

The Contractor warrants that it has the requisite authority to sign and enter this agreement.
It is specifically understood and agreed that in the event Contractor seeks contribution from
the Parish or pursues its legal remedies for any alleged breach of this agreement by the

Parish, then the following list of damages SHALL NOT BE RECOVERABLE BY
CONTRACTOR. This list includes, but is not limited to:

1. indirect costs and/or expenses;

2. direct costs and/or expenses;

3. time-related costs and/or expenses;

4. award of extra days;

5. costs of salaries or other compensation of Contractor’s personnel at
Contractor’s principal office and branch offices;

6. expenses of Contractor’s principal, branch and/or field offices;

7. any part of Contractor’s capital expenses, including any interest on
Contractor’s capital employed for the work;

8. any other charges related to change orders;

9. overhead and general expenses of any kind or the cost of any item not
specifically and expressly included in Cost of Work.

DEFAULT AND WAIVERS

It is understood that time is of the essence. It is specifically understood between the parties
that Contractor waives any and all notice to be placed in default by the Owner. This
subsection shall supersede and prime any other subsection herein above that is in conflict.
The Owner specifically reserves its right and specifically does not waive the requirement
to be placed in default by the Contractor as per law.

St. Tammany Parish Government contracts to be awarded are dependent on the available
funding and/or approval by members designated and/or acknowledged by St. Tammany
Parish Government. At any time St. Tammany Parish Government reserves the right to
cancel the award of a contract if either or both of these factors is deficient.

It is the Parish’s policy to provide a method to protest exclusion from a competition or
from the award of a contract, or to challenge an alleged solicitation irregularity. It is always
better to seek a resolution within the Parish system before resorting to outside agencies
and/or litigation to resolve differences. All protests must be made in writing, and shall be
concise and logically presented to facilitate review by the Parish. The written protest shall
include:

1. The protester’s name, address, and fax and telephone numbers and the solicitation,
bid, or contract number;

2. A detailed statement of its legal and factual grounds, including a description of the
resulting prejudice to the protester;
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3. Copies of relevant documents;

4. All information establishing that the protester is an interested party and that the
protest is timely; and

5. Arequest for a ruling by the agency; and a statement of the form of relief requested.

The protest shall be addressed to Director of Procurement, St. Tammany Parish
Government, P.O. Box 628, Covington, LA 70434.

The protest review shall be conducted by the Parish Procurement Department.

Only protests from interested parties will be allowed. Protests based on alleged solicitation
improprieties that are apparent before bid opening, or the time set for receipt of initial
proposals must be filed with and received by the Procurement Department BEFORE those
deadlines.

Any other protest shall be filed no later than ten (10) calendar days after the basis of the
protest is known, or should have been known (whichever is earlier).

The Parish will use its best efforts to resolve the protest within thirty (30) days of the date
that it is received by the Parish. The written response will be sent to the protestor via mail
and, fax, if a fax number has been provided by the protestor. The protester can request
additional methods of notification.

Last day to submit questions and/or verification on comparable products will be no later
than 2:00 pm CST, seven (7) working days prior to the opening date of the bid/proposal
due date. Further any questions or inquires must be submitted via fax to 985-898-5227, or
via email to Purchasing@stpgov.org. Any questions or inquires received after the required
deadline to submit questions or inquires will not be answered.
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Section 00900 - Contract Time Extension Specifications

The contractor shall document for each month of the scheduled construction, the occurrence of
adverse weather conditions having an impact on controlling items of work. An adverse weather
day is a previously scheduled or normally scheduled work day on which rainfall, wet conditions
or cold weather will prevent construction operations on the controlling work activity from
proceeding for at least five (5) continuous hours of the day or sixty-five (65) percent of the normal
work day, whichever is greater, with the normal working force engaged in performing the
controlling item of work.

If the contractor submits a written request for additional contract time due to adverse weather
conditions, the contractor’s request will be considered only after the Department agrees with the
days and then only for adverse weather days in excess of allowable number of days per month
stated below. Adverse weather days will be documented by the Engineer and agreed upon monthly.
Adverse weather days will be prorated for partial months when a work order or final inspection is
issued other than the first or last of the month and agreed to by the Department.

If the contractor is being considered for disqualification by the department, an equitable adjustment
in contract time may be made at the end of the original contract period, including all days added
by approved change orders.

Contract time will be adjusted by comparing the actual number of adverse weather days to the
statistical number of adverse weather days over the specific time period per the table below. The
resulting number of adverse weather days will be multiplied by 1.45 to convert the calendar days.

Adjustments for adverse weather cannot result in a contract time reduction. Once adjusted, a new
adverse weather day accounting will begin using the adverse weather conditions having an impact
on the controlling items of work, in excess of the allowable number of days per month stated
below. A second and final contract time adjustment will be done at the final acceptance of the
project.

An adjustment in the contract time due to adverse weather will not be cause for an adjustment in
the contract amount. There will be no direct or indirect cost reimbursement for excess adverse
weather days.

The following are anticipated adverse weather days that the contractor shall include in each month
of his calendar day construction schedule.

January 10 days May 5 days September 4 days
February 9 days June 6 days October 3 days
March 8 days July 6 days November 7 days

April 7 days August 5 days December 7 days



SECTION 00900 - SPECIAL CONDITIONS

1.01 SCOPE OF WORK

Removal of the existing Third Avenue Bridge at the Pontchitolawa Creek. Replace with a new 100-foot long by 24-foot
wide precast concrete bridge on precast concrete piles with precast concrete approach slabs. The work is including but
not limited to clearing, grubbing, demolition, temporary traffic routing and construction of embankment and bridge
replacement. The work area is located in an environmentally sensitive area. Adherence to best management practices
during all construction activities is required. St. Tammany Parish Government acquired the necessary federal and state
permits from the USACE and State of Louisiana.

1.02 TIME OF COMPLETION AND LIQUIDATED DAMAGES

The Contractor shall begin work on or before the date stipulated in the Notice to Proceed. Due consideration has been
given to normal bad weather and delays in specifying the project times. By entering this Project, each respective
CONTRACTOR and the OWNER both mutually agree that failure to complete the Project within time limits constitutes
due cause for liquidated damages. Furthermore, both parties to the Project hereby agree that the amount of liquidated
damages is recognized as the amount of actual damage to the OWNER and is not assessed as a penalty.

Consecutive Liquidated
Calendar Damages/
Project Days Day
Third Avenue Bridge Replacement 300 $500.00
at Ponchitolawa Creek
Bid No.:

Reasonable anticipated days for bad weather shall not be cumulative and are as follows:

January 10 days July 6 days
February 9 days August 5 days
March 8 days September 4 days
April 7 days October 3 days
May 5 days November 7 days
June 6 days December 7 days

The Contractor shall ask for total adverse weather days; and shall only be allowed for the number days in excess of the
days stated above.

1.03 LABOR

All skilled and unskilled labor, craftsmen and mechanics must be proficient in their respective trades as deemed
satisfactory to the ENGINEER.

1.04 HEALTH AND SAFETY

The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction, promulgated
under the Occupational and Safety and Health Act of 1970 (PL 91-596) and under Section 107 of the Project Work
Hours and Safety Standards Act (PL 91-54), and updated laws and acts.

1.05 INSPECTION BY GOVERNMENT AGENCIES

Representatives of Federal, state and local agencies, concerned directly or indirectly with the project, shall have access to
the work wherever it is in preparation or progress, and the CONTRACTOR shall provide proper facilities for such access
and inspection.

1.06 WORK SCHEDULES

The Contractor shall supply the ENGINEER with daily work schedules that give the type of work to be performed,
location of work, and time the work will begin. This work schedule shall be given to the ENGINEER at least 24 hours
prior to commencing the work so listed.

1.07 MEASUREMENT AND PAYMENT

Payment will be made only for the items of work listed in the BID FORM. The cost of all other work necessary shall be
included in the items for which unit prices are established.

Partial payment, cost breakdown, estimates, etc. shall be in accordance with the General Conditions.
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1.10 GUARANTEE

The Contractor shall guarantee all workmanship and materials under this Project for a period of twelve (12) months after
FINAL ACCEPTANCE of'the Project and shall in the event of failure of any item due to faulty workmanship or materials
replace same without cost to the OWNER.

1.11 PRECONSTRUCTION CONFERENCE

The preconstruction conference will be held at a time and place as directed by the ENGINEER. The successful Bidder
shall submit his construction schedule to the OWNER at least seven (7) days prior to the preconstruction conference for
review and approval. The preconstruction conference will not be scheduled until the contractor submits his construction
schedule.

1.12 PLANS AND SPECIFICATIONS

The ENGINEER shall furnish to the CONTRACTOR without charge two (2) copies of the Plans and Specifications for
the CONTRACTOR's use in constructing the project.

The ENGINEER shall provide to the CONTRACTOR additional copies of the Plans and Specifications at a cost of
$30.00 per set.

1.13 LOCATION, PROTECTION AND REPAIR OF ANY DAMAGE TO EXISTING UTILITIES

The Contractor is advised that existing overhead and underground utilities such as (but not limited to) electrical lines and
poles, telephone cables, gas lines, water lines, fiber optic cables, and sanitary sewers, exist in the rights-of-way where the
proposed improvements are to be installed, all in accordance with the provisions of R.S. 38:2223. It shall be the
Contractor’s responsibility to protect these existing utilities during construction of the work to be installed under this
Project and any damage to existing utilities caused by negligent acts of the Contractor shall be repaired by the Contractor
at his own expense. The Contractor shall contact Louisiana One Call a minimum of 48 hours prior to beginning
construction in the work area.

1.14 SHOP DRAWINGS AND MATERIALS

Prior to final acceptance, the CONTRACTOR shall furnish to the OWNER three (3) copies of diagrams, curves, data,
operation and maintenance manuals, and spare parts lists for all pieces of equipment furnished.

Materials data, information, dimensions, and specifications, shall be submitted to the ENGINEER for review prior to
ordering for major material items such as pipe, fittings, valves, prefabricated manholes and casing pipe.

1.15 RECORD DRAWINGS

Contractor shall furnish all necessary field information to the Owner such as marked up drawings for completion of
record drawings.

1.16 EXCAVATION AND REPLACEMENT OF CULVERTS, DRIVEWAYS, AND LAWNS

The Contractor shall be responsible for excavation, removal and replacement (or reinstallation) of all culverts, driveways
and lawns damaged where as required to install sewer lines. The cost for the removal and replacement shall be included
in the unit price bid in Section 00300. If reinstallation is not possible contractor shall replace driveway, lawn or culvert
to the approval of the Engineer. At the end of each day, the Contractor shall make all driveways accessible unless given
approval by the Resident Project Representative or Engineer.

1.177 CONFORMANCE TO MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES

During performance of work within the right-of-way of interstate, state, or rural highways, the CONTRACTOR shall
provide traffic control and warning devices in accordance with the latest revision of the "Manual on Uniform Traffic
Control Devices" as adopted by the Louisiana Department of Transportation and Development."

1.18 TOOLS, PLANT AND EQUIPMENT

If at any time before the commencement or during the progress of the work, tools, plant, or equipment appear to the
ENGINEER to be insufficient, inefficient, or inappropriate to secure the quality of work required or the proper rate of
progress, the ENGINEER may order the CONTRACTOR to increase their efficiency to improve their character, to
augment their number, or to substitute new tools, plant, or equipment as the case may be, and the CONTRACTOR must
conform to such order; but the failure of the ENGINEER to demand such increase of efficiency number, or improvement
shall not relieve the CONTRACTOR of his obligation to secure the quality of work and the rate of progress necessary to
complete the work within the time required by this Project to the satisfaction of the OWNER.
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1.19 PLANS

The word PLANS shall have the same meanings as the word DRAWINGS in the Specifications and Bidding Documents.

1.20 NOTIFICATION OF COMMENCEMENT OF WORK

Prior to the CONTRACTOR starting the job, he shall notify the ENGINEER at least forty-eight (48) hours in advance of
his proposed time of commencement.

1.21 WASTE MATERIALS

All waste materials from excavations or removals shall be hauled from the site and shall be disposed of by the
CONTRACTOR in a manner acceptable to the ENGINEER at no cost to the OWNER unless otherwise directed by the
ENGINEER and the OWNER to be turned over to the OWNER.

1.22 SEQUENCE OF CONSTRUCTION

Before commencing work, the CONTRACTOR shall submit to the ENGINEER for approval his proposed sequence of
construction. Subsequent to the ENGINEER'S approval, deviations from the approved sequence of construction shall not
be made without written approval of the ENGINEER.

1.23 INTERRUPTION OF TRAFFIC

During construction, the CONTRACTOR shall under no circumstances block traffic at more than one end of the same
block. Traffic will always be allowed entry and exit from blocks. Detours shall be provided where through traffic will be
blocked. The CONTRACTOR shall provide a schedule and plan of work on street crossing to the Resident Project
Representative or ENGINEER for approval prior to the start of construction.

1.24 EROSION AND SILTATION

The Contractor shall proceed with all construction activities in a manner that will minimize siltation and bank erosion
during construction. Upon completion of all construction activities, all disturbed areas shall be returned to existing or
better conditions.

1.25 WELL POINTS, SHEETING AND BRACING (NO DIRECT PAY ITEM)

The Contractor shall include in the unit price for sewer lines, pump stations, and other structures the required dewatering
and shoring of excavations during construction. The cost for dewatering and shoring shall be included in the unit prices
for sewer lines, manholes, pumping stations, and other structures and no additional payment will be made therefore.

1.26 RECORD DRAWINGS (NO DIRECT PAY ITEM)

Record information concurrently with construction progress and do not conceal any work until required information is

recorded.
A. Legibly mark drawings to record actual construction.

1. Elevations of various structure elements in relation to elevation datum.

2. All underground piping and appurtenances, including service lines, sewer main, man holes, service
wyes, cleanouts, etc. with elevations and dimensions, changes to piping, locations, horizontal and
vertical location of underground piping, utilities (including electrical) and appurtenances referenced to
permanent surface improvements, actual installed pipe material, class, etc.

3. Location of internal utilities and appurtenances concealed in the construction by referencing to visible
and accessible features of the structure.

4, Field changes of dimensions and details.

5. Changes made by field order or by change orders.

6. Details not on original project drawings.

7. Equipment and piping relocations.

B. Furnish certified site survey and line elevations and stationing at 100 foot increments at all points of change of

directions of pipelines by a registered land surveyor.
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1.27 AUDIO-VIDEO RECORDS (NO DIRECT PAY ITEM)

Prior to commencement of any Project or performance of any work, the Contractor shall provide a professionally made
video tape of the entire site area. The video tape shall clearly show the existing conditions of the work area and adjacent
to the work area and Contractor staging areas.

Additional features, if existent, shall also be video taped as follows:

Pavement

Curbs

Driveways

Sidewalks

Drainage Ditches and Catch Basins
Landscapes

Fences

NV R W

The list above shall not be construed as all inclusive and the entire construction site area shall be included on the video.
Each video tape shall begin at one end of the project site and proceed uninterrupted to the other end of the project site.
Progression along the project site shall be recorded and referenced to a tape counter and the plans in respect to items and
areas being viewed. The contractor shall provide one (1) copy of the tape to the Owner/Engineer and retain the original.

The video inspection and tape will be provided by the contractor at no direct pay.

1.28 CONSTRUCTION MEETING

Construction meetings may be held at the discretion of the ENGINEER. Representatives of the OWNER, ENGINEER,
RESIDENT PROJECT REPRESENTATIVE, CONTRACTOR, SUBCONTRACTORS and testing lab shall be present.

The purpose of these meetings is to track progress and keep each party informed. The ENGINEER will be responsible
for keeping minutes of the meetings. The CONTRACTOR will be responsible for bringing updated as-built drawings and
construction schedules to each meeting for review by the ENGINEER.

1.29 ROADSIDE OBSTRUCTIONS (MAIL BOXES, SIGNS, TREES, ETC.)

The contractor is advised that obstructions exist along the roadside where the work is to be performed. These obstructions
may include mailboxes, street signs, trees, etc. The contractor is further advised that obstructions of this nature shall be
removed and or removed and replaced as directed by the project engineer as necessary to properly carry out the work.
THE CONTRACTOR SHALL RECEIVE NO DIRECT PAY FOR THIS WORK.

1.30 TECHNICAL SPECIFICATION CONFLICTS

In the event any provisions in any of the technical specifications or referenced technical specifications or standards may
be in conflict or inconsistent with one another the more stringent shall apply. Reference is made to the “Louisiana
Standard Specifications For Roads And Bridges” latest edition and copies shall be provided onsite for each project
representative.

1.31 STORMWATER PERMITS (NO DIRECT PAY ITEM)

It shall be the Contractor’s full responsibility to follow all applicable Best Management Practices as related to
Stormwater Pollution Prevention and to obtain all required permits from the Louisiana Department of Environmental
Quality (or any other Federal, State or Local Agency as applicable). If required by those agencies, the Contractor shall
develop and maintain on site a Stormwater Pollution Prevention Plan. All such permits and/or plans shall be provided at
no additional cost to the Owner.

1.32 DEMOBILIZATION NOTICE

Contractor shall give the Owner and the Engineer a 72-hour notice prior to demobilization of significant equipment off
the jobsite.
END OF SECTION
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DIVISION 1

GENERAL REQUIREMENTS

A PROFESSIONAL ENGINEERING
<\ CONSULTANTS CORPORATION



SECTION 01005 —
GENERAL REQUIREMENTS

PART 1 - GENERAL

1.01 SCOPE AND INTENT

A. Description
L. The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract. The summary of the work is presented in Section
01010.
B. Work Included
1. The Contractor shall furnish all labor, superintendence, materials, power, light, heat, fuel, water, tools,

appliances, equipment, supplies, and other means of construction necessary or proper for performing
and completing the work. He shall obtain and pay for all applicable required permits. He shall
perform and complete the work in the manner best calculated to promote rapid construction consistent
with safety of life and property and to the satisfaction of the Engineer, and in strict accordance with the
Contract Documents. The Contractor shall clean up the work and maintain it during and after
construction, until accepted, and shall do all work and pay all costs incidental thereto. He shall repair
or restore all structures and property that may be damaged or disturbed during performance of the
work.

2. The cost of incidental work described in these General Requirements, for which there are no specific
Contract Items, shall be considered as part of the general cost of doing the work and shall be included
in the prices for the various Contract Items. No additional payment will be made therefor.

3. The Contractor shall provide and maintain such modern tools, and equipment as may be necessary, in
the opinion of the Engineer, to perform in a satisfactory and acceptable manner all the work required
by this Contract. Only equipment of established reputation and proven efficiency shall be used. The
Contractor shall be solely responsible for the adequacy of his workmanship, materials and equipment,
prior approval of the Engineer notwithstanding.

C. Public Utility Installations and Structures

1. Prior to construction, the Contractor shall familiarize himself with the location of all existing utilities
and facilities within the Project Sites, and with the applicable provisions of the General Conditions.

2. The Contractor shall notify utility companies at least 48 hours, excluding Saturdays, Sundays, and
legal holidays, prior to excavation. Utility companies shall be contacted by calling the Louisiana One
Call (D.O.T.T.L.E.) at 1-800-272-3020.

3. Public utility installations and structures understood to include all poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes and all other appurtenances and facilities pertaining
thereto whether owned or controlled by the Owner, other governmental bodies or privately owned by
individuals, firms or corporations, used to serve the public with transportation, traffic control, gas,
electricity, telephone, sewerage, drainage, water or other public or private property which may be
affected by the work shall be deemed to be included hereunder.

4. The Contract Documents may contain data relative to existing public utility installations and structures
above and below the ground surface. These data are not guaranteed as to their completeness or
accuracy and it is the responsibility of the Contractor to make his own investigations to inform himself
fully of the character, condition and extent of all such installations and structures as may be
encountered and as may affect the construction operations.

5. The Contractor shall protect all public utility installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such locations
and by means approved by the Engineer. The Contractor shall so arrange his operations as to avoid
any damage to these facilities. All required protective devices and construction shall be provided by
the Contractor at his expense. All existing public utilities damaged by the Contractor which are shown
on the plans or have been located in the field by the utility shall be repaired by the Contractor, at his
expense, as directed by the Engineer. No separate payment shall be made for such protection or
repairs to public utility installations or structures.

6. Public utility installation or structures owned or controlled by the Owner or other governmental body
which are shown on the plans to be removed, relocated, replaced or rebuilt by the Contractor shall be
considered as a part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made therefor.
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7. Where public utility installations or structures owned or controlled by the Owner or other
governmental body are encountered during the course of the work, and are not indicated on the Plans
or in the Specifications, and when, in the opinion of the engineer, removal, relocation, replacement or
rebuilding is necessary to complete the work under this Contract, such work shall be accomplished by
the utility having jurisdiction, or such work may be ordered, in writing by the Engineer, for the
Contractor to accomplish. If such work is accomplished by the utility having jurisdiction it will be
carried out expeditiously and the Contractor shall give full cooperation to permit the utility to complete
the removal, relocation, replacement or rebuilding as required. If such work is accomplished by the
Contractor, it will be paid for as extra work as provided in the General Conditions.

8. The Contractor shall, at all times in performance of the work, employ approved methods and exercise
reasonable care and skill so as to avoid unnecessary delay, injury, damage or destruction of public
utility installations and structures; and shall, at all times in the performance of the work, avoid
unnecessary interference with, or interruption of, public utility services, and shall cooperate fully with
the owners thereof to that end. All Owner and other governmental utility departments and other
owners of public utilities which may be affected by the work will be informed in writing by the
Engineer within two weeks after the execution of the Contract or Contracts covering the work. Such
notice will set out, in general, and direct attention to the responsibilities of the Owner and other
governmental utility departments and other owners of public utilities for such installations and
structures as may be affected by the work and will be accompanied by one set of Plans and
Specifications covering the work under such Contract or Contracts.

9. The Contractor shall give written notice to Owner and other governmental utility departments and
other owners of public utilities of the location of his proposed construction operations, at least forty-
eight hours in advance of breaking ground in any area or on any unit of the work. This can be
accomplished by making the appropriate contact with the utility companies indicated on the Drawings.

10. The maintenance, repair, removal, relocation or rebuilding of public utility installations and structures,

when accomplished by the Contractor as herein provided, shall be done by methods approved by the
Engineer.

1.02 PLANS AND SPECIFICATIONS

A. Plans
L. The Plans referred to in the Contract Documents bear the general project name and number as shown
in the Advertisement for Bids.
2. When obtaining data and information from the Plans, figures shall be used in preference to scaled
dimensions, and large scale drawings in preference to small scale drawings.
B. Copies Furnished to Contractor
1. In addition to the executed set of Contract Documents, the Owner will furnish, free of charge to the
Contractor, two (2) sets of paper prints of the Plans and Specifications, the same size as the original
drawings and specifications. Any additional Plans and Specifications, when requested, will be sold to
the Contractor at the cost of reproduction.
2. The Contractor shall furnish each of the subcontractors, manufacturers, and material suppliers such
copies of the Contract Documents as maybe required for their work.
C. Supplementary Drawings
1. When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to be done
or to illustrate the work further or to show any changes which may be required, drawings known as
Supplementary Drawings, with specifications pertaining thereto, will be prepared by the Engineer and
five (5) paper prints thereof will be given to the Contractor.
2. The Supplementary Drawings shall be binding upon the Contractor with the same force as the Plans.
Where such Supplementary Drawings require either less or more than the estimated quantities of work,
credit to the Owner or compensation therefor to the Contractor shall be subject to the terms of the
Agreement.
D. Contractor to Check Plans and Data
1. The Contractor shall verify all dimensions, quantities and details shown on the plans, Supplementary

Drawings, schedules, Specifications or other data received from the Engineer, and shall notify him of
all errors, omissions, conflicts, and discrepancies and shall not relieve the Contractor of full
responsibility for unsatisfactory work, faulty construction or improper operation resulting therefrom
nor from rectifying such conditions at his own expense. He will not be allowed to take advantage of
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any errors or omissions he discovered. All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete. The Contractor shall assume all
responsibility for the making of estimates of the size, kind, and quality of materials and equipment
included in work to be done under the Contract.

E. Specifications

1., The Technical Specifications consist of three (3) parts: General, Products and Execution. The General
Section contains General Requirements which govern the work. Products and Execution modify and
supplement these by detailed requirements for the work and shall always govern whenever there
appears to be a conflict.

F. Intent

1. All work called for in the Specifications applicable to this Contract, but not shown on the plans in their
present form, or vice versa, shall be of like effect as if shown or mentioned in both. Work not
specified in either the Plans or in the Specifications, but involved in carrying out their intent or in the
complete and proper execution of the work, is required and shall be performed by the Contractor as
though it were specifically delineated or described.

2; The apparent silence of the Specifications as to any detail, or the apparent omission from them of a
detailed description concerning any work to be done and materials to be furnished, shall be regarded as
meaning that only the best general practice is to prevail and that only material and workmanship ofthe
best quality is to be used, and interpretation of these Specifications shall be made upon that basis.

3. The inclusion of the Related Requirements (or work specified elsewhere) in the General part of the

specifications is only for the convenience of the Contractor, and shall not be interpreted as a complete
list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT

A. Manufacturer

1. The names of proposed manufacturers, material suppliers, and dealers who are to furnish materials,
fixtures, equipment, appliances or other fittings shall be submitted to the Engineer for approval, in
accordance with the General Conditions, seven (7) business days prior to the bid opening, to afford
proper investigation and checking. Such approval must be obtained before Shop Drawings will be
checked. No manufacturer will be approved for any materials to be furnished under this Contract
unless he shall be of good reputation and have a plant of ample capacity. He shall, upon the request of
the Engineer, be required to submit evidence that he has manufactured a similar product to the one
specified and that it has been previously used for a like purpose for a sufficient length of time to
demonstrate its satisfactory performance.

2. All transactions with the manufacturers or subcontractors shall be through the Contractor, unless the
Contractor requests, in writing to the Engineer and the Engineer approves that the manufacturer or
subcontractor deal directly with the Engineer. Any such transactions shall not in any way release the
Contractor from his full responsibility under this Contract.

3. Any two (2) or more pieces of material or equipment of the same kind, type or classification, and being
used for identical types of service, shall be made by the same manufacturer.

B. Delivery

1. The Contractor shall deliver materials in ample quantities to ensure the most speedy and uninterrupted
progress of the work so as to complete the work within the allotted time. The Contractor shall also
coordinate deliveries in order to avoid delay in, or impediment of, the progress of the work of any
related Contractor.

C. Tools and Accessories

1. The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each type, kind
or size of equipment, one complete set of suitably marked high grade special tools and appliances
which may be needed to adjust, operate, maintain or repair the equipment. Such tools and appliances
shall be furnished in approved painted steel cases, properly labeled and equipped with good grade
cylinder locks and duplicate keys.

D. Spare parts shall be furnished as specified

1. Each piece of equipment shall be provided with a substantial nameplate, securely fastened in place and
clearly inscribed with the manufacturer’s name, year of manufacture, serial number, weight and
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principal rating data.
E. Installation of Equipment

1. The Contractor shall have on hand sufficient proper equipment and machinery of ample capacity to
facilitate the work and to handle all emergencies normally encountered in work of this character.

2. Equipment shall be erected in a neat and workmanlike manner on the foundations at the locations and
elevations shown on the Plans, unless directed otherwise by the Engineer during installation. All
equipment shall be correctly aligned, leveled and adjusted for satisfactory operation and shall be
installed so that proper and necessary connections can be made readily between the various units.

3. The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and all other
appurtenances needed for the installation of the devices included in the equipment specified. Anchor
bolts shall be as approved by the Engineer and made of ample size and strength for the purpose
intended. Substantial templates and working drawings for installation shall be furnished.

4. The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly bed in
non-shrink grout, each piece of equipment on its supporting base that rests on masonry foundations.
Grout shall completely fill the space between the equipment base and the foundation. All metal
surfaces coming in contact with concrete or grout shall receive two (2) coats (9 mils each coat) of coal
tar epoxy equal to Kop-Coat 300M.

F. Service of Manufacturer’s Engineer

Ik The Contract prices for equipment shall include the cost of furnishing a competent and experienced
engineer or superintendent who shall represent the manufacturer and shall assist the Contractor, when
required, to install, adjust, test and place in operation the equipment in conformity with the Contract
Documents. After the equipment is placed in permanent operation by the Owner, such engineer or
superintendent shall make all adjustments and tests required by the Engineer to prove that such
equipment is proper and satisfactory operating condition, and shall instruct such personnel as may be
designated by the Owner in the proper operation and maintenance of such equipment.

1.04 INSPECTION AND TESTING

A. General

1. The Engineer may require testing by certified personnel of certain materials to be incorporated in the
Work, such as: soils density, pavement, concrete pipe and appurtenances, and welds.

2 In the event any such testing is required by the Engineer, a detailed description will be found in these
Technical Specifications concerned with the specific item of Work.

Inspection and testing of materials will be performed by the Owner unless otherwise specified.

(O8]

4. For tests specified to be made by the Contractor, the testing personnel shall make the necessary
inspections and tests and the reports thereof shall be in such form as will facilitate checking to
determine compliance with the Contract Documents. Five (5) copies of the reports shall be submitted
and authoritative certification thereof must be furnished to the Engineer as a prerequisite for the
acceptance of any material or equipment.

ol If, in the making of any test of any material or equipment, it is ascertained by the Engineer that the
material or equipment does not comply with the Contract, the Contractor will be notified thereof and
he will be directed to refrain from delivering said material or equipment, or to remove it promptly from
the site or from the work and replace it with acceptable material, without cost to the Owner.

6. Tests of electrical and mechanical equipment and appliances shall be conducted in accordance with
recognized test codes of the ANSI, ASME, or the IEEE, except as may otherwise be stated herein.

7. The Contractor shall be fully responsible for the proper operation of equipment during tests and
instruction periods and shall neither have nor make any claim for damage which may occur to
equipment prior to the time when the Owner formally takes over the operation thereof.

B. Costs
1. All inspection and testing of materials furnished under this Contract will be performed by the Owner or

duly authorized inspection engineers or inspection bureaus without cost to the Contractor, unless
otherwise expressly specified.

)

The cost of shop and field tests of equipment and of certain other tests specifically called for in the
Contract Documents shall be borne by the Contractor and such costs shall be deemed to be included in
the Contract price.
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Materials and equipment submitted by the Contractor as the equivalent to those specifically named in
the Contract may be tested by the Owner for compliance. The Contractor shall reimburse the Owner
for the expenditures incurred in making such tests on materials and equipment which are rejected for
non-compliance.

C. Inspection of Materials

1. The Contractor shall give notice in writing to the Engineer, sufficiently in advance of his intention to
commence the manufacture or preparation of materials especially manufactured or prepared for use in
or as part of the permanent construction. Such notice shall contain a request for inspection, the date of
commencement and the expected date of completion of the manufacture or preparation of materials.
Upon receipt of such notice, the Engineer will arrange to have a representative present at such times
during the manufacture as may be necessary to inspect the materials or he will notify the Contractor
that the inspection will be made at a point other than the point of manufacture, or he will notify the
Contractor that inspection will be waived. The Contractor must comply with these provisions before
shipping any material. Such inspection shall not release the Contractor from the responsibility for
furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

1 When inspection is waived or when the Engineer so requires, the Contractor shall furnish to him
authoritative evidence in the form of Certificates of Manufacture that the materials to be used in the
work have been manufactured and tested in conformity with the Contract Documents. These
certificates shall be notarized and shall include copies of the results of physical tests and chemical
analyses, where necessary, that have been made directly on the product or on similar products of the
manufacturer. The certificates shall be delivered to the Engineer prior to shipment of the materials.

E. Shop Tests of Operating Equipment

1. Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, function
or special requirements are specified shall be tested in the shop of the maker in a manner which shall
conclusively prove that its characteristics comply fully with the requirements of the Contract
Documents. No such equipment shall be shipped to the work until the Engineer notifies the
Contractor, in writing, that the results of such tests are acceptable.

2. Five (5) copies of the manufacturer’s actual test data and interpreted results thereof, accompanied by a
certificate of authenticity sworn to by a responsible official of the manufacturing company, shall be
forwarded to the Engineer for approval.

3. The cost of shop tests and of furnishing manufacturer’s preliminary and shop test data of operating
equipment shall be borne by the Contractor.

F. Preliminary Field Tests

L. As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments and
shall make preliminary field tests of equipment. Ifthe preliminary field tests disclose any equipment
furnished under this Contract which does not comply with the requirements of the Contract
Documents, the Contractor shall, prior to the acceptance tests, make all changes, adjustments and
replacements required. The furnishing Contractor shall assist in the preliminary field tests as

applicable.
G. Final Field Tests
1. Upon completion of the work and prior to final payment, all equipment and piping installed under this

Contract shall be subjected to acceptance tests as specified or required to prove compliance with the
Contact Documents.

2. The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment and
instruments necessary for all acceptance tests, at no additional cost to the Owner. The Furnishing
Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

1. Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor by
replacements or otherwise. The decision of the Engineer as to whether or not the Contractor has
fulfilled his obligations under the Contract shall be final and conclusive. If the Contractor fails to
make these corrections or if the improved materials and equipment, when tested, shall again fail to
meet the guarantees or specified requirements, the Owner, notwithstanding its partial payment for
work, and materials and equipment, may reject the materials and equipment and may order the
Contractor to remove them from the site at his own expense.
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2. If the failure during testing is fully or partly due to the equipment provided by the Furnishing Supplier,
as determined by the Engineer, the Furnishing Supplier shall make all requirement improvements at no
cost to the Owner.

3. In case the Owner rejects any materials and equipment, then the Contractor shall replace the rejected
materials and equipment within a reasonable time. If he fails to do so, the Owner may, after the
expiration of a period of thirty (3) calendar days after giving him notice in writing, proceed to replace
such rejected materials and equipment, and the cost thereof shall be deducted from any compensation
due or which may become due the Contractor under his Contract.

4. The Owner agrees to obtain other equipment within a reasonable time and the Contractor agrees that
the Owner may use the equipment furnished by him without rental or other charges until the new
equipment is obtained.

L Final Inspection
1. During such final inspections, the work shall be clean and free from water. In no case will the final
estimate be prepared until the Contractor has complied with all requirements set forth and the Engineer

has made his final inspection of the entire work and is satisfied that the entire work is properly and
satisfactorily constructed in accordance with the requirements of the Contract Documents.

1.05 TEMPORARY STRUCTURES

A. Temporary Fences

1. If, during the course of the work, it is necessary to remove or disturb any fence or part thereof, the
Contractor shall provide a suitable temporary fence at his own expenses, which shall be maintained
until the permanent fence is replaced. The Engineer shall be solely responsible for the determination
of the necessity for providing a temporary fence and the type of temporary fence to be used.

B. Responsibility for Temporary Structures

1. In accepting the Contract, the Contractor assumes full responsibility for the sufficiency and safety of
all temporary structures or work and for any damage which may result from their failure or their
improper construction, maintenance or operation and will indemnify and save harmless the Owner
from all claims, suits or actions and damages or costs of every description arising by reason of failure
to comply with the above provisions.

1.06 SAFETY

A. Accident Prevention

1. Precaution shall be exercised at all times for the protection of persons and property. The safety
provisions of applicable laws, and existing building and construction codes shall be observed.
Machinery, equipment, and other hazards shall be guarded in accordance with the safety provisions of
the Manual of Accident Prevention in Construction, published by the Associated General Contractors
of America, and OSHA's Safety and Health Standards (29 CFR 1926/ 1910) U.S. Department of Labor,
to the extent that such provisions are not in contravention of applicable law of the state of Louisiana.

B. First Aid
1. The Contractor shall keep upon the site, at each location where work is in progress, a completely
equipped first aid kit and shall provide ready access thereto at all times when men are employed on the
work.

1.07 LINES AND GRADES

A. Grade
il All work under this Contract shall be constructed in accordance with the lines and grades shown on the
Plans, or as given by the Owner/Engineer. The full responsibility for keeping alignment and grade
shall rest upon the Contractor.
2. The Owner/Engineer will establish bench marks and base line controlling points.
B. Surveys
1, The Contractor shall furnish, maintain, and be responsible for, at his own expense, stakes and other

such materials required.

01005-6
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C. Safeguarding Marks

1. The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks made or
established on the work, bear the cost of reestablishing them if disturbed, and bear the entire expense
of recertifying work improperly installed due to not maintaining or protecting or to remove without
authorization such established points, stakes and marks.

2, The Contractor shall safeguard all existing and known property corners, monuments and marks

adjacent to but not related to the work and, if required, shall bear the cost or reestablishing them if
disturbed or destroyed.

1.08 ADJACENT STRUCTURES AND LANDSCAPING

A. Responsibility

1. The Contractor shall also be entirely responsible and liable for all damage or injury as a result of his
operations to all other adjacent public and private property, structures of any kind and appurtenances
thereto met with during the progress of the work. The cost of protection, replacement in their original
locations and conditions or payment of damages for injuries to such adjacent public and private
property and structures affected by the work, whether or not shown on the Plans, and the removal,
relocation and reconstruction of such items called for on the Plans or specified shall be included in the
various Contract Items and no separate payments will be made therefor. Where such public and
private property, structures of any kind and appurtenances thereto are not shown on the Plans and
when, in the opinion of the Engineer will interfere with the work, payment therefor will be made as
provided for in the General Conditions.

2. Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, pipelines,
etc. and related work adjacent and in the vicinity of his operations, wherever they may be, is solely his
responsibility. Conditional inspection of buildings or structures in the immediate vicinity of the project
which may reasonably be expected to be affected by the Work shall be performed by and be the
responsibility of the Contractor.

3. Contractor shall, before starting operations, make an examination of the interior and exterior of the
adjacent structures, buildings, facilities, etc., and record by notes, measurements, photographs, etc.,
conditions which might be aggravated by open excavation and construction. Repairs or replacement of
all conditions disturbed by the construction shall be made to the satisfaction of the Owner and to the
satisfaction of the Engineer. This does not preclude conforming to the requirements of the insurance
underwriters. Copies of surveys, photographs, reports, etc., shall be given to the Engineer.

4. Prior to the beginning of any excavations the Contractor shall advise the Engineer of all buildings or
structures on which he intends to perform work or which performance of the project work will affect.

B. Lawn Areas

1. Lawn areas shall be left in as good condition as before the starting of the work. Where sod is to be
removed, it shall be carefully removed, and later replaced, or the area where sod has been removed
shall be restored with new sod in the manner described in the Workmanship and Materials section.

C. Restoration of Fences

1 Any fence, or part thereof, that is damaged or removed during the course of the work shall be replaced

or repaired by the Contractor and shall be left in as good a condition as before the starting of the work.

The manner in which the fence is repaired or replaced and the materials used in such work shall be

subject to the approval of the Engineer. The cost of all labor, materials, equipment, and work for the

replacement or repair of any fence shall be deemed included in the appropriate Contract Item or items,

or if no specific Item is provided therefor, as part of the overhead cost of the work, and no additional
payment will be made therefor.

1.09 PROTECTION OF WORK AND PUBLIC

A. Barriers and Lights

1. During the prosecution of the work, the Contractor shall put up and maintain at all times such barriers
and lights as will effectually prevent accidents. The Contractor shall provide suitable barricades, red
lights, "danger" or "caution" or "street closed" signs and watchmen at all places where the work causes
obstructions to the normal traffic or constitutes in any way a hazard to the public, in accordance with
state and local requirements.
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B. Smoke Prevention

1. The Contractor shall use hard coal, coke, oil or gas as fuel for equipment generating steam. A strict
compliance with ordinances regulating the production and emission of smoke will be required. No
open fires will be permitted.

C. Noise
1. The Contractor shall eliminate noise to as great as extent as practicable at all times. Air compressing
plants shall be equipped with silencers and the exhaust of all gasoline motors or other power
equipment shall be provided with mufflers. In the vicinity of hospitals and schools, special care shall
be used to avoid noise or other nuisances. The Contractor shall strictly observe all local regulations
and ordinances covering noise control.
2. Except in the event of an emergency, no work shall be done between the hours of 7:00 P.M. and 7:00
AM. If the proper and efficient prosecution of the work requires operations during the night, the
written permission of the Engineer shall be obtained before starting such items of the work.
D. Access to Public Services
1. Neither the materials excavated nor the materials or plant used in the construction of the work shall be
so placed as to prevent free access to all fire hydrants, valves, or manholes.
E. Dust Prevention
1. The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the roads

and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

A. The Contractor shall do all cutting, fitting or patching of his portion of the work that may be required to make
the several parts thereof join and coordinate in a manner satisfactory to the Engineer and in accordance with the
Plans and Specifications. The work must be done by competent workmen skilled in the trade required by the
restoration.

1.11 CLEANING

A. During Construction

. During construction of the work, the Contractor shall, at all times, keep the site of the work and
adjacent premises as free from material, debris and rubbish as is practicable and shall remove the same
from any portion of the site if, in the opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

2 The Contractor shall remove from the site all of his surplus materials and temporary structures when
no further need therefore develops. Contractor shall be responsible and liable for all spillage and incur
all associated costs including, but not limited to, costs related to repair and maintenance resulting from
damages thereof.

B. Final Cleaning
Il At the conclusion of the work, all erection plant, tools, temporary structures and materials belonging to
the Contractor shall be promptly taken away, and he shall remove and promptly dispose of all water,

dirt, rubbish or any other foreign substances,

2, The Contractor shall thoroughly clean all equipment and materials installed by him and shall deliver
such materials and equipment undamaged in a bright, clean, polished and new condition.

1.12 INSPECTION AUTHORITY

A. The Engineer has ultimate responsibility for contract administration and inspection for the Project. Field
inspection responsibilities may be assigned to a Design Professional and/or Owner Inspector.

B. Each step of construction is subject to approval by the Engineer prior to proceeding with a subsequent step in
accordance with General Conditions.

C. During the progress of the Work and up to the date of final acceptance, the Contractor shall at all times afford
representatives of the Owner, the City/Parish, the State, the Department of Environmental Quality, the
Department of Labor, or any other agency with jurisdiction, every reasonable, safe, and proper facility for
observation of the Work done or being done at the site, and also the manufacture or preparation of materials and
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equipment at the place of such manufacture or preparation.

D. The Project line of authority will be presented at the Pre-Construction Meeting.

1.13 SAMPLES

A. The Contractor shall, when required, submit to the Engineer for approval, typical samples of material and
appliances. The samples shall be properly identified by tags and shall be submitted sufficiently in advance of
the time when they are to be incorporated into the Work so that rejections thereof will not cause delay. A letter
of transmittal from the Contractor requesting approval shall accompany all such samples.

1.14 EQUIVALENT QUALITY

A. In the Bidding Documents, whenever an article, material, apparatus, equipment, or process is called for by trade
name or by name of a patentee, manufacturer, or dealer, or by reference to catalog of a manufacturer or dealer
followed by "or equal”, it shall be understood as intending to mean and specify the article, material, apparatus,
equipment, or process designated, or any equal thereto in quality, finish, design, efficiency, and durability, and
equally serviceable for the purposes for which it is intended.

B. Whenever material or equipment is submitted for approval as being equal to that specified, the submittal shall
include sufficient information and data to demonstrate that the material or equipment conforms to the contract
requirements. The decision as to whether or not such material or equipment is equal to that specified shall be
made by the Engineer.

(& Upon rejection of any material or equipment submitted as the equivalent of that specifically named in the
contract, the Contractor shall immediately proceed to furnish the designated material or equipment.

D, Neither the approval by the Engineer of alternate material or equipment as being equivalent to that specified,
nor the furnishing of the material or equipment specified, shall in any way relieve the Contractor of
responsibility for failure of the material or equipment, due to faulty design, material, or workmanship, to
perform the functions required of them by the Contract Documents.

E. Items requiring "approved equal" must be submitted to the Parish a minimum of seven (7) days prior to the bid
opening for consideration, and if acceptable will be incorporated by Addendum.

1.15 MISCELLANEOUS

A. Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion on construction
sites and on existing or proposed water courses and drainage ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct any erosion
problems as directed by the Engineer which results from his construction operations.

B. Protection of Wetland Areas

1. The Contractor shall properly dispose of all surplus material, including spoil, in accordance with
Local, State and Federal regulations. Under no circumstances shall surplus material be disposed of in
wetland areas as defined by the Louisiana Department of Environmental Quality.

C. Existing Facilities
il The work shall be so conducted to maintain existing facilities in operation insofar as is possible.
Requirements and schedules of operation for maintaining existing facilities in service during
construction shall be as described in these Specifications.
D. Use of Chemicals
1. All chemicals used during project construction or furnished for project operation, whether herbicide,

pesticide, disinfectant, polymer, reactant, or of other classification, must shown approval of either EPA
or USDA. Use of all such chemicals and disposal of residues shall be in strict conformance with

instructions.
E. Cooperation With Other Contractors Forces
1 During progress of work under this Contract, it may be necessary for other contractors and persons

employed by the Owner to work in or about the Site. The Owner reserves the right to put such other
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contractors to work and to afford such access to the Site of the Work to be performed hereunder at
such times as the Owner deems proper. The Contractor shall not impede or interfere with the work of
such other contractors engaged in or about the Work and shall so arrange and conduct his work that
such other contractors may complete their work at the earliest date possible.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 01010 -

SUMMARY OF WORK
PART 1 - GENERAL
1.01 REQUIREMENTS INCLUDED
A. The single construction contract system will be used for this PROJECT.
B. CONTRACTOR shall furnish all labor, permits, fees, equipment, supplies, materials, services and incidentals
required to complete the WORK.
C. Mention herein or indication on the DRAWINGS of articles, operations, or methods requires that the

CONTRACTOR provide each item mentioned, indicated, or necessary as an adjunct to the item, subject to
qualifications noted, and perform according to conditions required.

1.02 DESCRIPTION OF WORK

A. Removal of the existing Third Avenue Bridge at the Pontchitolawa Creek. Replace with a new 100-foot long by
24-foot wide precast concrete bridge on precast concrete piles with precast concrete approach slabs. The work
is including but not limited to clearing, grubbing, demolition, temporary traffic routing and construction of
embankment and bridge replacement. The work area is located in an environmentally sensitive area. Adherence
to best management practices during all construction activities is required. St. Tammany Parish Government
acquired the necessary federal and state permits from the USACE and State of Louisiana.

1.03 CONSTRUCTION LIMITS AND STORAGE

A. Refer to the DRAWINGS for the location of the PROJECT.

B. CONTRACTOR shall limit his construction activities to the right-of-way and to approved storage areas for the
PROJECT.

C. Access to private property must be maintained during construction.

D. CONTRACTOR shall provide barricades, safety or warning devices, signs and warning lights required for the

protection of employees, the public and property.

E. The OWNER will designate storage areas to be used for material and equipment deliveries and access.

1.04 COORDINATION OF WORK WITH OWNER AND OTHERS

A. The CONTRACTOR shall coordinate WORK and cooperate with OWNER working in the PROJECT area.
Contractors shall coordinate, cooperate and schedule their work to complete all work in an efficient manner in
the areas of common occupancy.

B. The CONTRACTOR shall limit his use of the premises for WORK and for storage to allow for work by other
SUBCONTRACTORS, utility agencies, and OWNER operations.

C. OWNER personnel may require access to the PROJECT site. The CONTRACTOR shall coordinate all stored

products or equipment under his control with the RESIDENT PROJECT REPRESENTATIVE to prevent
interference with operation of the OWNER.

1.05 MEASUREMENTS AND PROJECT LAYOUT

A. The CONTRACTOR is responsible for survey and complete layout of all vertical and horizontal controls
necessary to construct the PROJECT. The CONTRACTOR shall verify all field conditions, elevations and
dimensions affecting the construction of the WORK and be responsible for correctness of same.

B. No extra compensation will be allowed for differences between actual elevations, dimensions or measurements
indicated on DRAWINGS. Differences found shall be reported to the ENGINEER for consideration before
proceeding with the WORK.

C. Contract Drawings:

1. DRAWINGS indicate the general area of construction routing and levels; CONTRACTOR shall field

verify and coordinate.

2. Adjustments in dimensions, elevations, routing and connections shall be made for field coordination
with other trades.
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3. All field adjustments shall be subject to the ENGINEER’s approval.

1.06 EASEMENTS

A. All necessary easements have been obtained by the OWNER.

1.07 WORKMANSHIP

A. Materials, methods and workmanship shall be the best obtainable within established trade standard tolerance.

B. Uniformity: The CONTRACTOR shall provide uniform quality and appearance throughout the PROJECT.

C. Stability: All members shall be rigid and shall be securely anchored in place. Members subject to vibration or
wracking shall be adequately attached. Connections shall be adequate to withstand stress to which they would be
subject.

D. Joints: Joints in all materials shall be true, neat and inconspicuous. Joints between materials of different kinds
shall be closely fitted.

E. Surfaces: Surfaces of all materials fabricated into a single article of composition or into an assembly of units

shall be uniform, true, plumb, level, properly curved or pitched as required, and free from defects and
blemishes. All edges, angles and corners shall be uniform and true.

F. Finish: Exposed surfaces of materials in which natural irregularity does not contribute to desired character shall
be smooth and free from blemishes of any kind.

1.08 CONSTRUCTION GUARANTEE

A. The CONTRACTOR shall guarantee all equipment, materials and workmanship incorporated in the PROJECT
for a period of one year following date of FINAL ACCEPTANCE by the OWNER.

B. The CONTRACTOR shall immediately correct all deficiencies reported to him without cost to the OWNER
within this guarantee period.

1.09 CODES, STANDARDS AND REGULATIONS

A. All WORK shall conform to the latest edition of the codes or regulations of the following:

1. “Standard Specifications For Roads And Bridges”, Louisiana Department of Transportation And
Development.

2. Louisiana Department of Health & Hospitals.

a. State Sanitary Code

b. Recommended Standards For Wastewater Facilities (Ten States Standard)

c. Recommended Standards For Water Works (Ten States Standards)

Local Utility Service Company Requirements for electric services.

National Electric Code.

National Plumbing Code.

American Water Works Association Standards.

American Society of Testing and Materials Standards.

Occupational Safety And Health Administration Standards.

American Concrete Institute.

10. American Institute of Steel Construction.

11. American Welding Society.

12. Anti-Friction Bearing Manufacturers Association.

13. Concrete Reinforcing Steel Institute.

14. Factory Mutual Association (FM).

15. Instrument Society of America (ISA).

16. National Bureau of Standards (NBS) Voluntary PROJECT Standard (PS).

17. National Electrical Manufacturer’s Association (NEMA).

18. National Fire Protection Association (NFPA).

19. Steel Structures Painting Council (SSPC).

20. Underwriters” Laboratories, Inc. (UL).

21. Occupational Safety and Health Administration Standards (OSHA).

LN W

1.10 NOTICE TO UTILITY COMPANIES AND AGENCIES

A. Notify all utility companies a minimum of 48 hours prior to excavation, or as required by the utility company.
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B. Obtain permission of utility owner to excavate in the vicinity of their utility.

C. Arrange with owners and operators of respective utility systems to mark the location, and if necessary or
prudent, to expose existing utilities or structures prior to construction of the facilities contained in this
CONTRACT.

D. If in course of the WORK it is found necessary to repair utility systems or structures damaged by the

CONTRACTOR's activities, repairs or revisions shall be made by employees of the respective utilities and
agencies with all costs borne by the CONTRACTOR.

1.11 EXISTING UTILITIES

A. In general, the locations of existing underground utilities are not indicated on the DRAWINGS. The OWNER
does not guarantee the accuracy or completeness of the information shown on the DRAWINGS, and it is to be
understood that aboveground or underground facilities not shown on the DRAWINGS may be encountered
during the course of the WORK.

B. Existing aboveground utilities including, not limited to, power distribution and telephone systems, whether
shown on the DRAWINGS or not, shall be maintained, relocated, rerouted, removed and restored as may be
necessary in a manner satisfactory to owners and operators of the utilities and to the OWNER.

C. Existing underground utilities and appurtenance structures, whether shown on the DRAWINGS or not, shall be
maintained, relocated, rerouted, removed and restored in a manner satisfactory to owners and operators of the
utilities and to the OWNER. In the following special cases, the CONTRACTOR will be reimbursed in
accordance with the GENERAL CONDITIONS for all costs of modifying, rerouting or relaying utilities:

1. An existing utility is shown on the DRAWINGS as being above or below the pipeline or structure to
be constructed under this CONTRACT but is found during construction to be in conflict with the
proposed WORK.

2. An existing utility is shown on the DRAWINGS in plan, but not in profile, and is found during

construction to be in conflict with the proposed WORK.

An existing utility is not shown on the DRAWINGS but is found during construction to be in conflict

(V%]

with the proposed WORK.

4. An existing utility is not shown on the drawings and is found during construction to cross or project
into the allowable excavation for the proposed WORK at an angle of 30 degrees or less at any
elevation.

D. Minor underground utility service lines including, but not limited to, sanitary sewer services, water services,

house or yard drains, and electric or telephone services, shall be maintained, relocated, rerouted, removed and
restored with the least possible interference with such services, and in no case shall the interference of such
service lines be considered for extra compensation under any of the special cases listed hereinbefore.

E. The right is reserved by owners of public utilities and franchises to enter upon any street, road, right-of-way or
easement for the purpose of maintaining their property and for making necessary repairs or changes caused by
the WORK. Except as specifically noted, all costs thus incurred shall be incidental to the CONTRACT, and
borne by the CONTRACTOR.

1.12 RESTORATION OF STRUCTURES AND SURFACES

A. General: Whenever any of the work is accomplished on or through property other than that owned by the
PROJECT OWNER, before final acceptance of the WORK by the PROJECT OWNER, a written release from
the adjoining property owner or proper authority citing for the owner of the property affected stating that the
restoration of structures and surfaces has been satisfactorily accomplished. If in the opinion of the PROJECT
OWNER the release is arbitrarily withheld, the PROJECT OWNER may, at its sole discretion, accept the
portion of the WORK involved and cause final payment therefore to be made.

In addition to the requirements of any applicable utility permit, street use permit or franchise relating to this
CONTRACT, the CONTRACTOR shall, as a minimum for any restoration work, conform to standard plans and
specifications of the agency which controls the use of the right-of-way in which this construction WORK is
performed.

B. Structures: The CONTRACTOR shall remove such existing above and below-ground structures as may be
necessary for the performance of the WORK and, if required, shall rebuild the structures thus removed in as
good a condition as found with minimum requirements as herein specified. He shall also repair all existing
structures which may be damaged as a result of the WORK under this CONTRACT. Reconstruction shall be of
the same kind of material with the same finish and in not less than the same dimensions as the original work. All
concrete shall be as specified herein unless otherwise indicated. Repairs shall be made by removing and
replacing the entire portions between joints or scores and not merely refinishing any damaged part. All WORK
shall match the appearance of the existing improvements as nearly as possible.

C. Roads and Streets: All roads and streets in which the surface is removed, broken or damaged, or in which the
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ground has caved or settled due to WORK under this CONTRACT, shall be resurfaced and brought to the
original grade and crown section unless otherwise indicated. Before resurfacing material is placed, edges of
pavements shall be trimmed back far enough to provide clean, solid, vertical faces. Roadways used by the
CONTRACTOR for hauling materials, equipment, supplies, and the like, shall be cleaned and repaired if the
condition of the roadway is damaged or otherwise affected due to the CONTRACTOR's operations.

D. Planted Areas and Other Surface Improvements: All planted areas, such as trees or lawns, and other surface
improvements which are damaged by actions of the CONTRACTOR, shall be restored as nearly as possible to
their original condition. The CONTRACTOR shall resod areas which have been damaged during construction.

E. Existing Stakes and Marks: All section, section subdivision, plat, U.S.C. and G.S., U.S.G.S. and other official
monuments or bench marks shall be carefully preserved or replaced. In the event any such monument or marker
is disturbed as a result of the CONTRACTOR's operations, the CONTRACTOR shall effect the replacement or
resetting of the monument or marker in a manner satisfactory to the ENGINEER. Replaced or reset monuments
shall be of acceptable type and quality, and shall be located so as to clear existing utilities or any other
interferences. They shall be placed by a licensed surveyor in a manner consistent with good and recognized
engineering and surveying practices.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01040 —

PROJECT COORDINATION
PART 1 - GENERAL
1.01 DESCRIPTION OF WORK
A The CONTRACTOR shall be solely responsible for coordination of all of the WORK. The CONTRACTOR

shall supervise, direct and cooperate fully with all SUBCONTRACTORS, manufacturers, fabricators, suppliers,
distributors, installers, testing agencies and all others whose services, materials or equipment are required to
ensure completion of the WORK within the CONTRACT TIME.

B. The CONTRACTOR shall cooperate with and coordinate his WORK with the work of any other contractor,
utility service company or OWNER’s employees performing additional WORK related to the PROJECT at the
site.

C. The CONTRACTOR shall attend and participate in all project coordination or progress meetings and report on

the progress of all WORK and compliance with schedules.

D. The CONTRACTOR shall cooperate with others doing WORK in the area or who require access to various
parts of the site. Whenever there is interference between WORK under this CONTRACT with work or access
by others, the ENGINEER shall decide the manner in which the WORK shall proceed. The CONTRACTOR
shall cooperate in scheduling his WORK as required by the ENGINEER.

E. The CONTRACTOR shall be responsible for maintaining continued and uninterrupted operation of all facilities
in the PROJECT area.

1.02 COORDINATION

A. Coordination: Coordinate construction activities included under various sections of these SPECIFICATIONS to
assure efficient and orderly installation of each part of the WORK. Coordinate construction operations included
under different sections of the SPECIFICATIONS that are dependent upon each other for proper installation,
connection, and operation.

Where installation of one part of the WORK is dependent on installation of other components, either before or
after its own installation, schedule construction activities in the sequence required to obtain the best results.

Where availability of space is limited, coordinate installation of different components to assure maximum
accessibility for required maintenance, service and repair.

Make adequate provisions to accommodate items scheduled for later installation.

Prepare memoranda for distribution to each party involved outlining special procedures required for
coordination. Include such items as required notices, reports, and attendance at meetings.

B. Work Site Boundary Coordination: Strict adherence to predetermined WORK site boundaries is required.
Where construction activities overlap in perimeter areas, WORK shall be coordinated to prevent activities
outside of these boundaries.

C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other
construction work activities to avoid conflicts and ensure orderly progress of the WORK. Such administrative
activities include, but are not limited to, the following:

Preparation of schedules;

Installation and removal of temporary facilities;
Delivery and processing of submittals;
Progress meetings; and,

Project close-out activities.

A

1.03 SUBMITTALS

A. Coordination Drawings: Prepare and submit coordination drawings where close and careful coordination is
required for installation of products and materials fabricated off-site by separate entities, and where limited
space availability necessitates maximum utilization of space for efficient installation of different components.

1. Show the interrelationship of components shown on separate SHOP DRAWINGS.

2. Indicate required installation sequences.

3. Comply with requirements contained in Section 01340 - Shop Drawings, Product Data and Samples.
B. Staff Names: CONTRACTORS shall provide proposed organization charts, listing both home and field office

personnel to be assigned to the PROJECT.
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1. Within 15 days of NOTICE TO PROCEED, submit a list of the CONTRACTOR's principal staff
assignments, including the superintendent and other personnel] in attendance at the site; identify
individuals, their duties and responsibilities; list their addresses and telephone numbers.

2. Post copies of the list in the PROJECT meeting rooms, the temporary field office, and at each
temporary telephone.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.017 GENERAL INSTALLATION PROVISIONS

A. Inspection of Conditions: Require the installer of each major component to inspect both the substrate and
conditions under which WORK is to be performed. Do not proceed until unsatisfactory conditions have been
corrected in an acceptable manner.

B. Manufacturer's Instructions: Comply with manufacturer's installation instructions and recommendations, to the
extent that those instructions and recommendations are more explicit or stringent than requirements contained in
CONTRACT DOCUMENTS.

C. Inspect materials or equipment immediately upon delivery and again prior to installation. Reject damaged and

defective items.
D. Recheck measurements and dimensions before starting each installation.

E. Install each component during weather conditions and project status that will ensure the best possible results.
Isolate each part of the completed construction from incompatible material as necessary to prevent deterioration.

F. Coordinate temporary enclosures with required inspections and tests to minimize the necessity of uncovering
completed construction for that purpose.

3.02 CLEANING AND PROTECTION

During handling and installation, clean and protect construction in progress and adjoining materials in place. Apply
protective covering where required to ensure protection from damage or deterioration at substantial completion.

Clean and maintain completed construction as frequently as necessary through the remainder of the construction period.
Adjust and lubricate operable components to ensure operability without damaging effects.

A. Limiting Exposures: Supervise construction activities to ensure that no part of the construction, completed or in
progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction
period. Where applicable, such exposures include, but are not limited to, the following:

Excessive static or dynamic loading.
Excessive internal or external pressures.
Heavy traffic.

LY DN —

END OF SECTION
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SECTION 01210 -
PRECONSTRUCTION CONFERENCE

PART 1 - GENERAL

1.01 GENERAL

A. Date, Time and Location: Conference will be held after execution of the CONTRACT and before construction
is started at the site. The ENGINEER will fix the date, time and location of the meeting.

B. The ENGINEER will prepare agenda, preside at meeting, and prepare and distribute a transcript of proceedings
to all parties.

C. CONTRACTOR shall provide data required, contribute appropriate items for discussion, and be prepared to
discuss all items on agenda.

1.02 REQUIRED ATTENDANCE

A. CONTRACTOR, and major SUBCONTRACTORS and equipment suppliers, at his discretion. The
CONTRACTOR’s superintendent shall be present at this meeting.

1.03 AGENDA

A. Agenda will include, but will not necessarily be limited to, the following:
1. Designation of responsible personnel.
2. Subcontractors’ responsibilities and designated representatives.
3. Coordination with other contractors.
4. Construction schedule.
5. Contract Time.
6. Processing of Shop Drawings and distribution of Submittals.
7. Processing of field decisions, Requests for Information and Change Orders.
8. Operation and Maintenance Manuals.
9. Meetings.
10. Temporary Utilities.
11. Processing and Schedule of Payments.
12. Contractor responsibility for safety and first aid procedures.
13. Security.
14. Housekeeping.
15. Record Drawings.
16. Letter of Notice to Proceed.
17. Emergency Telephone Numbers.
18. Testing and Inspection.
19. Any other Project related items.

1.04 SCHEDULES

A. CONTRACTOR shall have the following schedules completed and ready for distribution at the
PRECONSTRUCTION CONFERENCE:

1. Construction Schedule

2. Shop Drawing Schedule

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01310 -
CONSTRUCTION SCHEDULES

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. Promptly after award of the CONTRACT, the CONTRACTOR shall prepare and submit to the ENGINEER
estimated construction progress and payment schedules for the WORK, with subschedules of related activities
which are essential to its progress.

B. Submit revised progress schedules periodically.

1.02 FORM OF PROGRESS SCHEDULES

A. Submit network analysis system using either critical path method, generally as outlined in Associated General
Contractors of America (AGC) publication "The Use of CPM in Construction - A Manual for General
Contractors" or a bar graph schedule containing sufficient information for analysis. Revised schedule showing
current status of the WORK as compared to projected status shall be submitted on a regular basis as described

herein.
B. Format of Listings: The chronological order of the start of each item of WORK.
C. Identification of Listings: By major SPECIFICATION section numbers.

1.03 CONTENT OF PROGRESS SCHEDULES

A. Show the complete sequence of construction by activity.

B. Activities shall identify all WORK that must be accomplished to achieve SUBSTANTIAL COMPLETION and
final completion, such as WORK related to prerequisite approvals from agencies with jurisdiction over the
PROJECT; work involved in the preparation, submittal, and approval of SHOP DRAWINGS and samples;
work pertaining to the fabrication and delivery of materials and equipment; work associated with
CONTRACTOR's installation, erection and construction activities; WORK required by the existence of
underground facilities, WORK required to implement closures or cut-offs, power shutdowns, or temporary or
permanent take-down of existing facilities, WORK associated with the performance of preoperational, start-up
and final testing; WORK related to the tentative list of items to be completed or corrected before and
subsequent to preoperational, start-up and final testing.

C: Show the dates for the beginning, and completion of, each major element of construction. Include time for
SHOP DRAWING and O&M manual production, submittal, and review. Specifically list:

Mobilization

1.
2, Date of Substantial Completion
3. Date of Final Completion

1.04 PROGRESS SCHEDULE SUBMITTALS

A. Detailed Schedule Submittal: Set shall consist of an initial (detailed) schedule diagram which will show detailed
activities for WORK to be performed from date of commencement of the WORK until substantial completion of
the WORK, or parts thereof, and summary activities for the balance of the WORK (until final completion).

1. Within one week of the PRECONSTRUCTION CONFERENCE, CONTRACTOR shall deliver three
(3) copies of the Initial Detailed Schedule. The Initial Detailed Schedule shall use the date for
commencement of the WORK as the date from which all activity dates are calculated; expand, revise,
and modify the preliminary progress schedule submittal; reflect CONTRACTOR's preliminary plan of
operations for the performance of the WORK; and point out schedule coordination requirements with
respect to work by other contractors. CONTRACTOR is responsible for ensuring that the Initial
Detailed Schedule Diagram has been reviewed by CONTRACTOR's subcontractors. No application
for progress payment will be processed until CONTRACTOR's schedule is reviewed and concurred as

reasonable.
2. If a resubmittal is required, CONTRACTOR shall be required to respond with three (3) copies of a
revised, adjusted, or modified Detailed Schedule Diagram within seven (7) days.

B. Monthly Status Report: Monthly Status Report submittal sets shall consist of "marked-up" versions of the
corresponding Detailed Schedule Diagram in accordance with the requirements of this Section of the
CONTRACT DOCUMENTS.

1. CONTRACTOR shall submit three (3) copies of monthly (schedule) status reports with each
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application for progress payment. The first such status report shall be submitted with the first
application following initial submittal of the detailed schedule, and include data as of the cut-off day of
the pay period. No application for progress payment will be processed until CONTRACTOR furnishes
the corresponding Monthly Status Report.

2, Monthly Status Reports will be used in the processing of progress payments. The ENGINEER and
CONTRACTOR will review status reports at monthly scheduled meetings, and CONTRACTOR will
be required to address ENGINEER's comments on the subsequent Monthly Status Report.

3. Indicate progress of each activity to date of submission. Show changes occurring since previous
submission of schedule.

Major changes in scope.

Activities modified since previous submission.
Revised projections of progress and completion.
Other identifiable changes.

e op

1.05 ENGINEER SCHEDULE REVIEW RESPONSIBILITY

A. ENGINEER will, upon receipt and review of each schedule submittal, either indicate in writing his concurrence
as noted, or return the submittal to CONTRACTOR indicating in writing reasons for refusing to concur with the
submittal. In the latter case, CONTRACTOR may be required to make the necessary corrections or alterations
and resubmit within the prescribed period. If CONTRACTOR fails to provide schedule submittals as required,
he will be deemed not to have provided the basis upon which progress can be evaluated, which may force
OWNER to refuse to make payments of the full amount requested on any pending applications for payment, or
which may alternatively entitle OWNER to a set-off against the amount requested.

B. ENGINEER's review of schedule submittals shall be only for conformance with CONTRACT times, sequencing
restraints, and other information given in the CONTRACT DOCUMENTS, and shall not extend beyond the
limitations applicable to the review of SHOP DRAWINGS or samples set forth in the SPECIFICATIONS.

C. ENGINEER's review of schedule submittals will be predicated on stamps or approvals signed off by
CONTRACTOR and CONTRACTOR's subcontractor (as that term is defined in the GENERAL
CONDITIONS) performing WORK under an appropriate agreement with CONTRACTOR. CONTRACTOR's
stamp of approval on schedule submittals shall constitute a representation to OWNER that CONTRACTOR has
either determined or verified all data on the schedule submittal, and assumes full responsibility for doing so, and
that CONTRACTOR and his subcontractor’s have reviewed and coordinated the sequences shown in the
schedule submittal with the requirements of the WORK under the CONTRACT DOCUMENTS.

D. ENGINEER’S review of schedule submittals shall not relieve CONTRACTOR from responsibility for any
variation from the requirements of the CONTRACT DOCUMENTS.

E. The most current approved detailed schedule will be considered the official schedule as long as it is prepared,
submitted, used and kept current by CONTRACTOR in accordance with the requirements of this Section or the
CONTRACT DOCUMENTS.

1.06 SUBMITTAL SCHEDULE

A. Provide a schedule of all SHOP DRAWINGS, product data, and samples as required by the
SPECIFICATIONS. Schedule shall be in the form of a chronological list indicating the date of each SHOP
DRAWING, product and sample. Where more than one submittal is to be made on a particular product, sample
or element of work, each such submittal shall be numbered separately and a date for such submittal shall be
assigned.

B. Submit schedule at or prior to the pre-construction conference.

1.07 PAYMENT SCHEDULE

A. Payment schedule shall be graphically constructed to show the job progress by month on one ordinate and the
cumulative anticipated job costs shown on the other ordinate. The graph should represent the CONTRACTOR's
best estimate of job expenditures per month as of commencement of WORK. Payment schedule may be integral
to construction schedule. Submit within 30 days of NOTICE TO PROCEED.

B. Submit revised payment schedule as necessary to coordinate with construction schedule.

1.08 SUBMISSIONS

A. Submit the number of copies which the CONTRACTOR requires, but not more than three (3), plus three (3)
copies which will be retained by the ENGINEER.
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1.09 DISTRIBUTION

A. Distribute copies of the reviewed schedules to:
1. Job size file (progress and payment schedule).
2. Subcontractors (progress schedule only).
3. Other concerned parties (progress schedule only).

B. Instruct recipients to report promptly to the CONTRACTOR, in writing, any problems anticipated by the
projections shown in the schedules.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 —~
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL

1.01 SHOP DRAWINGS

A. The term “SHOP DRAWINGS” as used herein shall include detailed design calculations; fabrication and
installation drawings; material and parts lists; graphs; test data; operating instructions; and other items as
specified or shown which shall include but not necessarily be limited to:

Drawings and/or catalog information and cuts.

Specifications, parts lists, suggested spare parts lists, and equipment drawings.

Complete lubrication, maintenance and operation instructions, including initial startup instructions.

Applicable certifications.

Anchor bolt templates, mounting instructions and mounting design calculations as required per the

Contract Documents.

Required maintenance operations to allow all installed equipment to remain idle for the period of time

prior to its installation.

Other technical, installation, and maintenance data as applicable.

Unloading and handling methods, and storage requirements.

Proposed changes to the Contract Documents noted and highlighted.

0. Paint or coating submittal showing type of paint or coating and the mils thickness of coating system
used.

11. Drawings showing CONTRACTOR field verifications illustrating all field dimensions.

CONTRACTOR shall field verify all dimensions and existing materials shown on the Drawings. Any

modifications required to structures and/or support systems to accommodate CONTRACTOR

submitted equipment and/or systems shall be at the CONTRACTOR’s expense.

bl S

o

= 0 2

B. Present in a clear and thorough manner. Each fabrication drawing to have a title block in the lower right hand
corner with the PROJECT name and number, OWNER’s name, fabricator’s and CONTRACTOR’s name,
fabricator’s plant location, drawing number, date, and revision block.

C. Identify field dimensions; show relation to adjacent or critical features of WORK or products.
D. Provide CONTRACTOR’s approval stamp on each SHOP DRAWING.
E. Minimum Sheet Size: 8 1/2 x 11 inches.

1.02 PRODUCT DATA

A. Submit only pages which are pertinent; mark each copy of standard printed data to identify pertinent products,
referenced to SPECIFICATION section and article number. Show reference standards, performance
characteristics, and capacities; component parts; finishes; dimensions; and required clearances.

B. Modify manufacturer’s standard schematic drawings and diagrams to supplement standard information and to
provide information specifically applicable to the WORX. Delete information not applicable.

1.03 SAMPLES

A. Submit full range of manufacturer’s standard finishes except when more restrictive requirements are specified,
indicating colors, textures, and patterns, for ENGINEER selection.

B. Submit samples to illustrate functional characteristics of products, including parts and attachments.

C. Approved samples which may be used in the WORK are indicated in the SPECIFICATION section.

D. Label each sample with identification required for transmittal letter.

E. Provide field samples of finishes at PROJECT, at location acceptable to ENGINEER, as required by individual
SPECIFICATIONS section. Install each sample complete and finished. Acceptable finishes in place may be
retained in complete WORK.

1.04 MANUFACTURER’S INSTRUCTIONS

A. When required in individual SPECIFICATION sections or requested by the ENGINEER, submit
manufacturer’s printed instructions for delivery, storage, preparation, assembly, installation, startup, adjusting,
balancing, and finishing.

B. Comply with the provisions of Section 01400 - Quality Control.
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1.05 CONTRACTOR REVIEW

A. Review submittals prior to transmittal; determine and verify field measurements, field construction criteria,
manufacturer’s catalog numbers, and conformance of submittal with requirements of CONTRACT
DOCUMENTS.

B. Coordinate submittals with requirements of WORK and of CONTRACT DOCUMENTS.

C. Provide CONTRACTOR’s stamp, and sign or initial each SHOP DRAWING and product data submittal, and

each sample label to certify compliance with requirements of CONTRACT DOCUMENTS. Notify
ENGINEER in writing at time of submittal, of any deviations from requirements of CONTRACT
DOCUMENTS.

D. Do not fabricate products or begin work which requires submittals until return of submittal with ENGINEER
acceptance.

1.06 SUBMITTAL REQUIREMENTS

A. Transmit submittals in accordance with approved Progress Schedule, and in such sequence to avoid delay in the
WORK.

B. Provide blank space on each submittal for ENGINEER’s stamp.

C. Apply CONTRACTOR'’s stamp, signed or initialed, certifying to review, verification of products, field
dimensions and field construction criteria, and coordination of information with requirements of WORK and
CONTRACT DOCUMENTS.

D. Coordinate submittals into logical groupings to facilitate interrelation of the several items:

1. Finishes which involve ENGINEER selection of colors, textures, or patterns.
2. Associated items which require correlation for efficient function or for installation.

E. Submit number of copies of SHOP DRAWINGS CONTRACTOR requires, plus three (3) which will be
retained by ENGINEER.

F. Submit number of copies of product data and manufacturer’s instructions CONTRACTOR requires, plus three
(3) copies which will be retained by ENGINEER.

G. Submit the number of samples specified in individual SPECIFICATION section; one (1) will be retained by
ENGINEER. Reviewed samples which may be used in the WORK are indicated in the SPECIFICATION
section.

H. Submit under ENGINEER-accepted transmittal form letter. Identify PROJECT by title and number. Identify

WORK and product by SPECIFICATIONS section and article number.

L Allow ten (10) to twenty-one (21) calendar days for ENGINEER’s review.

1.07 RESUBMITTALS

A. Make resubmittals under procedures specified for initial submittals; identify changes made since previous
submittal.

1.08 DISTRIBUTION

A. Distribute reproductions of SHOP DRAWINGS, copies of product data, and samples, which bear ENGINEER
stamp of approval, to job site file, record documents file, subcontractors, suppliers, and other entities requiring
information.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01370 —
SCHEDULE OF VALUES

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall submit to the ENGINEER a SCHEDULE OF VALUES allocated to the various portions
of the WORK, within 10 days after Award of CONTRACT. Modify SCHEDULE OF VALUES as required to
reflect all items of WORK in the CSI format for specifications.

B. Upon request of the ENGINEER, support the values with data which will substantiate their correctness.

C. The SCHEDULE OF VALUES, unless objected to by the ENGINEER, shall be used only as the basis for the
CONTRACTOR'’S Applications for Payment.

1.02 FORM AND CONTENT OF SCHEDULE OF VALUES

A. Type schedule on 8-1/2 inch by 11-inch white paper; CONTRACTOR’S standard forms and automated printout
will be considered for approval by ENGINEER upon CONTRACTOR’S request. Identify schedule with:
1. Title of project and location.
2. Engineer and project number.
3. Name and address of Contractor.
4. Contract designation.
5. Date of submission.
B. Schedule shall list the installed value of the component parts of the work in sufficient detail to serve as a basis

for computing value for progress payments during construction.

C. Follow the table of contents of this CONTRACT as the format for listing component items.
1. Identify each line item with the number and title of the respective major section of the
SPECIFICATIONS.
D. For each major line item list subvalues of major products or operations under the item.
E. For the various portions of the WORK:
1. Each item shall include a directly proportional amount of the CONTRACTOR’S overhead and profit.
2. For items on which progress payments will be requested for stored materials, break down the values
into:
a. The cost of the materials, delivered and unloaded, with taxes paid.
b. The total installed value.
3. Submit a subschedule for each separate stage of WORK specified in Section 01310.
F. The sum of all values listed in the schedule shall equal the total contract sum.

1.03 REVIEW AND RESUBMITTAL

A After review by ENGINEER revise and resubmit schedule as required.

B. Resubmit revised schedules in same manner.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01400 —

QUALITY CONTROL

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. WORK under this Section includes all testing required by the CONTRACT as specified herein and further
specified in the technical sections.

1.02 TESTING METHODS

A. All tests shall be made in accordance with commonly recognized standards of national organizations unless
alternate specific testing methods are set forth in the technical sections.

1.03 COSTS

A. The OWNER will employ and pay for an independent testing laboratory to perform all testing services as

specified in the technical sections, unless otherwise specified.

Additional inspection and tests required because of defective work or ill-timed notices shall be performed at the
CONTRACTOR's expense.

1.04 QUALITY ASSURANCE

A, Samples: The CONTRACTOR shall supply samples or test specimens if and when required by the
SPECIFICATIONS or the ENGINEER. These samples or test specimens shall be prepared and furnished with
information as to their source in such quantities and size as may be required for proper examination and tests,
with all freight charges prepaid. All samples shall be submitted before shipment of materials to the site of the
WORK and in ample time to permit the making of proper tests, analysis, examination, rejections and
resubmissions before the time required to incorporate the materials into the WORK. No such materials shall be
used in WORK until they have been accepted in writing by the ENGINEER. Samples of materials will be
retained by the ENGINEER for references and comparison purposes.

B. Certification: Producers and associations which have instituted approved systems of quality control and have
been approved may submit certifications of compliance in lieu of further testing. Lumber and plywood
grademarks by approved associations and materials for equipment bearing Underwriter's Laboratory label
require no further plan inspection and testing, unless more restrictive requirements are required, or otherwise
specifically required in the SPECIFICATIONS.

1.05 TESTING LABORATORIES

A. The testing laboratories will be provided by the OWNER.

1.06 CONTRACTOR’S RESPONSIBILITY

A. Access: Furnish free access to various parts of the WORK and assist testing inspection personnel in
performance of their duties at no additional cost to the OWNER.

B Concealed Work: When directed by the ENGINEER, the CONTRACTOR shall open for inspection any part of
the WORK which has been concealed. Should the CONTRACTOR refuse or neglect such a request, the
OWNER may employ any other person to open up the same or do so himself. If any parts of the WORK have
been concealed in violation of the ENGINEER's instructions or, if on being opened, it is found not to be in
accordance with the terms of the CONTRACT DOCUMENTS, the expense of opening and recovering, whether
done by the CONTRACTOR or not, shall be charged to the CONTRACTOR. If the work is found to be in
accordance with the terms of the CONTRACT DOCUMENTS, the actual necessary expense of opening and
recovering shall be borne by the OWNER, and if the work of opening and recovering is done by the
CONTRACTOR, it shall be considered as extra work and paid for accordingly.

C. Data: Furnish samples, records, drawings, certificates, and similar data as may be required by testing and
inspection personnel to assure compliance with the CONTRACT DOCUMENTS.

D. Notices: The CONTRACTOR shall notify the ENGINEER not less than 48 hours before WORK requiring
inspection is started. The CONTRACTOR shall schedule portions of the WORK requiring inspection and
testing, so that the ENGINEER's time on the PROJECT is continuous and as brief as possible. Provide notice to
the ENGINEER 24 hours prior to concealment.

1.07 RESIDENT PROJECT REPRESENTATIVE

A. Appointment: The OWNER is providing RESIDENT PROJECT REPRESENTATIVE to inspect necessary
portions of the WORK. Such inspection may extend to any or all parts of the WORK, and to the preparation or
manufacture of materials to be used.

H:\11428 Third Ave Bridge\05 Specs and Contract Documents\SEC01400.doc 0 1400' 1




B. Authority of RESIDENT PROJECT REPRESENTATIVE: RESIDENT PROJECT REPRESENTATIVES are
not authorized to revoke, alter, enlarge or relax the provisions of the CONTRACT DOCUMENTS, and the
RESIDENT PROJECT REPRESENTATIVE is placed on the WORK to keep the ENGINEER informed as to
the progress of the WORK and the manner in which it is being done. He may also call the attention of the
CONTRACTOR to any deviations from the plans or SPECIFICATIONS. Failure of the RESIDENT PROJECT
REPRESENTATIVE or the ENGINEER to call the attention of the CONTRACTOR to faulty WORK or
deviation from the CONTRACT DOCUMENTS shall not constitute acceptance of said WORK. A RESIDENT
PROJECT REPRESENTATIVE is not authorized to approve or accept any portions of the WORK or to issue
instructions contrary to the CONTRACT DOCUMENTS. The RESIDENT PROJECT REPRESENTATIVE
will exercise only such additional authority as may be specially delegated to him by the ENGINEER, notice of
which will be given in writing to the CONTRACTOR.

C. The CONTRACTOR shall be responsible for ensuring safe working conditions per OSHA to allow inspection
of all WORK by the RESIDENT PROJECT REPRESENTATIVE. This shall include providing all necessary
monitoring devices and safety equipment for entering any confined spaces made part of the WORK. Payment
will not be made for any part of the WORK which cannot be safely inspected by the RESIDENT PROJECT
REPRESENTATIVE.

1.08 TEST REPORTS

A. The OWNER’s testing laboratory will prepare logs, test reports and certificates applicable to specific tests and
inspections. Reports will include description of method of test, identification of samples and portions of the
WORK tested. They will state description of location of WORK, time and date of obtaining and testing samples,
weather and climatic conditions, and evaluation of results of test, including recommendations for action. As a
minimum, copies will be distributed by the testing lab as follows:

OWNER: 1
ENGINEER: 1

1.09 DEFECTIVE WORK

A. Remove and replace any work found defective or not complying with requirements of contract documents, at no
additional cost to OWNER.

Work will be checked as it progresses, but failure to detect any defective work or materials shall not in any way
prevent later rejection when such defect is discovered, nor shall it obligate the ENGINEER for final acceptance.

If test cylinders for concrete fail to meet design stresses, make core and load tests as directed.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01500 —
TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.01 HOURS OF WORK

A. The CONTRACTOR shall establish his own work hours in accordance with the Construction Schedule
submitted in Section 01310. No WORK shall be performed between the hours of 7:00 p.m. and 7:00 a.m., on
Saturdays, Sundays or holidays unless written request is made to the ENGINEER and approved by the OWNER
and ENGINEER.

1.02 PUBLIC SAFETY AND CONVENIENCE

A. The CONTRACTOR shall comply with all rules and regulations of state and local authorities regarding the
closing of public traffic. No roads shall be closed to the public except by express permission of the ENGINEER.
The CONTRACTOR shall conduct the WORK so as to ensure the least possible obstruction to traffic and
normal commercial pursuits. He shall protect all obstructions within traveled roadways with approved signs,
barricades and lights where necessary or where ordered by the ENGINEER for the safety of the public. The
convenience of the general public and residents along the WORK, and the protection of persons and property is
of prime importance and shall be provided for in an adequate and satisfactory manner.

Whenever the CONTRACTOR's operations create a hazardous condition, he shall furnish flagmen and guards
as necessary to give adequate warning to the public of any dangerous condition encountered.

1.03 TRAFFIC CONTROL

A. All traffic control devices shall conform to the current edition of the "Manual of Uniform Traffic Control
Devices."”
B. The cost for all necessary traffic control by the CONTRACTOR shall be incidental to the entire PROJECT and

shall be included in the CONTRACT PRICE.

1.04 CONSTRUCTION UTILITIES AND MISCELLANEOQUS FACILITIES

A. General: The CONTRACTOR shall provide the temporary facilities and controls as hereinafter specified and as
required by law.

B. Hoists, scaffolds, staging, storage and miscellaneous:
1. Equipment shall be provided with proper guys, bracing and other safety devices as required by local or

state codes and regulations.

2. Provide suitable substantial facilities or protection for storing, immediately after delivery, materials
which may be damaged by storage in the open.

C. Power: Unless otherwise specified, the CONTRACTOR shall provide all necessary power and special
connections to power lines. The CONTRACTOR is responsible for removing any temporary electrical systems
installed for construction purposes.

The location of temporary power facilities shall be determined by the CONTRACTOR and approved by the
utility agency and the INSPECTOR.

D. Water: Unless otherwise specified, the CONTRACTOR shall provide and pay for all necessary water and
special connections to a water supply.

Where applicable, the CONTRACTOR shall provide a backflow preventer device to prevent a direct cross
connection between the water supply and wastewater conveying systems.

E. Telephone: The CONTRACTOR shall provide a telephone service at the site. A radio telephone service is not
acceptable as a substitute for the required telephone service. A properly operating and continually accessible
cellular phone is acceptable.

F. Sanitary Facilities: The CONTRACTOR shall provide adequate toilet facilities for all workmen and OWNER's
representatives employed on the WORK. The CONTRACTOR shall maintain the same in a sanitary condition
from the beginning of the WORK until completion and shall then remove the facilities and disinfect the
premises. All portions of the WORK shall be maintained at all times in a sanitary condition. Temporary sanitary
facilities shall be removed upon the completion of the PROJECT.

G. Permanent Facilities: The CONTRACTOR is specifically prohibited from utilizing permanent facilities, such as
pumps, heating and ventilation equipment, water, air and power systems, cranes and hoists in the construction of
the PROJECT.
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H. Parking Facilities: The CONTRACTOR shall provide adequate off-road parking facilities for the automobiles
used by his construction employees and the OWNER's representatives.

L Temporary Heating: The CONTRACTOR shall provide temporary heating, covering and enclosures as
necessary to protect all WORK and material against damage by dampness and cold, and to facilitate completion
of WORK. The CONTRACTOR shall supply all the fuel, equipment and material required for temporary

heating.

J. Construction Signs: No commercial or advertising signs shall be allowed on the site of the WORK.

K. Fencing: Provide temporary fencing around site at all times when it appears that the WORK area could be a
hazard to the public.

L. Fire Protection: Provide portable, operable fire extinguishers at the site at all times in accordance with NFPA
Standard 10.

1.05 PROTECTION OF EXISTING CONSTRUCTION

A. The CONTRACTOR shall protect existing construction and finishes liable to damage through performance of
the WORK.

1.06 BARRIERS

A. The CONTRACTOR shall erect and maintain guard rails or other suitable barriers where required.

1.07 WATER CONTROL

A The CONTRACTOR shall provide all necessary pumping equipment and temporary swales as required to keep
the WORK areas free from water. Water shall be discharged as directed by the ENGINEER.

1.08 FIRE PREVENTION CONTROL

A. General: The CONTRACTOR shall take all precautions necessary and required to prevent fires. Comply with
requirements of local authorities having jurisdiction.

B. Fuel for cutting and heating torches shall be gas only, and shall be contained in Underwriter's Laboratory
approved containers.

C. The CONTRACTOR shall provide and maintain a 20-pound capacity, dry-chemical type fire extinguisher in the
immediate vicinity of the WORK when welding tools or torches of any type are in use.

D. The CONTRACTOR shall not use volatile liquids for cleaning agents or as fuels for motorized equipment or
tools within building, except with the written approval of the ENGINEER.

E. Tarpaulins shall be securely anchored and flame-proofed when attached to any wood scaffolding, and when
used to enclose any portion of a building above the first floor.

1.09 POLLUTION CONTROL

A. General: The CONTRACTOR's construction activities shall be performed by methods that will prevent
entrance, or accidental spillage, of solid matter, contaminants, debris, and other pollutants and wastes into
streams, flowing or dry watercourses, lakes, and underground water sources. Such pollutants and wastes include,
but are not restricted to, refuse, garbage, cement, concrete, sanitary waste, industrial waste, radioactive
substances, oil and other petroleum products, aggregate processing tailings, mineral salts, and thermal pollution.

1.10 RUBBISH REMOVAL

A. The CONTRACTOR shall clean up the debris resulting from WORK at least once a day or more often, if it
interferes with the work of others or presents a fire hazard. Debris shall be closely piled where directed.

B. The CONTRACTOR shall remove and dispose of all debris when directed.

C. Waste materials including, but not restricted to, refuse, garbage, sanitary wastes, industrial wastes, and oil and

other petroleum products, shall be disposed of by the CONTRACTOR. Except for burnable materials, disposal
of waste materials shall be by removal from the construction area. Waste materials removed from the
construction area shall be disposed of at an approved landfill.

D. The CONTRACTOR shall stockpile all waste material at the waste site in an expeditious manner. Burning of
waste material will be permitted.

1.11 DISPOSAL OF MATERIAL BY BURNING

A. The CONTRACTOR shall secure the permission of the City and the necessary burning permits from the state
and local authorities. All burning shall be in accordance with state and local laws.
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B. All materials to be bumed shall be piled in such a manner as will cause the least fire hazards. Burning shall be
thorough and complete and all charred pieces remaining after burning, except for scattered small pieces, shall be
removed from the construction area and disposed of as otherwise provided in this paragraph.

C. The CONTRACTOR shall, at all times, take special precautions to prevent fire from spreading beyond the areas
being burned and shall be liable for any damage caused by the CONTRACTOR's burning operations. The
CONTRACTOR shall have available, at all times, suitable equipment and supplies for use in preventing and
suppressing fires and shall be subject to all laws and regulations applicable for presuppression, suppression, and
prevention of fires.

D. Material to be disposed of by removal from the construction area shall be removed from the area upon
completion of the WORK under these CONTRACT DOCUMENTS. All materials removed shall become the
property of the CONTRACTOR.

E. Materials to be disposed of by dumping shall be hauled to an approved landfill. It shall be the responsibility of

the CONTRACTOR to make any necessary arrangements with private parties and with local officials pertinent
to locations and regulations of such dumping. Any fees or charges required to be paid for dumping of materials
shall be paid by the CONTRACTOR.

1.12 DISCONTINUANCE, CHANGES AND REMOVAL

A. The CONTRACTOR shall discontinue the temporary services herein specified when their use is no longer
required or they impede progress on the WORK, all as directed. The discontinuance of any temporary service
herein specified prior to the completion of any or all branches of the WORK shall not render the OWNER liable
for any additional cost of the WORK entailed thereby, and the CONTRACTOR shall thereafter furnish under
his contract, and at no additional cost to the OWNER, any and all temporary service required by his WORK to
replace that discontinued.

B. Should a change in location of any of the temporary facilities be necessary in order to progress the WORK
properly, CONTRACTOR shall remove and relocate such items as directed without additional cost to the
OWNER.

C. When directed and no longer required, CONTRACTOR shall remove the temporary facilities specified herein.

Material used for temporary facilities which are removed shall become the property of the CONTRACTOR and
shall be removed from the site by the CONTRACTOR.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01600 —
MATERIAL AND EQUIPMENT

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. This Section describes material and equipment incorporated into the WORK.
1. Material and equipment shall conform to applicable SPECIFICATIONS and standards.
2. Material and equipment shall comply with size, make, type and quality specified, or as specifically

approved in writing by the ENGINEER.

The CONTRACTOR shall provide manufactured and fabricated products conforming to the following

(6%

requirements:

a. Design, fabricate and assemble in accord with the best engineering and shop practices.

b. Manufacture like parts of duplicate units to standard sizes and gages, to be interchangeable.
¢ Two or more items of the same kind shall be identical, by the same manufacturer.

d. Products shall be suitable for service conditions.

e. Equipment capacities, sizes and dimensions shown or specified shall be adhered to unless

variations are specifically approved in writing.

4. The CONTRACTOR shall not use material or equipment for a purpose other than that for which it is
designed or is specified.

1.02 MANUFACTURER’S INSTRUCTIONS

A. The CONTRACTOR shall perform WORK in accordance with manufacturer's instructions. No preparatory step
or installation procedure shall be omitted unless specifically modified or exempted by CONTRACT
DOCUMENTS.

1.03 TRANSPORTATION AND HANDLING

A. The CONTRACTOR shall arrange deliveries on products in accordance with construction schedules. The
CONTRACTOR shall coordinate to avoid conflict with WORK and conditions at the site.

1. The CONTRACTOR shall deliver products in undamaged condition, in manufacturer's original
containers or packaging, with identifying labels intact and legible.

2, Immediately on delivery, CONTRACTOR shall inspect shipments to assure compliance with

requirements of CONTRACT DOCUMENTS and approved submittals, and that products are properly
protected and undamaged.

B. The CONTRACTOR shall provide equipment and personnel to handle products by methods to prevent soiling
or damage to products or packaging.

1.04 STORAGE AND PROTECTION

A. The CONTRACTOR shall store products in accordance with manufacturer's instructions, with seals and labels
intact and legible.

1. The CONTRACTOR shall store products subject to damage by the elements in weathertight
enclosures.
2. The CONTRACTOR shall maintain temperature and humidity within the ranges required by

manufacturer's instructions.
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B. Exterior Storage

1. The CONTRACTOR shall store fabricated products above the ground, on blocking or skids, to prevent
soiling or staining. Products which are subject to deterioration shall be covered with impervious sheet
coverings, and adequate ventilation shall be provided to avoid condensation.

2. The CONTRACTOR shall store loose granular materials in a well-drained area on solid surfaces to
prevent mixing with foreign matter.

3. The CONTRACTOR shall maintain covers on equipment until the equipment is put into operation.
(3 The CONTRACTOR shall arrange storage in a manner to provide easy access for inspection. Periodic

inspections of stored products shall be made to assure that products are maintained under specified conditions,
and free from damage or deterioration.

D. Protection After Installation
1. The CONTRACTOR shall provide substantial coverings as necessary to protect installed products
from damage from traffic, weather and subsequent construction operations, and shall remove when no
longer needed.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01630 -
PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall submit proposed options and product substitution data and information for review by
ENGINEER on the Substitution Request Form provided herein.

1.02 PROPOSED SUBSTITUTIONS

A. Substitutions will be considered only under the following conditions:
1. Substitutions required for compliance with final interpretations of code requirements or insurance
regulations.
2. Unavailability of specified products, through no fault of CONTRACTOR.
3. Subsequent information disclosed inability of specified product to perform properly or to fit in

designated space.
4. Manufacturer/fabricator refusal to certify or guarantee performance of specified product as required.

5. When a substitution would be substantially beneficial to OWNER.

1.03 CONTRACTOR OPTIONS

A. Products specified by reference standards or by description only: Any product meeting those standards.

B. Products specified by naming one or more manufacturers with a substitution paragraph or an "or equal" clause:
Submit a request for substitution for any manufacturer not specifically named.

C. Products specified by naming several manufacturers but without a substitution paragraph or an "or equal"
clause; No options, no substitutions, allowed.

D. Products specified by naming only one manufacturer but without a substitution paragraph or an "or equal"
clause: No option; no substitutions allowed.

1.04 LIMITATIONS ON SUBSTITUTIONS

A. Requests for substitutions of products will be considered only within time frame defined in Section 01600 -
Material and Equipment. Submittals received after that time will not be considered. Substitutions will be
considered in accordance with Paragraph 1.02A and 1.03 above.

B. Substitutions will not be considered when indicated on shop drawings or product data submittals without
separate formal request, when requested directly by subcontractor or supplier, or when acceptance will require
substantial revision of Contract Documents.

C. Substitute products shall not be ordered or installed without written acceptance.

D. Only one request for substitution for each product will be considered. When substitution is not accepted,
provide specified product.

E. ENGINEER will determine acceptability of substitutions.

1.05 REQUESTS FOR SUBSTITUTIONS

A. Submit request for each substitution. Document each request by submitting a Substitution Request Form for
review by ENGINEER.
B. Identify product by SPECIFICATIONS section and article numbers. Provide manufacturer's name and address,

trade name of product, and model or catalog number.

C. Attach product data to each request form

1.06 CONTRACTOR REPRESENTATION

A. Request for substitution constitutes a representation that CONTRACTOR has investigated propose product and
has determined that it is equal to or superior in all respects to specified product or that the cost reduction offered
is ample justification for accepting the offered substitution.
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B. CONTRACTOR will provide same warranty or bond for substitution as for specified product.

C. CONTRACTOR will coordinate installation of accepted substitute, making such changes as may be required for
WORK to be complete in all respects.

D. CONTRACTOR waives claims for additional costs related to substitution which may later become apparent.

1.07 SUBMITTAL PROCEDURES

A. Submit three copies of each separate Substitution Request Form. All items must be completed or marked "no
change".
B. ENGINEER will notify CONTRACTOR, in writing, of decision to accept or reject requested substitution within

fifteen (15) working days.

C. For accepted products, submit shop drawings, product data and samples in accordance with Section 01340.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)
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SUBSTITUTION REQUEST FORM

TO:

PROJECT:

We hereby submit for your consideration the following product instead of the specified item for the above project:

Section: Paragraph: Specified Item:

Proposed Substitution:

Attach complete technical data, including laboratory tests, if applicable. Include complete information on changes to
Drawings and/or Specifications which proposed substitution will require for its proper installation.

Fill in blanks below:
A. Does the substitution affect dimensions shown on Drawings?
B. Will the undersigned pay for changes to the building design, including engineering and detailing costs caused by

the requested substitution?

C. What affect does substitution have on construction schedule & other trades?
D. State quality and performance differences between proposed substitutions and specified items.
E. Cost differences between proposed substitution and specified item? (Indicate net change to contract sum) __
F. Manufacturer's guarantees of the proposed and specified items are:
Same __ Different (explain on attachment)

The undersigned states that the function, appearance and quality are equivalent or superior to the specified item.

Submitted By: For use by Engineer:

Accepted Accepted As Noted
Signature

Not Accepted Received Too Late
Firm By

Date
Address
Remarks

Date Telephone

END OF SECTION
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SECTION 01641 —
ENVIRONMENTAL CONTROLS

PART 1 - GENERAL

1.01 GENERAL

A. The CONTRACTOR shall provide and maintain methods, equipment, and temporary construction as necessary
to provide controls over environmental conditions at the construction site and adjacent areas and shall remove
physical evidence of the temporary facilities at the completion of WORK.

B. The CONTRACTOR shall, at his own expense, obtain all required permits for environmental controls unless
otherwise specified.

1.02 NOISE CONTROL

A. The CONTRACTOR’s vehicles and equipment shall be such as to minimize noise to the greatest degree
practicable. Noise levels shall conform to the latest OSHA and local agency standards.

1.03 DUST CONTROL

A. The CONTRACTOR shall be responsible for controlling objectionable dust caused by his operation of vehicles
and equipment, clearing or for any reason whatever. The CONTRACTOR shall apply water or use other
methods subject to the ENGINEER’s approval which will keep dust in the air to a minimum.

B. Dust control measures shall be maintained at all times to the satisfaction of the ENGINEER.

1.04 PEST AND RODENT CONTROL

A. The CONTRACTOR shall provide rodent and pest control as necessary to prevent infestation of construction or
storage areas. Employ methods and use materials which will not adversely affect conditions at the site or on
adjoining properties.

1.05 EROSION PROTECTION

A. CONTRACTOR shall plan and execute construction and earthwork by methods to control surface drainage
from cuts and fills, and from borrow and waste disposal areas, to prevent erosion and sedimentation.

1. Hold the areas of bare soil exposed at any time to a minimum.
2. Provide temporary control measures such as berms, dikes and drains.
B. CONTRACTOR shall construct fills and waste areas by selective placement to eliminate surface silts or clays

which will erode.

C. CONTRACTOR shall periodically inspect earthwork to detect any evidence of the start of erosion. Apply
corrective measures as required to control erosion.

1.06 PAINT AND SOLVENT CONTROL

A. CONTRACTOR shall comply with all requirements of regulatory agencies in use, storage, application, and
disposal of paints and solvents, and containers for paints and solvents. All disposal shall be at an approved
legal disposal site.

1.07 AIR EMISSIONS

A. CONTRACTOR shall comply with all requirements of regulatory agencies for pollutant emissions from all
vehicles and equipment.

1.08 USED HYDROCARBONS

A. Used hydrocarbons shall be disposed of at an approved legal disposal site.
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SECTION 01700 —

CONTRACT CLOSEOUT
PART 1 - GENERAL
1.01 RELATED REQUIREMENTS
A. Conditions of the CONTRACT: Fiscal provisions, legal submittals, and other administrative requirements.
B. Section 01500~ Temporary Facilities and Controls
1.02 CLOSEOUT PROCEDURES
A. CONTRACTOR shall comply with procedures stated in GENERAL CONDITIONS of the CONTRACT for
issuance of CERTIFICATE OF SUBSTANTIAL COMPLETION.
B. When CONTRACTOR considers WORK has reached final completion, CONTRACTOR shall submit written

certification that CONTRACT DOCUMENTS have been reviewed, WORK has been inspected, and that
WORK is complete in accordance with CONTRACT DOCUMENTS and ready for ENGINEER's inspection.

C. In addition to submittals required by the conditions of the CONTRACT, CONTRACTOR shall provide
submittals required by governing authorities, and submit a final statement of accounting giving total adjusted
CONTRACT SUM, previous payments, and sum remaining due.

D. If appropriate, the ENGINEER will issue a final CHANGE ORDER reflecting any approved adjustments to
CONTRACT SUM not previously made by CHANGE ORDER.

1.03 FINAL CLEANING

A. CONTRACTOR shall execute prior to final inspection.

B. CONTRACTOR shall clean interior and exterior surfaces exposed to view; remove temporary labels, stains and
foreign substances; polish transparent and glossy surfaces.

C. CONTRACTOR shall clean site; sweep paved area; rake clean other surfaces.
D. CONTRACTOR shall remove waste and surplus materials, rubbish, and construction facilities from the
PROIJECT and from the site.

1.04 WARRANTIES AND BONDS

A. CONTRACTOR shall provide duplicate copies. Execute CONTRACTOR's submittals and assemble documents
executed by subcontractors, suppliers, and manufacturers.

B. CONTRACTOR shall submit material prior to final application for payment.

PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01720 —
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. CONTRACTOR shall maintain and provide the ENGINEER with the PROJECT record documents as specified
below except where otherwise specified or modified in other Divisions of the CONTRACT DOCUMENTS.
Current status of RECORD DRAWINGS shall be a condition precedent to progress payments.

1.02 MAINTENANCE OF DOCUMENTS

A. A set of bluelines of the CONTRACT DRAWINGS shall be updated by the CONTRACTOR with record
information and reviewed by the ENGINEER prior to each request for payment made by the CONTRACTOR.

1.03 RECORDING

A. CONTRACTOR shall keep record documents current, and updated at least monthly.
B. CONTRACTOR shall not permanently conceal any WORK until required information has been recorded.
C. Contract Drawings: CONTRACTOR shall legibly mark to record actual construction including:

1. Depths of various elements of foundation in relation to datum.

Horizontal and vertical location of underground utilities and appurtenances referenced to permanent
surface improvements.

3. Location of internal utilities and appurtenances concealed in construction referenced to visible and
accessible features of structure.
4. Field changes of dimensions and details.
5. Changes made by modification or field change.
6. Details not on original CONTRACT DRAWINGS.
D. Specifications and Addenda: CONTRACTOR shall legibly mark up each Section to record:
1. Manufacturer, trade name, catalog number, and supplier of each product and item of equipment
actually installed.
2. Changes made by modification or field change.
3. Other matters not originally specified.
E. Shop Drawings: CONTRACTOR shall maintain as record documents and legibly annotate drawings to record

changes made after review.

1.04 RECORD DRAWINGS

A. RECORD DRAWINGS shall be prepared for all the WORK included in the CONTRACT showing the actual
in-place installation of the items installed under this CONTRACT. The drawings shall show the WORK in plan
and sections as required for clarity with reference dimensions and elevations for complete RECORD
DRAWINGS.

B. The CONTRACT DRAWINGS may be used as a starting point in developing these drawings. Subcontractor
and manufacturer drawings may be included in this drawing package. The drawing package must be fully
integrated and include the necessary cross references between the drawings. The drawing package shall include
interconnection and termination details to equipment furnished under this CONTRACT.

C. The RECORD DRAWINGS of the electrical work shall show one-line diagrams with all conduit and wire sizes

shown of the distribution systems and the actual in-place grounding system, lighting arrangement, motor control
centers, corrected wiring diagrams, equipment and conduit and cable plans.

1.05 SUBMITTAL

A. No later than 30 days after the completion of the WORK, the CONTRACTOR shall furnish three (3) blueline
sets of the RECORD DRAWINGS to the ENGINEER for review and approval. The RECORD DRAWINGS
will be reviewed and returned to the CONTRACTOR within 30 days. A set of reproducibles and three (3)
blueline sets of the final record documents shall be submitted to the ENGINEER. The final submittal of
RECORD DRAWINGS shall be made not later than 30 days after the ENGINEER returns the documents and
prior to final payment.
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PART 2 — PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION
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SECTION 01740 —
MISCELLANEOUS WORK AND CLEANUP

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. This Section includes operations which cannot be specified in detail as separate Items, but can be sufficiently
described as to the kind and extent of work involved. The CONTRACTOR shall furnish all labor, materials,
equipment and incidentals to complete the WORK under this Section.

B. The WORK of this Section includes, but is not limited to, the following:

1. Restoring servitudes and rights-of-way.
2.Cleaning up.

3. Incidental work.

C. All WORK shall be completed in a workmanlike manner by competent workmen in full compliance with all
applicable sections of these SPECIFICATIONS.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Materials required for this Section shall be of at least the same type and quality as materials that are to be
replaced or restored. Where possible, the CONTRACTOR shall reuse existing materials that are removed and
then replaced, with the exception of paving.

PART 3 - EXECUTION

3.01 RESTORING OF FENCES AND GUARD RAILS

A. It may be necessary for the CONTRACTOR to remove, store and replace existing fences and guard rails during
construction. Only the sections directed by the ENGINEER shall be removed. Ifany section of fence or guard
rail is damaged due to the CONTRACTOR’S negligence, it shall be replaced with fencing or guard rail equal to
or better than that damaged, and the WORK shall be satisfactory to the ENGINEER.

3.02 RESTORING SERVITUDES AND RIGHTS-OF-WAY

A. Portions of the construction occur in servitudes through private property. The CONTRACTOR shall be
responsible for all damage to private property due to his operations. He shall protect from injury all walls,
fences, cultivated shrubbery, pavement, underground facilities such as water pipe, or other utilities which may
be encountered. Ifremoval and replacement are required, it shall be done in a workmanlike manner so that the
replacement is equivalent to that which existed prior to construction.

B. Existing lawn, pasture or other grassed surfaces damaged by construction shall be regraded and resodded or

reseeded. These areas shall be maintained until all WORK under this CONTRACT has been completed and
accepted.

3.03 CLEANING UP

The CONTRACTOR shall remove all construction material, excess excavation, buildings, equipment and other debris
remaining on the job as a result of construction operations and shall render the site of the WORK in a neat and orderly
condition.

3.04 INCIDENTAL WORK

Perform all incidental work not otherwise specified, but obviously necessary for the proper completion of the
CONTRACT as specified and as shown on the DRAWINGS.

END OF SECTION
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SECTION 02230 -

CLEARING AND GRUBBING
PART 1 — GENERAL
1.01 DESCRIPTION OF WORK
A. The work covered under this section includes clearing and grubbing, removal of all stumps, limbs, roots, and

tree debris as necessary to construct the facilities shown on the drawings or as specified herein.

1.02 PROTECTION OF ADJACENT SURFACES

A. Protection of Existing Trees and Vegetation: Protect existing trees and other vegetation designated by the
OWNER to remain in place against unnecessary cutting, breaking or skinning or bruising of bark, smothering of
trees by stockpiling construction materials or excavated materials within drip line. Provide temporary guards to
protect trees and vegetation to be left standing.

B. Construction Limits: All construction limits shall be strictly adhered to during construction. The preservation
and protection of wetlands shall be strictly followed, including restoration of the construction area and
sedimentation control measures during construction.

C. Sedimentation Control Measures: Sedimentation control measures (bales, screens, etc.) shall be placed at the

construction limits prior to any physical work activities. These control measures shall be carefully maintained
during initial clearing activities and throughout the duration of construction and startup activities.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 CLEARING

A. Clearing shall consist of the removal of all natural growth, trees, down timber, logs, stumps, branches, and any
other objects deemed detrimental or in the way of construction. Over-cutting and over-cleaning shall be the sole
responsibility of the CONTRACTOR and all costs to correct over-cutting and over-clearing shall be borne by
CONTRACTOR.

B. Protect existing trees and vegetation and other growth which does not interfere with construction for use as part
of the landscape treatment and buffer zone. Do not damage root systems.

C. Maintain all bench marks, monuments, and other reference points. If disturbed or destroyed, restore as directed
by ENGINEER.
D Construction Limits: The project construction limits must be clearly marked and approved for all impacted areas

before any physical work is done on this site. This work site is environmentally sensitive and all measures must
be taken to eliminate construction encroachment outside predetermined boundaries. Marking system (stakes,
flags, etc.) shall designate boundaries for the construction site.

3.02 GRUBBING

A. Grubbing shall consist of the removal and disposal of stumps, roots, logs, and other organic metallic debris not
suitable for foundation purposes, below the original surface level of the ground. Depressions made by grubbing
shall be filled with suitable material and compacted as specified in Section 02330, Embankment and
Backfilling, so that the surface conforms with the adjacent ground surface. Earth material of topsoil quality
shall be stockpiled for placement on exposed embankments or other designated surfaces.

3.03 STRUCTURAL CONSTRUCTION

A. Remove all vegetation, topsoil, debris, organic material, and otherwise objectionable materials which are not
suitable for use as fill for support of structural loads or slabs from within the designated area. Remove all roots
and matted root systems. Extended clearing and grubbing at least 10 feet beyond structure lines or as shown on
drawing. Unless further excavation is required, fill all depressions made by grubbing and compact to 95% of
the modified Proctor (ASTM D 1557) maximum dry density before placing subsequent embankment material.

3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIALS

A. Remove from the construction area all logs, stumps, roots, branches, rotten wood, branches, and other refuse
which are the products of clearing and grubbing operations. Remove the products of clearing and grubbing
operations from the construction area, and dispose of the materials in approved waste areas. Disposal of cleared
and grubbed material in adjacent streams, drainage channels, or on the banks thereof, other than the areas
designated, will not be allowed.
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B. Abandoned pipelines, structures, existing fences, or other improvements encountered within the limits of the
work, shall become the property of the CONTRACTOR and shall be removed from the site and disposed of in
areas arranged for, by and at the expense of the CONTRACTOR.

END OF SECTION
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SECTION 02315 -
EXCAVATION, BACKFILLING, AND COMPACTION

PART 1 - GENERAL

1.01 SCOPE OF WORK

The CONTRACTOR shall furnish all labor, materials, equipment, and incidentals necessary to perform all excavation,
backfill, grading, and wall protection required to complete the work shown on the Drawings and specified herein. The
work shall include, but not necessarily be limited to, excavation, filling and grading under and around precast and cast in
place structures to attain the subgrades and grades indicated on the Drawings, trenching operations to install pipe,
manholes, vaults, electrical duct conduit, and other structures, including all backfilling, grading, disposal of surplus and
unsuitable materials, and all related work such as sheeting, bracing and water handling.

1.02 QUALITY ASSURANCE

A. The CONTRACTOR shall perform excavation work in compliance with applicable requirement codes and
standards of governing authorities having jurisdiction.

1.03 JOB CONDITIONS

A. The CONTRACTOR shall examine the site and review all available information prior to submitting his bid,
taking into consideration all conditions that may affect his work. The OWNER and ENGINEER will not assume
responsibility for subsurface conditions.

B. Existing Utilities: Locate existing underground utilities in the areas of work. If utilities are to remain in place,
provide adequate means of protection during earthwork operations.

1. The location of pipes, ducts, or underground structures is not warranted to be exact, nor is it warranted
that ali underground pipes, ducts, or structures are shown. The CONTRACTOR shall contact
Louisiana One Call and any other appropriate utility company for location of their underground service
a minimum of 48 hours prior to beginning construction in each area. It is the CONTRACTOR's
responsibility to verify and locate all utilities in the field at no cost to the OWNER.

2. Cooperate with OWNER and utility companies in keeping respective services and facilities in
operation. Repair damaged utilities to satisfaction of utility OWNER or make the site available to the
utility OWNER for his work crews to make the necessary repairs at no additional cost to the OWNER.

Demolish and completely remove from site any existing underground utilities indicated on the
Drawings to be removed.

(¥}

4. Examine the areas and conditions under which excavating, filling, and grading are to be performed. Do
not proceed with the work until unsatisfactory conditions have been corrected.

S. Examine existing grades prior to commencement of work and report to ENGINEER if elevations of
existing subgrade vary from elevations shown on Drawings.

6. If it is determined that existing utilities are to be relocated by OWNER of those utilities, the
CONTRACTOR shall be responsible for that coordination. The CONTRACTOR shall notify the
utility OWNER in sufficient time as to avoid any delays to the CONTRACTOR's schedule. The
CONTRACTOR is solely responsible for this coordination, and no delay or extension of time will be
allowed as a result of or the cause of inaction by the CONTRACTOR or utility OWNER.

1.04 PROTECTION

A. Slope sides of excavations to comply with OSHA regulation and any applicable local codes and ordinances.
Shore and brace where sloping is not possible because of space restrictions or stability of material excavated.
Maintain sides and slopes of excavations in a safe condition until completion of backfilling.

PART 2 - PRODUCTS

2.01 REQUIREMENTS INCLUDED

A. Definitions:

1. Select Material - Select fill shall conform to Louisiana DOTD designation TR 423 Classes A-I-a,
A-l-b, A-3, A-2-4, A-2-6, A-4 or A-6 having a maximum liquid limit of 35, a maximum plasticity
index of 15, a maximum organic content of 2%, and a maximum silt content of 60%. This material is
referred to as “selected soils” in the Louisiana DOTD Specifications. Based on an approved
geotechnical engineering report, particularly A-6 soils, a higher elasticity index of up to 25 will be
considered. These materials can be used for backfill in over-excavated areas, for backfill from 12
inches above the top of the pipe to the top of the subgrade and as structural fill/backfill.
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2. Bedding Materials - Bedding materials shall conform to Louisiana DOTD Specifications 1003.08,
however, shell will not be allowed as bedding material. These materials shall be used for placement
under the pipes in the trench and as a bedding material as defined on the Drawings and shall have a
minimum thickness of 6 inches; these materials shall also be used for backfill in over-excavated
trench areas and may be used for backfill from above the top of the pipe to the top of subgrade and as
structural fill/backfill.

3. Stabilization Materials - Stabilization materials shall be a blended, manufactured aggregate
conforming to the requirements for concrete aggregate as stated in ASTM C33 except for gradation
which shall be between sizes 78 and 57 (inclusive) as specified in ASTM D4438.

4. Granular Materials Granular materials shall conform to Louisiana DOTD Specifications 1003.07.
These materials shall be used for backfilling around the pipes from the bedding material up to at least
12 inches above the top of the pipes or to subgrade and in confined areas around structures; these
materials may also be used as structural fill/backfill.

5. Usable Excavated Soils - Usable excavated soils, referred to as "usable soils" in Louisiana DOTD
specifications, shall conform to Classes A-I-a, A-1-b, A-2-4, A-2-5, A-2-6, A-2-7, A-3, A-4, A-5, A-6,
A-7-5, and/or A-7-6, except that soils in Classes A-5, A-6, A-7-5 and A-7-6 which are considered
unusable by the ENGINEER and any soil with a plasticity index exceeding 60 willnotbe accepted in
accordance with paragraph 203.06 in the Louisiana DOTD specifications. These materials can be used
for backfill from 12 inches above the top of the pipe up to the surface in unimproved areas.

6. Soil classifications used herein are to be in accordance with the AASHTO table for "Classification of
Soils and Soil-Aggregate Mixtures (With Suggested Subgroups ) " as shown on LADOTD designation
TR423.
B. General:
1. Materials for use as fill and backfill shall be as described above. The CONTRACTOR shall notify the

ENGINEER of the source of each material and shall furnish to the ENGINEER for testing and
approval, a representative sample of each material weighing approximately 50 pounds, at least ten
(10) calendar days prior to the date of anticipated use of such material.

2. Additional materials shall be furnished as required from off-site sources and hauled to the site.
3. Disposal of unsuitable material is specified in this Section, see Paragraph 3.07.
C. Structural Fill:
il Structural fill shall consist of select fill and shall be used below spread footing foundations,

slab-on-grade floors, and other structures and as backfill within three (3) feet of the below grade
portions of structures, except that, when stabilization layers of courses are shown on the Drawings,
stabilization material shall be placed and compacted over the structural fill material in accordance
with the requirements for the structural fill.

2. Material falling within the above specification, encountered during the excavation, may be stored in

segregated stockpiles for reuse. All material which, in the opinion of the ENGINEER, is not suitable
for reuse shall be spoiled as specified herein for disposal of unsuitable materials.

PART 3 - EXECUTION

3.01 EXCAVATION

A. General:

Excavation consists of removal and disposal of material encountered when establishing required grade
elevations and in accordance with the Drawings.

B. Excavation Classifications:

The following classifications of excavation will be made when unclassified excavation is encountered in the
work. Do not perform such work until material to be excavated has been cross-sectioned and classified by
ENGINEER or specialized geotechnical consultant.

i Authorized earth excavation includes removal and disposal of pavements and other obstructions
visible on ground surface, underground structures and utilities indicated in soil boring data to be
removed, and other materials encountered that are not classified but are to be removed.

2. Unauthorized excavation consists of removal of material beyond the limits needed to establish required
grade and subgrade elevations without specific direction of ENGINEER. Unauthorized excavation, as
well as remedial work directed by the ENGINEER, shall be at no additional expense to the OWNER.
Backfill and compact unauthorized excavations as specified for authorized excavations, except that
bedding material as specified above shall be used for backfill under footings, foundations bases, or
retaining walls unless otherwise directed by the ENGINEER. The ENGINEER may approve the use of
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lean concrete fill, reinforced or unreinforced as required by the site conditions and as required by the
ENGINEER, if soil conditions allow the extra loading.

(82 Additional Structural Excavation:

When excavation has reached required subgrade elevations, notify the ENGINEER who will make an inspection
of conditions or contact a geotechnical consultant to do so.

1. If unsuitable, unsatisfactory bearing materials are encountered at the required subgrade elevation, carry
excavation deeper and replace the excavated material as directed by the ENGINEER.

2. Removal of unsuitable material and its replacement as directed beyond the authorized limits will be
paid on the basis of contract conditions relative to changes in the Work as provided in the General
Conditions.
D. Excavation for Structures:

Conform to elevations and dimensions shown within a tolerance of plus or minus 0.10 feet, and extending a
sufficient distance from footings and foundations to permit placing and removal of concrete framework,
installation of services, other construction, and for inspection, or as shown on the Drawings.

ik In excavation for footings and foundations, take care not to disturb bottom of excavation. Excavate by
hand to final grade just before concrete reinforcement is placed. Trim bottoms to required lines and
grades to leave solid base to receive any required stabilization material or concrete.

2. In the event that excavations subsequent to the placement of the fill are performed by the
CONTRACTOR to install piping, conduit, or other appurtenances, any fill placed above the level of
the planned excavation shall be fully compacted in accordance with the requirements of this
specification prior to beginning the excavation.

3.02 FILL PLACEMENT

A. General:

1. Material placed in fill areas under and around structures or within the pipe trench limits shall be
deposited within the lines and to the grades shown on the Drawings or as directed by the ENGINEER,
making due allowance for settlement of the material. Fill shall be placed only on properly prepared
surfaces which have been inspected and approved by the ENGINEER. If sufficient fill material is not
available from excavation on site, the CONTRACTOR shall provide borrows as may be required.

2. Remove vegetation, debris, unsatisfactory soil materials, obstructions, and deleterious materials from
ground surface prior to placement of fills. Plow strip, or break-up sloped surfaces steeper than 1
vertical to 4 horizontal so that fill material will bond with existing surface.

3. Fill shall be brought up in substantially level lifts throughout the site, starting in the deepest portion of
the fill. The entire surface of the work shall be maintained free from ruts, and in such condition that
construction equipment can readily travel over any section. Fill shall not be placed against concrete
structures until they have attained sufficient strength.

4. Fill shall be dumped and spread in layers by a bulldozer or other approved method. During the process
of dumping and spreading, all roots, debris, and other objectionable material shall be removed from
the fill areas, and the CONTRACTOR shall assign a sufficient number of men to this work to insure
satisfactory compliance with these requirements.

3. If the compacted surface of any layer of material is determined to be too smooth to bond properly with
the succeeding layer, it shall be loosened by harrowing or by an other approved method before the
succeeding layer is placed.

6. All fill materials shall be placed and compacted in dry conditions. The CONTRACTOR shall dewater
excavated areas and is required to perform the work in such manner as to preserve the undisturbed
state of the natural inorganic soils.

3.03 COMPACTION

A. General:

i CONTRACTOR shall control soil compaction during construction and obtain the minimum required
percentage of the total maximum dry densities as specified herein and as shown on the structural or
civil drawings. The CONTRACTOR shall maintain the backfill for a period of one (1) year after final
acceptance and shall restore any backfill that fails and repair any pavement or other structures which
may be damaged as a result of backfill failure. It shall be the CONTRACTOR's responsibility to
notify the ENGINEER in writing that compaction tests of either the nuclear gauge, sand-cone, or other
method as required can be performed.

2, The frequency for density tests will be a minimum of one (1) test per lift per 1,000 linear feet under
pavements, within street and highway rights-of-way, and under building slabs and one (1) randomly
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selected test per 2,500 linear feet for open areas (testing of each lift in open areas is not required). If
the density tests indicate that the work does not meet specified density requirements, the ENGINEER
may require additional density tests to determine the extent of the deficient Work. The
CONTRACTOR will not be allowed an extension of contract time as a result of any density testing.

3. It is the CONTRACTOR's responsibility to provide equipment and labor as needed to achieve the
required compaction as specified herein. Should the rates of compaction fall below the values specified
herein, the ENGINEER has the right to instruct the CONTRACTOR to alter his work to assure that the
required backfill quality is consistently achieved. Any decision by the ENGINEER to forgo such
instructions shall in no way relieve the CONTRACTOR of his responsibility to provide backfill of the

specified quality.
B. Percentage of Maximum Density Requirements:
1. Compact soil to not less than the following percentages of maximum dry density as determined in

accordance with AASHTO T-180 (ASTM D1557) or seventy-five percent (75%) relative density as
determined by ASTM D2049 as applicable.

a. Building Slabs: Compact top 12-inches of subgrade and each layer of backfill or fill material
to a minimum of ninety-five percent (95%) of the maximum dry density.

b. Compaction of Backfill near Highways or Streets: Where the trench limit falls under the
roadway pavement or within two (2) feet of the edge of pavement, requiring granular backfill
and in other areas designated on the plans where future roadways are to be constructed,
backfill for the balance of the trench above a point one (1) foot above the top of the pipe shall
be placed in layers of not more than 6-inch compacted thickness and compacted with
mechanical tampers or by any satisfactory method or methods that will obtain the density
hereinafter specified. The density of compacted material in each layer of backfill shall not be
less than ninety-five percent (95%) of the maximum dry density.

c. Walkways: Compact top 6-inches of subgrade to a minimum of ninety-five percent (95%) of
the maximum dry density.

d. Pavements and Steps: Compact top 24-inches of subgrade to a minimum of ninety-five
percent (95%) of the maximum dry density.

e. Bedding Material: Shall be compacted to a minimum of ninety-two percent (92%) of the
maximum dry density.

f. Compaction of all other Backfill: Where a trench is in open ground and the backfill is not
influenced by the loading conditions as described in the other listed backfilling requirements,
the balance of the trench above a point one (1) foot above the top of the pipe may be filled
and compacted in layers of not more than 12 inches to obtain a minimum density of the
measured in-situ condition prior to excavation. If the CONTRACTOR has to dry the
excavated soil to a moisture content below the insitu moisture content in order to achieve the
required rate of compaction, he shall do so at no additional expense to the OWNER. The
final surface shall be left in a condition equal to that originally found at the start of the work.

C. Moisture Control: Condition subgrade or layer material correcting moisture content:
1. When the material is too dry to be compacted efficiently, the CONTRACTOR shall uniformly apply

water to surface of subgrade or layer of soil material and thoroughly mix the soil to achieve a moisture
content near the optimum level to facilitate compaction.

2. Remove and replace, or scarify and air dry, soil material that is too wet to permit compaction to
specified density.
3. Soil material that has been removed because it is too wet to permit compaction but is otherwise

satisfactory may be stockpiled or spread and allowed to dry. The CONTRACTOR may assist the
drying process by discing, harrowing or pulverizing to reduce the moisture content to a satisfactory
value.

D. Structural fill and base course in open areas shall be placed in layers not to exceed the thicknesses specified
above. Each layer shall be compacted to the minimum dry density as stated herein. Incidental compaction due
to traffic by construction equipment will not be credited toward the required minimum compaction as required
for any material.

E. All other fill shall be placed and compacted in a manner similar to that described above for structural fill except
that dike or levee fill required below water level in peat excavation areas, may be placed as one lift, in-the-wet,
to an elevation one (1) foot above the water level at the time of filling.

F. Areas adjacent to structures and other confined areas inaccessible to roller type equipment shall be compacted
with approved hand guided mechanical compaction equipment. The CONTRACTOR shall also conform to
additional backfilling requirements at structures as specified elsewhere in these specifications. Compaction of
the fill by such means shall be to the same degree of compaction as obtained by roller type equipment and the
ENGINEER may make the necessary tests to determine the amount of compactive effort necessary to obtain
compaction. Unless such tests indicate that modifications may be made, the fill compacted by mechanical

H:\11428 Third Ave Bridge\05 Specs and Contract Documents\SEC02315.doc 023 15"4




compactors shall be placed in 6-inch layers and thoroughly tamped over the entire surface. Compaction
equipment is subject to approval by the ENGINEER.

3.04 PIPE EXCAVATION AND BACKFILLING

A. Excavation for all trenches required for the installation of pipes and electrical ducts shall be made to the depths
indicated on the Drawings and in such manner and to such widths as will give suitable room for laying the pipe
or installing the ducts within the trenches, for bracing and supporting and for pumping and drainage facilities.
The bottom of the excavations shall be firm and dry, and in all respects acceptable to the ENGINEER.

B. Where pipes or ducts are to be laid in bedding or encased in concrete, the trench may be excavated by
machinery to or just below the designated subgrade provided that the material remaining in the bottom of the
trench is no more than slightly disturbed.

C. Where the pipes or ducts are to be laid directly on the trench bottom, the lower part of the trenches shall be
excavated to grade by machinery. The material being excavated shall be done in such a manner that will give a
flat bottom true to grade so that pipe or duct can be evenly supported on undisturbed material. Bell holes shall
be made as required.

D. Backfilling over pipes shall begin as soon as practicable after the pipe has been laid, jointed, and inspected and
the trench filled with suitable compacted bedding material up to a level even with six-tenths of the outside
diameter of the pipe or as otherwise required on the Drawings.

E. Backfilling over ducts shall begin not less than three (3) days after placing concrete encasement.
F. All backfilling shall be prosecuted expeditiously and as detailed on the Drawings and specified herein.
G. Any space remaining between the pipe and sides of the trench shall be packed full by hand shovel with bedding

material and thoroughly compacted with a tamper. Material shall be placed in lifts no greater than 6-inches in
thickness, up to a level even with six-tenths of the outside diameter of the pipe.

H. The backfilling shall be carried up evenly on both sides of the pipe with at least one man tamping for each man
shoveling material into the trench.

L Granular material shall then be placed and compacted from the top of the bedding material to a minimum depth
of one (1) foot above the top of the pipe.

J. The remainder of the trench above the compacted granular material as just described above shall be filled and
thoroughly compacted to the required density by rolling, ramming, or puddling to prevent subsequent settling.

K. [**ENGINEER — USE “K” FOR WATER LINES ONLY**] The width of the trench at the top of the pipe
for water pipe installation shall not exceed the external diameter of the barrel of the pipe plus nine inches (9”)
on each side.

Trenches for water lines shall be of a depth to provide a thirty-inch (30”) minimum cover over the top of the
pipe.

Where sanitary sewer, storm sewer, or other subsurface utilities are encountered in trenching for water lines, it
will be permitted to lay pipe above the obstruction if a minimum cover of twenty-four inches (24”) can be
obtained while providing a cushion between the bottom of the pipe and the top of the obstruction of at least six
inches (6”) in thickness. Otherwise, the obstruction will have to be by-passed or tunneled under. Approval
must be sought by the Department of Health in these situations.

3.05 BACKFILLING AROUND STRUCTURES

A. Fill shall be placed in layers having a maximum thickness of eight (8) inches in loose state and shall be
compacted sufficiently to prevent settlement. If compaction is by rolling or ramming, material shall be wet down
as required. Where material can be suitably compacted by flooding, the CONTRACTOR may use this method.

B. The final finished surface of filled areas shall be graded to smooth true lines, strictly conforming to grades
indicated on the plans, and no soft spots or uncompacted areas will be allowed in the work.

C. Temporary bracing shall be provided as required during construction of all structures to protect partially

completed structures against all construction loads, hydraulic pressure, and earth pressure. The bracing shall be
capable of resisting all loads applied to the walls as a result of backfilling.

3.06 GRADING

A. General: Uniformly grade areas within limits of grading under this Section, including adjacent transition areas.
Smooth finished surface within specified tolerances, compact with uniform levels or slopes between points
where elevations are shown, or between such points and existing grades as are required or shown on the
Drawings.

B. Compaction: After grading, compact subgrade surfaces to the depth and percentage of maximum dry density for
each area classification.
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C. Grading shall be performed at such places as are indicated on the Drawings, to the lines, grades, and elevations
shown or as directed by the ENGINEER and shall be made in such a manner that the requirements for formation
of embankments can be followed. All unacceptable material encountered, of whatever nature within the limits
indicated, shall be removed and disposed of in accordance with Paragraph 3.07. During the process of
excavation, the grade shall be maintained in such condition that it will be well drained at all times. When
directed, temporary drains and drainage ditches shall be installed to intercept or divert surface water which may
affect the prosecution or condition of the work.

D. If at the time of excavation it is not possible to place any material in its proper section of the permanent
structure, it shall be stockpiled in approved areas for later use. No additional cost is allowed for the stockpiling
or double handling of excavated material

E. The right is reserved to make adjustments or revisions in lines or grades if found necessary as the work
progresses, in order to obtain satisfactory construction.

F. All fill slopes shall be uniformly dressed to the slope, cross section and alignment shown on the Drawings, or as
directed by the ENGINEER.
G. In cuts, all loose material on the back slopes shall be barred loose or otherwise removed to line or finished grade

of slope. All cut and fill slopes shall be uniformly dressed to the slope, cross section and alignment shown on
the Drawings or as directed by the ENGINEER.

H. No grading is to be done in areas where there are existing pipelines that may be uncovered or damaged until
such lines, which must be maintained, are relocated, or where lines are to be abandoned, all required valves are
closed and drains plugged at manholes.

3.07 DISPOSAL OF UNSUITABLE AND SURPLUS MATERIAL

A. Unsuitable and surplus excavated materials, unless specified otherwise below, and pavement shall become the
property of the CONTRACTOR and shall be removed and disposed of by the CONTRACTOR off the project
site.

B. Usable, excavated material may be used for fill or backfill if it meets the specifications and is approved by the

ENGINEER. Excavated material so approved may be neatly stockpiled at the site where designated by the
ENGINEER provided there is an area available that will not interfere with the OWNER’s access nor
inconvenience traffic or adjoining property OWNERs.

C. Surplus suitable excavated material may be used to fill depressions as the ENGINEER may direct.

D. In instances where the OWNER can use surplus excavated materials and so desires to retain possession of the
material, the CONTRACTOR will be directed to stockpile the material on site.

3.08 SPECIAL FOUNDATIONS

A. The CONTRACTOR shall furnish and install a special foundation for sewer pipe, water pipe, and manholes or
other pipes as shown on the Drawings.

B. All piping shall be installed on the special bedding foundation and the prices for laying pipe shall include this
cost. This bedding shall be as previously specified and placed in the trench to the proposed elevation prior to
any pipe laying. This bedding shall not be used under any circumstances as a drain for groundwater. The
CONTRACTOR shall take all precautions necessary to maintain the bedding in a compacted state and to
prevent washing erosion or loosening of this bed.

3.09 MAINTENANCE

A. Protection of Graded Areas: Protect newly graded areas from traffic and erosion. Keep areas free of trash and
debris and repair and re-establish grades in settled, eroded, and rutted areas to specified tolerances.

B. Reconditioning Compacted Areas: Where completed compacted areas are disturbed by subsequent construction
operations or adverse weather, scarify surface, reshape and compact to required density prior to further
construction.

END OF SECTION
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SECTION 02921 —
SEEDING AND MULCHING

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. Work consists of providing all labor, material and equipment for installing grass seed and mulch as indicated
below.
1. The CONTRACTOR shall furnish and spread mulch and furnish and sow grass seed mixtures on

miscellaneous fill areas, borrow areas, permanent cutslopes, roadways, trenches and ditches. The
limits to which the above described surfaces are to be seeded shall be prescribed by the ENGINEER.
Seeding shall include areas where construction operations have removed the existing grass cover,
where such areas have otherwise been denuded of grass cover, or where due to other reasons grass
seeding is determined to be necessary.

2. The CONTRACTOR shall maintain the seeded areas until final acceptance thereof and any damage
caused to the seeded area shall be repaired by and at the expense of the CONTRACTOR.

3. Where the grass seed and mulch is intended to replace existing grass, the CONTRACTOR has the
option of carefully removing the grass surface, keeping it alive during construction, and replacing it
once construction is complete. Areas where the existing surface does not re-take shall be replaced by
the CONTRACTOR at no additional cost.

1.02 QUALIFICATIONS

A. Work performed as described in this section shall be done under the supervision of a CONTRACTOR having
experience in landscape construction.

1.03 REFERENCE STANDARDS

A. United States Department of Agriculture (USDA).

B. State of Louisiana Standard Specifications for Roads and Bridges, 1992 Edition.

1.04 SUBMITTALS

A. Guaranteed analysis of lawn seed mixture.
B. Guaranteed analysis of field grass seed mixture.
C. Samples of seed mixtures.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver grass seed in original containers showing analysis of seed mixture, percentage of pure seed, year of
production, net weight, date of packaging and location of packaging. Damaged packages are not acceptable.

1.06 JOB CONDITIONS

A. Weather Conditions: Seeding is not permitted during the following conditions:
1. Cold Weather: When air or ground temperature is less than 32 degrees F.
2. Hot Weather: When air temperatures is greater than 95 degrees F.
3. Wet Weather: When gr;mnd becomes saturated.
4. Windy Weather: When wind velocity is greater than 30 mph.

PART 2 - PRODUCTS

2.01 SEED MIXTURE

A. Seed
1. Seeds shall be labeled in accordance with USDA Rules and Regulations under the Federal Seed Act.
2. Seed shall conform to requirements of Louisiana Law. The minimum percentage of pure live seed and

the maximum percentage of weed seed permitted shall be in accordance with Section 2.01C.
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3. Each variety of seed shall be furnished and delivered in separate bags or other containers. Each bag or
container shall bear an analysis tag which is a minimum No. 6 standard shipping tag having all
information required by the Louisiana Seed Law.

B. Field grass seed mixtures and application rates shall be:
Seed Mixture Pounds per Acre Planting Dates
Hulled Bermuda 30 March - September
Hulled Bermuda 20 February - March
Crimson Clover 25
Kentucky 31 Fescue 25 September - February
Unhulled Bermuda 20
Unhulled Bermuda 20 September - February
Crimson Clover 40
Pensacola Bahia 25 March - September
Bald Clover 25 February - March
Unhulled Bermuda 20
Vetch (Common) 40 September - October
Unhulled Bermuda 20
Lespedeza 40 March - May

C. Seed Quality
1. The minimum purity of grass seeds that will be acceptable are as follows:

Minimum Percentage of
Pure Live Seed (Purity

Times Germination Including Maximum Percentage

Variety Hard Seed by Count) of Weed Seed, by Count
Hulled Bermuda 83 1

Pensacola Bahia 81 2

Crimson Clover 78 1

Kentucky 31 Fescue 80 1

Unhulled Bermuda 80 1

Balled Clover 80 1

Vetch (Common) 80 1

Lespedeza 80 1

2. Noxious Weeds: Noxious weeds shall be interpreted to mean that list of weeds, except Bermuda,

which has been adopted by the Louisiana Seed Commission as being noxious in Louisiana. Noxious
weed seeds shall not exceed the limitations prescribed in the regulations and in no case shall they
exceed 500 per pound.

Analysis tags shall be removed from each bag or container only by the ENGINEER or an authorized
representative.

D. The CONTRACTOR shall furnish suppliers certificate guaranteeing that the seed conforms to the above
requirements and USDA certification. Seed shall be delivered to the contract site in unopened containers
bearing the USDA and suppliers certificates.

2.02 TEMPORARY SEEDING

During construction, temporary seeding shall be placed as directed. Temporary seeding may be any of the types listed or
rye grass. Rye grass is the only acceptable grass for winter cover.

2.03 WATER

A. Water shall be free from oil, acid, alkali, salt and other substances harmful to growth of grass, and shall be from
a source approved prior to use.

2.04 VEGATATIVE MULCH

A. Mulch shall consist of pine straw, stems or stalks of oats, rye, rice, or the approved straws. The CONTRACTOR
may also use hay obtained from various legumes and greases such as lespedezas, vetches, soybeans, Bermuda,
Dallis, carpet sedge, fescue or other approved legumes or grasses of any combination thereof. Straw or hay
shall be reasonably dry and free from mold, Johnson grass or other noxious weeds.
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PART 3 - EXECUTION

3.01 PREPARATION

A. Verify that grading has been completely correctly. Notify ENGINEER of any discrepancies; do not
proceed with work until discrepancies have been resolved.

B. Seedbed Preparation: Boulders brought to the surface by construction operations shall be buried at
least 6 inches below the ground surface. After the seeding areas have been leveled and compacted to
the required thickness, it shall be brought to a friable condition by harrowing or otherwise loosening
and mixing to a depth of at least 3 inches.

C. Notify ENGINEER at least 24 hours prior to planting or seeding operations.

3.02 SEEDING

A. Sowing Seed:

1. Method: The mixture specified herein shall be sown by drilling with either an approved disc, shoe-
type grass drill or by mechanical or hand broadcasting.

2. Drilling Seeding: Ifthe drill seeding method is used, the drill shall be regulated to uniformly distribute
the seed at the rate specified herein on the areas to be seeded. Where possible to safely operate
equipment as determined by the ENGINEER, drilling shall be done crosswise to the general slope.
The drill shall be regulated so that the seed is properly placed in the soil and covered with soil to a
depth of 1/2 to 3/4-inch.

3. Broadcast Seeding: In areas inaccessible by methods prescribed in 2 above, the seed may be applied
by either mechanical or hand broadcasting. When either of these methods are used, the seed shall be
applied separately.

a. Mechanical Broadcasting: A mechanical broadcaster of either the centrifugal or pull type
similar to fertilizer spreaders are acceptable. Any equipment of this type used for broadcast
seeding shall be designed and regulated to ensure that the proper seeding rate per acre
specified herein is uniformly applied on areas to be seeded.

b. Hand Broadcasting: Seed application may be performed by using an approved hand
broadcaster or by broadcasting the seed by hand from a sack or other suitable container.
Whichever means is used, the seed shall be uniformly applied at the rates specified herein.

4. Immediately after broadcasting the seed they shall be properly covered with soil to the depths

prescribed above by means of a hand rake or float. Covering broadcast seed by dragging a log chain
or similar device will not be permitted.

3.03 MULCHING

A. The CONTRACTOR shall furnish and uniformly place after seeding a minimum of4 tons per acre (1.6 pounds
per square yard) of hay mulch on all seeded areas. Mulching material shall not be applied when in the
Jjudgement of the ENGINEER and wind velocity is such as to prevent uniform distribution of the material. The
mulch material shall be firmly anchored with a treader of by other approved methods. Threader shall be
operated at a depth of 3 to 4 inches and crosswise to all slopes. Mulch shall be anchored at 6- to 12-inch
intervals across the slope.

3.04 ESTABLISHMENT

A. General: The CONTRACTOR will be responsible for proper care of seeded areas while grass is becoming
established for a maintenance period of 6 months after completion of treatment on entire project unless desired
cover is established in a shorter period of time and the ENGINEER shortens the responsibility period.

B. Reseeding: The ENGINEER will designate areas requiring reseeding at least 15 days before specified for
reseeding. Reseeding shall occur as specified for original seeding unless written permission is obtained from
the ENGINEER.

C. Watering: Water to ensure uniform seed germination and to keep surface of soil damp. Avoid water puddling.

3.05 ACCEPTANCE

A. Seeded areas will be accepted at end of maintenance period when seeded areas are properly established and
otherwise acceptable.

END OF SECTION
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SECTION 02925 -
SETTLEMENT PLATE INSTALLATION AND MONITORING

PART 1 - GENERAL

1.01 SCOPE OF WORK

This work consists of installing, monitoring, and subsequently removing and disposing of a granular material surcharge
with plastic soil blanket in accordance with these specifications and in conformity with the lines, grades, and thickness as
established by the Engineer.

This work shall be performed in accordance with the provisions of Section 203 of the Louisiana Standard Specifications
Jor Roads and Bridges, 2016 Edition and latest revisions, except as noted otherwise in these specifications.

1.02 GENERAL

Prior to installing the surcharge material, within the limits of the required surcharge, the contractor shall excavate 6
inches below the existing ditch slope, and shall excavate 12 inches below the existing ditch bottom; then the contractor
shall install geotextile fabric on the ground surface for the limits of the surcharged area.

Granular material surcharge shall be installed in accordance with the Sub-section 203.07.5, Embankment. Settlement
plates shall be installed on the theoretical sub-base layer and monitored in accordance with Sub-section 203.07.4,
Settlement Plate Installation and Monitoring. Plastic Soil Blanket shall be installed to a thickness of 6 inches in
accordance with Sub-section 203.10.

1.03 MATERIALS

Geotextile Fabric shall be Type D as per the requirements of Section 1019 (Geotextile Fabric and Geocomposite
Systems). Granular Material for surcharge shall be in accordance with Sub-section 1003.09. Plastic Soil Blanket
shall be in accordance with Sub-section 203.10.

1.04 SURCHARGE MAINTENANCE AND REMOVAL

Upon completion of surcharge installation, contractor shall maintain the surcharge in place for a period of six months,
ensuring that all roadways and ditches remain free of surcharge materials. The contractor shall provide settlement plate
readings to the nearest 100% of a foot and in accordance with Sub-section 203.07.4. Upon completion of the six-month
surcharge period, the Contractor shall remove surcharge materials in conformity with the lines, grades, thickness, and
typical sections shown on the plans and shall dispose of excess surcharge materials in accordance with Section 203.

1.05 MEASUREMENT AND PAYMENT

No separate measurement will be made for surcharge surface preparation, including but not limited to removal of
aggregate shoulder, excavation of ditch slope, excavation of ditch bottom, and installation of geotextile fabric. No
separate measurement will be made for excavation and disposal of excess surcharge material. Measurement of
surcharge will be computed by the average end area method and will be that area bound by (1) the original ground
line established by location (plan) cross sections or new original cross sections obtained by the contractor, and (2)
the final theoretical pay line as shown on the plans, or established by the engineer, adjusted for field changes.

Settlement Plate installation and monitoring will be measured per each, which includes furnishing, installing,
monitoring, and removing the plates.

Payment for installing, monitoring, subsequently removing and disposing of a granular material surcharge with
plastic clay blanket will be made at the contract unit price per cubic yard, which includes furnishing the equipment,
labor, and materials necessary to complete the work.

Payment for settlement plate installation and monitoring will be made at the contract unit price per each.

Payment shall be made under:

ITEM NO. PAY ITEM PAY UNIT
203-11-00100 SETTLEMEMT PLATE INSTALLATION EACH
AND MONITORING
S-008 SURCHARGE (PLACEMENT AND
REMOVAL)
(6 MONTH DURATION) CU YD
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SECTION 03410 -
PLANT-PRECAST STRUCTURAL CONCRETE

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section Includes:

1. Precast structural concrete.

B. Related Sections:

1. “Cast-in-Place Concrete” for placing connection anchors in concrete.
2. “Miscellaneous Metalwork” for furnishing and installing connections attached to structural-steel
framing.

“Metal Fabrications” for kickers and other miscellaneous steel shapes.
4. LDOTD Section 805.

(U8}

1.03 PERFORMANCE REQUIREMENTS

A. Delegated Design: Design precast structural concrete, including comprehensive engineering analysis by a
qualified professional engineer, using performance requirements and design criteria indicated.

B. Structural Performance: Precast structural concrete units and connections shall withstand design loads
indicated within limits and under conditions indicated.

C. Structural Performance: Provide precast structural concrete units and connections capable of
withstanding the design loads indicated on the drawings within limits and under conditions indicated.
fls Design precast structural concrete framing system and connections to maintain clearances, to
allow for fabrication and construction tolerances, to accommodate live-load deflection, shrinkage
and creep of structure, and other structure movements. Maintain precast structural concrete
deflections within limits of ACI 318.

a. Thermal Movements: Allow for in-plane thermal movements resulting from annual
ambient temperature changes of 120 deg F.

1.04 SUBMITTALS

A. Product Data: For each type of product indicated.

B. Design Mixtures: For each precast concrete mixture. Include compressive strength and water-absorption
tests.
C. Shop Drawings: Include member locations, plans, elevations, dimensions, shapes and sections, openings,

support conditions, and types of reinforcement, including special reinforcement. Detail fabrication and
installation of precast structural concrete units.

1. Indicate joints, reveals, and extent and location of each surface finish.

2. Indicate separate face and backup mixture locations and thicknesses.

3. Indicate welded connections by AWS standard symbols. Show size, length, and type of each
weld.

4. Detail loose and cast-in hardware, lifting and erection inserts, connections, and joints.

5. Indicate locations, tolerances, and details of anchorage devices to be embedded in or attached to
structure or other construction.

6. Include and locate openings.

7 Indicate location of each precast structural concrete unit by same identification mark placed on
panel.

8. Indicate relationship of precast structural concrete units to adjacent materials.

9, Indicate estimated camber.

10.  Indicate shim sizes and grouting sequence.

11.  Design Modifications: If design modifications are proposed to meet performance requirements
and field conditions, submit design calculations and Shop Drawings. Do not adversely affect the
appearance, durability, or strength of units when modifying details or materials and maintain the
general design concept.
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D. Delegated-Design Submittal: For precast structural concrete indicated to comply with performance
requirements and design criteria, including analysis data signed and sealed by the qualified professional
engineer responsible for their preparation.

E. Qualification Data: For Installer, fabricator, and testing agency.

E. Welding certificates.

G. Material Certificates: For the following, from manufacturer:
1. Cementitious materials.
2. Reinforcing materials and prestressing tendons.
3% Admixtures.
4. Bearing pads.
5. Structural-steel shapes and hollow structural sections.

H. Material Test Reports: For aggregates.
L Source quality-control reports.
J. Field quality-control and special inspection reports.

1.05 QUALITY ASSURANCE

A. Fabricator Qualifications: A firm that assumes responsibility for engineering precast structural concrete
units to comply with performance requirements. Responsibility includes preparation of Shop Drawings
and comprehensive engineering analysis by a qualified professional engineer. Shop drawings shall be
stamped, dated, and signed by a Louisiana Licensed Professional Engineer.

1 Participates in PCI’s Plant Certification program and is designated a PCl-certified plant as
follows:
a. Group C.
B. Installer Qualifications: A precast concrete erector qualified, as evidenced by PCI’s Certificate of

Compliance, to erect Category S1 — Simple Structural Systems.

C. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for testing
indicated.

D. Design Standards: Comply with ACI 318 and design recommendations in PCI MNL 120, “PCI Design
Handbook — Precast and Prestressed Concrete,” applicable to types of precast structural concrete units
indicated.

E. Quality-Control Standard: For manufacturing procedures and testing requirements, quality-control
recommendations, and dimensional tolerances for types of units required, comply with PCI MNL 116,
“Manual for Quality Control for Plants and Production of Structural Precast Concrete Products.”

F. Welding Qualifications: Qualify procedures and personnel according to the following:

L. AWS D1.1/D.1.1M, “Structural Welding Code — Steel.”
2. AWS D1.4, “Structural Welding Code — Reinforcing Steel.”

G. Preinstallation Conference: Conduct conference at Project site.

1.06 DELIVERY, STORAGE AND HANDLING

A. Support units during shipment on nonstaining shock-absorbing material in same position as during
storage.
B. Store units with adequate bracing and protect units to prevent contact with soil, to prevent staining, and to

prevent cracking, distortion, warping or other physical damage.

L Store units with dunnage across full width of each bearing point unless otherwise indicated.
2. Place adequate dunnage of even thickness between each unit.
35 Place stored units so identification marks are clearly visible, and units can be inspected.
C. Handle and transport units in a position consistent with their shape and design in order to avoid excessive

stresses that would cause cracking or damage.

D. Lift and support units only at designated points shown on Shop Drawings.
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1.07 COORDINATION

A. Furnish loose connection hardware and anchorage items to be embedded in or attached to other
construction before starting that Work. Provide locations, setting diagrams, templates, instructions, and
directions, as required, for installation.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

Fabricators: Subject to compliance with requirements, provide products by one of the following:
1 Waskey Bridges, Inc., or approved equal

2.02 MOLD MATERIALS

A. Molds: Rigid, dimensionally stable, non-absorptive material, warp and buckle free, that will provide
continuous and true precast concrete surfaces within fabrication tolerances indicated; nonreactive with
concrete and suitable for producing required finishes.

1 Mold-Release Agent: Commercially produced liquid-release agent that will not bond with, stain
or adversely affect precast concrete surfaces and will not impair subsequent surface or joint
treatments of precast concrete.

2.03 REINFORCING MATERIALS

A. Reinforcing Bars: ASTM A 615, Grade 60, deformed.
B. Supports: Suspend reinforcement from back of mold or use bolsters, chairs, spacers, and other devices
for spacing, supporting, and fastening reinforcing bars and welded wire reinforcement in place according

to PCI MNL 116.

2.04 PRESTRESSING TENDONS

A. Pretensioning Strand: ASTM A 416, Grade 250 or Grade 270, uncoated, 7-wire or ASTM A 886, Grade
270, indented, 7-wire, low-relaxation strand.

B. Unbonded Post-Tensioning Strand: ASTM A 416, Grade 270, uncoated, 7-wire, low-relaxation strand.

C. Post-Tensioning Bars: ASTM A 722, uncoated high-strength steel bar.

2.05 CONCRETE MATERIALS

A. Portland Cement: ASTM C 150, Type I or Type IIL, gray, unless otherwise indicated.
B. Supplementary Cementitious Materials:

1 Fly Ash: ASTM C 618, Class C or F, with maximum loss on ignition of 3 percent.

2 Metakaolin Admixture: ASTM C 618, Class N.

3. Silica Fume Admixture: ASTM C 1240, with optional chemical and physical requirement.
4 Ground Granulated Blast-Furnace Slag: ASTM C 989, Grade 100 or 120.

C. Normal-Weight Aggregates: Except as modified by PCI MNL 116, ASTM C 33, with coarse aggregates
complying with Class 5M or 4M. Stockpile fine and coarse aggregates for each type of exposed finish
from a single source (pit or quarry) for Project.

D. Lightweight Aggregates: Except as modified by PCI MNL 116, ASTM C 330, with absorption less than
11 percent.

E. Water: Potable; free from deleterious material that may affect color stability, setting, or strength of
concrete and complying with chemical limits of PCI MNL 116.

F. Air-Entraining Admixture: ASTM C 260, certified by manufacturer to be compatible with other required
admixtures.

G. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and to not
contain calcium chloride, or more than 0.15 percent chloride ions or other salts by weight of admixture.

Water-Reducing Admixtures: ASTM C 494, Type A.

Retarding Admixture: ASTM C 494, Type B.

Water-Reducing and Retarding Admixture: ASTM C 494, Type D.
Water-Reducing and Accelerating Admixture: ASTM C 494, Type E.
High-Range, Water-Reducing Admixture: ASTM C 494, Type F.

DR e
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6. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494, Type G.
7. Plasticizing and Retarding Admixture: ASTM C 1017.

H. Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor or mixed cathodic and
anodic inhibitor; capable of forming a protective barrier and minimizing chloride reactions with steel
reinforcement in concrete.

2.06 STEEL CONNECTION MATERIALS

A. Carbon-Steel Shapes and Plates: ASTM A 36.

B. Carbon-Steel-Headed Studs: ASTM A 108, AISI 1018 through AISI 1020, cold finished, AWS D1.1,
Type A or B, with arc shields and with minimum mechanical properties of PCI MNL 116.

& Carbon-Steel Plate: ASTM A 283.
D. Malleable-Iron Castings: ASTM A 47.

E. Carbon-Steel Castings: ASTM A 27, Grade 60-30.

E. High-Strength, Low-Alloy Structural Steel: ASTM A 572.

G. Carbon-Steel Structural Tubing: ASTM A 500, Grade B.

H. Wrought Carbon-Steel Bars: ASTM A 675, Grade 65.

L. Deformed-Steel Wire or Bar Anchors: ASTM A 496 or ASTM A 706.

. Carbon-Steel Bolts and Studs: ASTM A 307, Grade A; carbon-steel, hex-head bolts and studs; carbon-
steel nuts, ASTM A 563; and flat, unhardened steel washers, ASTM F 844.

K. High-Strength Bolts and Nuts: ASTM A 325 or ASTM A 490, Type 1, heavy hex steel structural bolts;
heavy hex carbon-steel nuts, ASTM A 563; and hardened carbon-steel washers, ASTM F 436.

I Do not zinc coat ASTM A 490 bolts.

L, Shop-Primed Finish: Prepare surfaces of nongalvanized-steel items, except those surfaces to be
embedded in concrete, according to requirements in SSPC-SP 3, and shop apply lead- and chromate-free,
rust-inhibitive primer, complying with performance requirements in MPI 79 according to SSPC-PA 1.

M. Welding Electrodes: Comply with AWS standards.

N. Precast Accessories: Provide clips, hangers, plastic or steel shims, and other accessories required to
install precast structural concrete units.

2.07 STAINLESS-STEEL CONNECTION MATERIALS

A. Stainless-Steel Plate: ASTM A 666, Type 304, of grade suitable for application.
B. Stainless-Steel Bolts and Studs: ASTM F 593, Alloy 304 or 316, hex-head bolts and studs; stainless-steel
nuts; and flat, stainless-steel washers. Lubricate threaded parts of stainless-steel bolts with an antiseize

thread lubricant during assembly.

@ Stainless-Steel-Headed Studs: ASTM A 276, with minimum mechanical properties of PCI MNL 116.

2.08 BEARING PADS

A. Provide one of the following bearing pads for precast structural concrete units as recommended by
precast fabricator for application:

i Elastomeric Pads: AASHTO M 251, plain, vulcanized, 100 percent polychloroprene (neoprene)
elastomer, molded to size or cut from a molded sheet, 50 to 70 Shore, Type A durometer hardness,
ASTM D 2240; minimum tensile strength 2250 psi, ASTM D 412.

2. Random-Oriented, Fiber-Reinforced Elastomeric Pads: Preformed, randomly oriented synthetic
fibers set in elastomer. 70 to 90 Shore, Type A durometer hardness, ASTM D 2240; capable of
supporting a compressive stress of 3000 psi with no cracking, splitting, or delaminating in the
internal portions of pad. Test 1 specimen for every 200 pads used in Project.

3. Cotton-Duck-Fabric-Reinforced Elastomeric Pads: Preformed, horizontally layered cotton-duck
fabric bonded to an elastomer; 80 to 100 Shore, Type A durometer hardness, ASTM D 2240;
complying with AASHTO's "AASHTO Load and Resistance Factor Design (LRFD) Bridge
Specifications," Division II, Section 18.10.2; or with MIL-C-882E.

4. Frictionless Pads: Tetrafluoroethylene, glass-fiber reinforced, bonded to stainless- or mild-steel
plate, of type required for in-service stress.

5 High-Density Plastic: Multimonomer, nonleaching, plastic strip.
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2.09 GROUT MATERIALS

A. Sand-Cement Grout: Portland cement, ASTM C 150, Type I, and clean, natural sand, ASTM C 144 or
ASTM C 404. Mix at ratio of 1 part cement to 2-1/2 parts sand, by volume, with minimum water
required for placement and hydration.

B. Nonmetallic, Nonshrink Grout: Premixed, nonmetallic, noncorrosive, nonstaining grout containing
selected silica sands, portland cement, shrinkage-compensating agents, plasticizing and water-reducing
agents, complying with ASTM C 1107, Grade A for drypack and Grades B and C for flowable grout and
of consistency suitable for application within a 30-minute working time.

C. Epoxy-Resin Grout: Two-component, mineral-filled epoxy resin; ASTM C 881, of type, grade, and class
to suit requirements.

2.10 CONCRETE MIXTURES

A. Prepare design mixtures for each type of precast concrete required.
1. Limit use of fly ash to 25 percent replacement of portland cement by weight and granulated blast-
furnace slag to 40 percent of portland cement by weight; metakaolin and silica fume to 10 percent
of portland cement by weight.

B. Design mixtures may be prepared by a qualified independent testing agency or by qualified precast plant
personnel at precast structural concrete fabricator's option.

C. Limit water-soluble chloride ions to maximum percentage by weight of cement permitted by ACI 318 or
PCI MNL 116 when tested according to ASTM C 1218.

D. Normal-Weight Concrete Mixtures: Proportion mixtures by either laboratory trial batch or field test data
methods according to ACI 211.1, with materials to be used on Project, to provide normal-weight concrete
with the following properties:

1. Compressive Strength (28 Days): 5000 psi.
2. Maximum Water-Cementitious Materials Ratio: 0.45.

E. Water Absorption: 6 percent by weight or 14 percent by volume, tested according to PCI MNL 116.

F. Lightweight Concrete Backup Mixtures: Proportion mixtures by either laboratory trial batch or field test
data methods according to ACI 211.2, with materials to be used on Project, to provide lightweight
concrete with the following properties:

1. Compressive Strength (28 Days): 5000 psi.
2. Unit Weight: Calculated equilibrium unit weight of 115 Ib/cu. ft., plus or minus 3 Ib/cu. ft.,
according to ASTM C 567.

G. Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of placement
having an air content complying with PCI MNL 116.

H. When included in design mixtures, add other admixtures to concrete mixtures according to manufacturer's
written instructions.

I Concrete Mix Adjustments: Concrete mix design adjustments may be proposed if characteristics of
materials, Project conditions, weather, test results, or other circumstances warrant.

2.11 MOLD FABRICATION

A. Molds: Accurately construct molds, mortar tight, of sufficient strength to withstand pressures due to
concrete-placement operations and temperature changes and for prestressing and detensioning operations.
Coat contact surfaces of molds with release agent before reinforcement is placed. Avoid contamination
of reinforcement and prestressing tendons by release agent.

B. Maintain molds to provide completed precast structural concrete units of shapes, lines, and dimensions

indicated, within fabrication tolerances specified.
1. Edge and Corner Treatment: Uniformly chamfered.

2.12 FABRICATION

A. Cast-in Anchors, Inserts, Plates, Angles, and Other Anchorage Hardware: Fabricate anchorage hardware
with sufficient anchorage and embedment to comply with design requirements. Accurately position for
attachment of loose hardware, and secure in place during precasting operations. Locate anchorage
hardware where it does not affect position of main reinforcement or concrete placement.

1. Weld-headed studs and deformed bar anchors used for anchorage according to AWS D1.1 and
AWS C5.4, "Recommended Practices for Stud Welding."
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B. Furnish loose hardware items including steel plates, clip angles, seat angles, anchors, dowels, cramps,
hangers, and other hardware shapes for securing precast structural concrete units to supporting and
adjacent construction.

C. Cast-in reglets, slots, holes, and other accessories in precast structural concrete units as indicated on the
Contract Drawings.

D. Reinforcement: Comply with recommendations in PCI MNL 116 for fabricating, placing, and supporting
reinforcement.

1. Clean reinforcement of loose rust and mill scale, earth, and other materials that reduce or destroy
the bond with concrete. When damage to epoxy-coated reinforcement exceeds limits specified,
repair with patching material compatible with coating material and epoxy coat bar ends after
cutting.

2 Accurately position, support, and secure reinforcement against displacement during concrete-

placement and consolidation operations. Completely conceal support devices to prevent exposure

on finished surfaces.

Place reinforcement to maintain at least 3/4-inch minimum coverage. Increase cover requirements

according to ACI 318 when units are exposed to corrosive environment or severe exposure

conditions. Arrange, space, and securely tie bars and bar supports to hold reinforcement in
position while placing concrete. Direct wire tie ends away from finished, exposed concrete
surfaces.

4. Place reinforcing steel and prestressing strand to maintain at least 3/4-inch minimum concrete
cover. Increase cover requirements for reinforcing steel to 1-1/2 inches when units are exposed to
corrosive environment or severe exposure conditions. Arrange, space, and securely tie bars and
bar supports to hold reinforcement in position while placing concrete. Direct wire tie ends away
from finished, exposed concrete surfaces.

5. Install welded wire fabric in lengths as long as practicable. Lap adjoining pieces at least one full
mesh spacing and wire tie laps, where required by design. Offset laps of adjoining widths to
prevent continuous laps in either direction.

(O%)

E. Reinforce precast structural concrete units to resist handling, transportation, and erection stresses.

F. If required, prestress tendons for precast structural concrete units by either pretensioning or post-
tensioning methods. Comply with PCI MNL 116.

1. Delay detensioning or post-tensioning of precast, prestressed structural concrete units until
concrete has reached its indicated minimum design release compressive strength as established by
test cylinders cured under same conditions as concrete.

2. Detension pretensioned tendons either by gradually releasing tensioning jacks or by heat cutting

tendons, using a sequence and pattern to prevent shock or unbalanced loading.

If concrete has been heat cured, detension while concrete is still warm and moist to avoid

dimensional changes that may cause cracking or undesirable stresses.

4, Protect strand ends and anchorages with bituminous, zinc-rich, or epoxy paint to avoid corrosion
and possible rust spots.

(%)

G. Comply with requirements in PCI MNL 116 and in this Section for measuring, mixing, transporting, and
placing concrete. After concrete batching, no additional water may be added.

H. Place concrete in a continuous operation to prevent seams or planes of weakness from forming in precast
concrete units.

L Thoroughly consolidate placed concrete by internal and external vibration without dislocating or
damaging reinforcement and built-in items, and minimize pour lines, honeycombing, or entrapped air on
surfaces. Use equipment and procedures complying with PCI MNL 116.

J. Comply with ACI 306.1 procedures for cold-weather concrete placement.
K. Comply with PCI MNL 116 procedures for hot-weather concrete placement.

1L, Identify pickup points of precast structural concrete units and orientation in structure with permanent
markings, complying with markings indicated on Shop Drawings. Imprint or permanently mark casting
date on each precast structural concrete unit on a surface that will not show in finished structure.

M.  Cure concrete, according to requirements in PCI MNL 116, by moisture retention without heat or by
accelerated heat curing using low-pressure live steam or radiant heat and moisture. Cure units until
compressive strength is high enough to ensure that stripping does not have an effect on performance or
appearance of final product.

N. Discard and replace precast structural concrete units that do not comply with requirements, including

structural, manufacturing tolerance, and appearance, unless repairs meet requirements in PCI MNL 116
and meet Engineer's approval.
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2.13 FABRICATION TOLERANCES

A. Fabricate precast structural concrete units straight and true to size and shape with exposed edges and
corners precise and true so each finished unit complies with PCI MNL 116 product dimension tolerances.

2.14 COMMERCIAL FINISHES

A. Surface holes smaller than 1/2 inch caused by air bubbles, normal color variations, form joint marks, and
minor chips and spalls are permitted. Fill air holes greater than 1/4 inch in width that occur more than
once per 2 sq. in. Major or unsightly imperfections, honeycombs, or structural defects are not permitted.
Limit joint offsets to 1/8 inch.

B. Screed or float finish unformed surfaces. Strike off and consolidate concrete with vibrating screeds to a

uniform finish. Hand screed at projections. Normal color variations, minor indentations, minor chips,
and spalls are permitted. Major imperfections, honeycombing, or defects are not permitted.

2.15 SOURCE QUALITY CONTROL

A. Testing Agency: Engage a qualified testing agency to evaluate precast structural concrete fabricator's
quality-control and testing methods.

1. Allow testing agency access to material storage areas, concrete production equipment, concrete
placement, and curing facilities. Cooperate with testing agency and provide samples of materials
and concrete mixtures as may be requested for additional testing and evaluation.

B. Testing: Test and inspect precast structural concrete according to PCI MNL 116 requirements.

C. Strength of precast structural concrete units will be considered deficient if units fail to comply with ACI
318 requirements for concrete strength.

D. If there is evidence that strength of precast concrete units may be deficient or may not comply with ACI
318 requirements, employ a qualified testing agency to obtain, prepare, and test cores drilled from
hardened concrete to determine compressive strength according to ASTM C 42.

1. A minimum of three representative cores will be taken from units of suspect strength, from
locations directed by Engineer.
28 Cores will be tested in an air-dry condition or, if units will be wet under service conditions, test

cores after immersion in water in a wet condition.

Strength of concrete for each series of 3 cores will be considered satisfactory if average

compressive strength is equal to at least 85 percent of 28-day design compressive strength and no

single core is less than 75 percent of 28-day design compressive strength.

4. Test results will be made in writing on same day that tests are performed, with copies to Engineer,
Contractor, and precast concrete fabricator. Test reports will include the following:

(%)

Project identification name and number.

Date when tests were performed.

Name of precast concrete fabricator.

Name of concrete testing agency.

Identification letter, name, and type of precast concrete unit(s) represented by core tests;
design compressive strength; type of break; compressive strength at breaks, corrected for
length-diameter ratio; and direction of applied load to core in relation to horizontal plane of
concrete as placed.

e o

E. Patching: If core test results are satisfactory and precast structural concrete units comply with
requirements, clean and dampen core holes and solidly fill with same precast concrete mixture that has no
coarse aggregate, and finish to match adjacent precast concrete surfaces.

F. Defective Units: Discard and replace precast structural concrete units that do not comply with
requirements, including strength, manufacturing tolerances, and color and texture range. Chipped,

spalled, or cracked units may be repaired, subject to Engineer's approval. Engineer reserves the right to
reject precast units that do not match approved samples, sample panels, and mockups.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Examine supporting structural frame or foundation and conditions for compliance with requirements for
installation tolerances, true and level bearing surfaces, and other conditions affecting performance of the
Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.
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C- Do not install precast concrete units until supporting, cast-in-place, building structural framing has
attained minimum allowable design compressive strength or until supporting steel or other structure is
complete.

3.02 INSTALLATION

A. Install clips, hangers, bearing pads, and other accessories required for connecting precast structural
concrete units to supporting members and backup materials.

B. Erect precast structural concrete level, plumb, and square within specified allowable tolerances. Provide
temporary structural framing, supports, and bracing as required to maintain position, stability, and
alignment of units until permanent connection.

[ Install temporary steel or plastic spacing shims or bearing pads as precast structural concrete units
are being erected. Tack weld steel shims to each other to prevent shims from separating.

2. Maintain horizontal and vertical joint alignment and uniform joint width as erection progresses.

3. Remove projecting lifting devices and grout fill voids within recessed lifting devices flush with

surface of adjacent precast surfaces when recess is exposed.

(4 Connect precast structural concrete units in position by bolting, welding, grouting, or as otherwise
indicated on Shop Drawings. Remove temporary shims, wedges, and spacers as soon as practical after
connecting and grouting are completed.

1. Do not permit connections to disrupt continuity of roof flashing.
D. Field cutting of precast units is not permitted without approval of the Engineer.
E. Fasteners: Do not use drilled or powder-actuated fasteners for attaching accessory items to precast,

prestressed concrete units.

F. Welding: Comply with applicable AWS D1.1/D1.1M and AWS D1.4 for welding, welding electrodes,
appearance, quality of welds, and methods used in correcting welding work.

1. Protect precast structural concrete units and bearing pads from damage by field welding or cutting
operations, and provide noncombustible shields as required.
2L Clean weld-affected steel surfaces with chipping hammer followed by brushing, and reprime

damaged painted surfaces.
Remove, reweld, or repair incomplete and defective welds.

W

G. At bolted connections, use lock washers, tack welding, or other approved means to prevent loosening of
nuts after final adjustment.

1: Where slotted connections are used, verify bolt position and tightness. For sliding connections,
properly secure bolt but allow bolt to move within connection slot. For friction connections, apply
specified bolt torque and check 25 percent of bolts at random by calibrated torque wrench.

H. Grouting: Grout connections and joints and open spaces at keyways, connections, and joints where
required or indicated on Shop Drawings. Retain grout in place until hard enough to support itself. Pack
spaces with stiff grout material, tamping until voids are completely filled.

L. Place grout to finish smooth, level, and plumb with adjacent concrete surfaces.

2. Fill joints completely without seepage to other surfaces.

3. Trowel top of grout joints on roofs smooth and uniform. Finish transitions between different
surface levels not steeper than 1 to 12.

4. Promptly remove grout material from exposed surfaces before it affects finishes or hardens.

5. Keep grouted joints damp for not less than 24 hours after initial set.

3.03 ERECTION TOLERANCES

A. Erect precast structural concrete units level, plumb, square, true, and in alignment without exceeding the
noncumulative erection tolerances of PCI MNL 135.

B. Minimize variations between adjacent slab members by jacking, loading, or other method recommended
by fabricator and approved by Engineer.

3.04 FIELD QUALITY CONTROL

A. Special Inspections: Engage a qualified special inspector to perform the following special inspections:
1. Erection of precast structural concrete members.
B. Testing Agency: Engage a qualified testing agency to perform tests and inspections.

& Field welds will be visually inspected and nondestructive tested according to ASTM E 165 or ASTM E
709. High-strength bolted connections will be subject to inspections.
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D. Testing agency will report test results promptly and in writing to Contractor and Engineer.

E. Repair or remove and replace work where tests and inspections indicate that it does not comply with
specified requirements.

F. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of
replaced or additional work with specified requirements.

G. Prepare test and inspection reports.

3.05 REPAIRS

A. Repair precast structural concrete units if permitted by Engineer.

1. Repairs may be permitted if structural adequacy, serviceability, durability, and appearance of units
has not been impaired.

B. Mix patching materials and repair units so cured patches blend with color, texture, and uniformity of
adjacent exposed surfaces and show no apparent line of demarcation between original and repaired work,
when viewed in typical daylight illumination from a distance of 20 feet.

(&) Wire brush, clean, and paint damaged prime-painted components with same type of shop primer.

D. Remove and replace damaged precast structural concrete units that cannot be repaired or when repairs do
not comply with requirements as determined by Engineer.

3.06 CLEANING

A. Clean mortar, plaster, fireproofing, weld slag, and other deleterious material from concrete surfaces and
adjacent materials immediately.

B. Clean exposed surfaces of precast concrete units after erection and completion of joint treatment to
remove weld marks, other markings, dirt, and stains.

1. Perform cleaning procedures, if necessary, according to precast concrete fabricator's written
recommendations. Clean soiled precast concrete surfaces with detergent and water, using stiff
fiber brushes and sponges, and rinse with clean water. Protect other work from staining or damage
due to cleaning operations.

2. Do not use cleaning materials or processes that could change the appearance of exposed concrete
finishes or damage adjacent materials.

3.07 MEASUREMENT AND PAYMENT

A. Measurement and payment for precast concrete will be made at the contract prices for the following bid
items:

1. Bridge super structure and substructure (24’ clear roadway, 90 degree crossing). (Precast): Square
Foot (SQ. FT.)

B. All incidental precast concrete not specified elsewhere shall be included in the bid price of the item to
which it is incidental.

C. Price and payment shall include the cost of all labor, materials, and the use of all equipment and tools

required to complete the precast concrete work, including reinforcing steel, formwork, expansion joint
filler, and other components incidental thereto.

END OF SECTION
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SUMMARY OF ESTIMATED QUANTITIES

ITEM NO. DESCRIPTION UNIT |QUANTITY
201-01-00100 |CLEARING AND GRUBBING LUMP 1
202-01-00100 |REMOVAL OF STRUCTURES AND OBSTRUCTIONS LUMP 1
202-02-04000 |REMOVAL OF BRIDGE EACH 1
202-02-38500 |REMOVAL OF SURFACING AND STABILIZED BASE SQYD | 29000
202-02-38240 |REMOVAL OF SIGNS & SUPPORTS EACH 2
203-05-00100 |EXCAVATION AND EMBANKMENT LUMP 1
203-11-00100 |[SETTLEMENT PLATE INSTALLATION AND MONTORING EACH 4
204-02-00100 [TEMPORARY HAY BALES EACH 50
204-03-00100 [TEMPORARY SLOPE DRAINS LNFT 40
204-06-00100 [TEMPORARY SILT FENCING LNFT 2,490
302-02-10040 [CLASS I|BASE COURSE (10" THICK) (RECYCLED PORTLAND CENENT| | _ "

CONCRETE) :
304-01-00100 |LIVE TONS 28.0
304-05-00100 |LIME TREATEMENT (TYPE E) SQYD 1,800
401-01-00100 |AGGREGATE SURFACE COURSE (NET SECTION) CUYD 423
402-01-00100 |[TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT) | CUYD 60.0
502-01-00100 |ASPHALT CONCRETE TON 650.0
701-03-01020 |STORM DRAIN PIPE (18" RCP) LNFT 50.0
701-05-01020 |SIDE DRAIN PIPE (15" RCP/PP/CNP) LNFT 22,0
701-10-01040 |REINFORCED CONCRETE PIPE (EXTENSION) (18") LNFT 20.0
701-10-01100 |REINFORCED CONCRETE PIPE (EXTENSION) (36") LNFT 40.0
704-03-00200 |BLOCKED OUT GUARD RALL - 31" (6-3" POST SPACING) LNFT 50.0
704-05-00300 | GUARD RAIL ANCHOR SECTIONS - 31" (TRAILING END) LNFT 6.3
704-07-00200 | GUARDRAIL TRANSITIONS (DOUBLE THRIE BEAM) LNFT 84.0
704-10-00310 |GUARD RAIL END TREATMENT, MASH (TL-3 FLARED) EACH 3.0
708-01-00100 |RIGHT-OF-WAY MONUNMENT EACH 11.0
712-04-00100 |FLEXIBLE REVETMENT SQYD 480
713-01-00100 | TEMPORARY SIGNS AND BARRICADES LUMP 1
716-01-00100 |MULCH (VEGETATIVE) TON 3.0
717-01-00100 |SEEDING LB 45
718-01-00100 |FERTILIZER LB 1,500
727-01-00100 |MOBILIZATION LUMP 1
729-16-00100 |OBJECT MARKER ASSEMBLY (TYPE 3) EACH 4
740-01-00100 |CONSTRUCTION LAYOUT LUMP 1
804-01-00200 |PRECAST CONCRETE PILES (16") LNFT 2,760
804-14-00100 | DYNAMIC MONITORING ASSISTANCE EACH 4
805-12-00100 |BRIDGE SUPERSTRUCTURE AND SUBSTRUCTURE (24' CLEAR
ROADWAY, 90 DEGREE CROSSING)(PRECAST) SQFT 2,400

813-03-00100 [ CONCRETE APPROACH SLABS (CAST-IN-PLACE) SQFT 1,000

S-1 SAW CUTTING ASPHALTIC CONCRETE PAVEMENT IN-LF 200

S2  |SURCHARGE (PLACEMENT AND REMOVAL)(3 MONTH DURATION) CUYD 350

NOTE: THE ESTIMATED TOTAL VOLUMES FOR EMBANKMENT AND EXCAVATION
ARE AS FOLLOWS AND ARE LISTED FOR INFORMATIONAL PURPOSES ONLY:

EMB.: 7890.4 CY  EXC.: 2694.0 CY

SETTLEMENT PLATE INSTALLATION AND MONITORING

1. THE CONTRACTOR SHALL FURNISH AND INSTALL AND REMOVE UPON COMPLETION A
SETTLEMENT PLATE MONITORING PROGRAM INCLUDING SURCHARGE EMBANKMENT
MATERIAL AND SETTLING PLATES IN THE VICINITY OF THE BRIDGE APPROACHES
FROM STA. 49+00 TO STA 51+00, EXCLUDING THE CHANNEL. THE EXACT NUMBER
AND LOCATION OF SETTLING PLATES WILL BE DETERMINED IN THE FIELD BY THE
ENGINEER AND PAYMENT SHALL BE AS INDICATED IN THE SPECIFICATIONS.

2. SETTLEMENT PLATES SHALL BE PLACED ON TOP OF THE NON PLASTIC EMBANKMENT
LAYER AND BEFORE THE SURCHARGE MATERIAL IS PLACED IN ORDER TO MONITOR
EXISTING GROUND CONSOLIDATION. ELEVATION SHALL BE MONITORED DAILY (TO THE
NEAREST 100TH FOOT) DURING SURCHARGE FILL PLACEMENT, TWICE WEEKLY FOR
FOUR WEEKS FOLLOWING COMPLETION OF SURCHARGE FILL PLACEMENT, AND WEEKLY
AFTER FOUR WEEKS FOLLOWING COMPLETION OF SURCHARGE FILL PLACEMENT. THE
SURCHARGE MATERIAL SHALL BE LEFT IN PLACE FOR A PERIOD OF THREE (3)
MONTHS.

3. UPON COMPLETION OF THE THREE (3) MONTHS SURCHARGE, THE CONTRACTOR
SHALL EXCAVATE TO THE BOTTOM OF THE PROPOSED SUBGRADE.

4. TYPICAL SETTLEMENT PLATE SHALL BE APPROVED BY THE ENGINEER PRIOR TO
INSTALLATION.

5. THE SETTLEMENT PLATES SHALL BE INSTALLED AND MONITORED AS PER ASTM
D6598—-19.

6. THE CONTRACTOR SHOULD TAKE PROPER CARE SO AS NOT TO DISTURB THE
SETTLEMENT PLATE AND RISERS.

GENERAL NOTES:

10.

1.

EXISTING GRADE

ALL WORK IN THIS CONTRACT SHALL CONFORM TO THE PROJECT PLANS AND SPECIFICATIONS.

ALL DIMENSIONS SHOWN HEREON ARE DESIGN DIMENSIONS AND SHOULD BE FOLLOWED TO THE NEAREST
PRACTICAL LIMITS IN THE FIELD AS DETERMINED BY THE PROJECT ENGINEER, IF TOLERANCES ARE NOT
OTHERWISE STATED.

ANY MATERIALS REMOVED DURING CONSTRUCTION AND DEEMED UNUSABLE SHALL BECOME THE
PROPERTY OF THE CONTRACTOR AND HAULED OFF BEYOND THE LIMITS OF THE PROJECT AT THE

CONTRACTOR’S EXPENSE.

THE LOCATION OF ALL EXISTING ON SITE ITEMS IS APPROXIMATE AND AS KNOWN AT THE TIME OF
SURVEY. THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING THE LOCATION OF ALL EXISTING ELEMENTS
AND SHALL REPORT NOTICEABLE DISCREPANCIES TO THE PROJECT ENGINEER PRIOR TO BEGINNING
CONSTRUCTION.

THE LOCATION OF ALL UNDERGROUND UTILITIES SHOWN ON THE PLANS IS APPROXIMATE. PRIOR TO
BEGINNING CONSTRUCTION, THE CONTRACTOR SHALL CONTACT THE VARIOUS UTILITY COMPANIES AND
THE PARISH (985)898—2552 AND SHALL VERIFY THE EXACT LOCATION, DEPTH, OR HEIGHT OF ALL
UNDERGROUND OR OVERHEAD UTILITIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE
OR LIABILITY DUE TO HIS FAILURE TO COMPLY WITH THESE INSTRUCTIONS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE OF ALL TRAFFIC DURING
CONSTRUCTION AND SHALL COMPLY WITH ALL REGULATIONS TO INSURE SAFETY OF THE WORKMEN AND
THE PUBLIC DURING CONSTRUCTION. MINIMUM REQUIREMENTS ARE SHOWN IN THE STANDARD DRAWINGS
AND SECTION 6 OF THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD). ADDITIONAL TRAFFIC
CONTROL REQUIRED BY THE PROJECT ENGINEER OR PROVIDED BY THE CONTRACTOR SHALL BE AT NO
ADDITIONAL PAY.

ALL EXISTING STORM DRAINAGE PIPE AND DRAINAGE STRUCTURES WITHIN THE PROJECT LIMITS SHALL
REMAIN UNLESS OTHERWISE SHOWN ON THE PLANS OR DIRECTED BY THE PROJECT ENGINEER. ALL COST
FOR REMOVING EXISTING DRAINAGE PIPES, BOXES, ETC. SHALL BE INCLUDED IN THE ITEM BID FOR
REMOVAL OF STRUCTURES AND OBSTRUCTIONS (ITEM NO. 202—-01-00100). COST FOR BACKFILL SAND
SHALL BE AT NO DIRECT PAY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ADEQUATE FLOW OF WATER IN WRIGHTS
CREEK AND ASSURING THERE WILL BE NO BACK UP OF WATER DUE TO CONSTRUCTION.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ADEQUATE SEDIMENT/EROSION CONTROL

MEASURES THAT ENSURE THAT NO SEDIMENTS OR OTHER CONSTRUCTION RELATED DEBRIS/MATERIALS
ARE ALLOWED TO ENTER PONCHITOLAWA CREEK.

ALL SAW CUTS TO BE FULL DEPTH AND ARE REQUIRED AT EDGES OF EXISTING PAVEMENT AND OTHER
LOCATIONS AS DIRECTED BY PROJECT ENGINEER.

ITEM 402—-01-00100 TRAFFIC MAINTENANCE AGGREGATE TO REMAIN IN PLACE AT THE END OF
CONSTRUCTION.
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LEGEND EXIST. TOPOGRAPHY

—OH—-ETC—— Overhead Etlec., Tele. & Cable
——OH—-EC—— Overhead Electric & Cable
I Vegetation Line
———————— Underground Drain Line

Ditch Line

Guard Rail

Found Iron Pipe/Rod

® Control: 1/2” Iron Rod with Cap
©® Control: 60D Nail

O PK Nail with Shiner

X Spot Elevation

@ Pole Mounted Transformer
Telephone Pedestadl

Drain Inlet

o Sign

- Street Light

= Mail Box

RCP Reinforced Concrete Pipe
CMP Corrugated Metal Pipe
CLF Chain Link Fence

WDF Wood Fence

ﬁ Temporary Bench Mark

New Roadway Shoulder

New Flexible Revetment

GENERAL NOTES:

1. ALL SALVAGEABLE MATERIAL, AS DETERMINED BY THE PROJECT ENGINEER,
TO BE LOADED ONTO PARISH TRUCKS BY THE CONTRACTOR (INCLUDED IN
ITEM 202—02-04000).

2. UNSALVAGEABLE MATERIAL TO BECOME THE PROPERTY OF THE
CONTRACTOR AND DISPOSED OF BEYOND THE LIMITS OF THE R/W.

3. FOR ADDITIONAL GUARD RAIL INFORMATION, SEE GUARD RAIL STANDARDS.

4. ALL AREAS OF BRIDGE EMBANKMENT SLOPE AND DISTURBED SOIL NOT
RECEIVING REVETMENT ARE TO BE SEEDED AND FERTILIZED.

S. ALL EXCAVATION AND FILL TO BE IN PLACE BEFORE DRIVING AFFECTED
PILES.

6. DATE OF CONSTRUCTION REQUIRED EACH END OF BRIDGE. SEE STANDARD
DETAIL YP-01.

/. UTILITIES TO BE RELOCATED BY OTHERS.

8. EXISTING PILES ARE TO BE CUT OFF 1 FOOT BELOW THE GROUND LINE.
CONTRACTOR IS TO REMOVE ANY PILES INTERFERING WITH THE

INSTALLATION OF NEW PILES (INCLUDED IN ITEM 202—-02-04000).

9. ANY DISTURBED FENCE SHALL BE REPLACED AS DIRECTED BY THE
PROJECT ENGINEER.
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GENERAL NOTES: Z ||z
‘ 1. APPLICABLE EROSION CONTROL MEASURES ARE TO BE PLACED PRIOR TO BEGINNING - 8
LEGEND: CONSTRUCTION. L
2. CONTRACTOR TO ADJUST EROSION CONTROL AS NEEDED DURING DIFFERENT PHASES OF ﬂ
=== REQD CHECK DAM (HAY) CONSTRUCTION AT NO ADDITIONAL PAYMENT. e
3. OPENINGS SHALL BE PLACED IN THE SILT FENCING AT ALL EXISTING DRIVEWAYS AND %
STREETS.
~ , %2 -
O REQD SILT FENCING 4. CONTRACTOR SHALL PROVIDE TEMPORARY STONE CONSTRUCTION ENTRANCE LOCATED AT EROSION CONTROL PLAN ( )
POINTS OF VEHICULAR INGRESS AND EGRESS ON THE CONSTRUCTION SITE. (SEE LADOTD SCALE: 1" = 40'
STANDARD PLAN EC—01)
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1. THE CONTRACTOR SHALL OBTAIN AND MAINTAIN A CLOSURE PERMIT FROM TRAFFIC ENGINEERING
DIVISION FOR THE DURATION OF ALL CLOSURES.

2. CONTRACTOR TO MAINTAIN LOCAL TRAFFIC AS DIRECTED BY THE PROJECT ENGINEER.

3. MINIMUM CONSTRUCTION SIGNING SHOWN. ANY ADDITIONAL SIGNING REQUIRED BY THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES SHALL BE INSTALLED UNDER ITEM 9050100. ANY
CONTRACTOR—FURNISHED SIGNING SHALL BE MAINTAINED BY THE CONTRACTOR AND REPLACED IF
DAMAGED. ANY REQUIRED MAINTENANCE OR REPLACEMENT OF CONTRACTOR—FURNISHED SIGNING
WILL BE PAID FOR UNDER ITEM 713—01-00100.

4. DETOUR SIGNING WILL BE FURNISHED AND MAINTAINED BY THE PARISH FORCES.

5. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO COORDINATE WITH TRAFFIC ENGINEERING TO
RETURN ANY EXISTING SIGNING UPON PROJECT COMPLETION.
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REQUIRED STRUCTURE

CAST—IN PLACE 100" CONCRETE SLAB SPAN BRIDGE (5—20" SPANS)

26’'—6 WIDE

24’ CLEAR ROADWAY (2—10" TRAVEL LANES AND 2-2' SHOULDERS)

IN PLACE STRUCTURE TO BE REMOVED

STRUCTURE NO. P5230258900381
STATION 50+00.55 TO STATION 50+87.49
TIMBER PILES, STIFFENED BOX CAR AND CONC. DECK

STRUCTURE LENGTH 86.94

EXISTING 3RD. AVE. BENT DATA TABLE

BENT BENT SIZE BENT TYPE PILE SIZE PILE TYPE PILE COUNT | LOW CHORD (N) LOW CHORD (S)
B1 12" X 127 WOOD 10" ROUND WOOD 3 - -

B2 2.5 X 2.0 CONCRETE 15" ROUND WOOD 8 11.89° 11.89°

B3 2.5 X 2.0 CONCRETE 15" ROUND WOOD 8 11.90° 11.90’

B4 127 X 127 WOOD 10" ROUND WOOD 3 - -

GENERAL NOTES:

1.

UNSALVAGEABLE MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR AND
LEGALLY DISPOSED OF BEYOND THE LIMITS OF THE R/W.

FOR ADDITIONAL GUARD RAIL INFORMATION, SEE GUARD RAIL STANDARDS.

ALL AREAS OF BRIDGE EMBANKMENT SLOPE AND DISTURBED SOIL NOT RECEIVING
REVETMENT ARE TO BE SEEDED AND FERTILIZED.

ALL EXCAVATION AND FILL TO BE IN PLACE BEFORE DRIVING AFFECTED PILES.

DATE OF CONSTRUCTION REQUIRED EACH END OF BRIDGE. SEE STANDARD DETAIL
YP—-01.

UTILITIES TO BE RELOCATED BY OTHERS.
EXISTING PILES ARE TO BE CUT OFF 1 FOOT BELOW THE GROUND LINE.

ANY DISTURBED FENCE SHALL BE REPLACED AS DIRECTED BY THE PROJECT
ENGINEER.

THIRD AVE. BRIDGE PLAN

SCALE: N.T.S.

Hydraulic Data Table

Drainage Area (m?) 17.2 Predicted Scour

Basin Slope (ft/mi) 2.8

Flood Frequency Design Year Design Year | Design Year | Flood Frequency 500

(Years) 10 25 100 (Years)

Discharge (ft3/s) 1560 1953 2505 Discharge (ft3/s) 3000

Structure Bridge Bridge Bridge Contraction Scour 7.02

Size and Type 520’ Span 520’ Span 520’ Span | Depth (ft)

Concrete; 3:1 Concrete; Concrete;
Sloping 3:1 Sloping 3:1 Sloping
Abutments Abutments | Abutments

Design Water Surf. 10.57 11.02 11.58 Max. Local (Pier) 3.0

Elev. (ft/NAVD88) Scour Depth (ft)

Area of Opening 610.89 610.89 610.89 Abutment Scour Assume

(ft?) Depth (ft) abutments
armored

Backwater (ft) N/A N/A N/A Bridge Scour Elev. -7.27

(ft/NAVDSS)
Remarks:
Scour: Assume 3:1 sloping abutments will be armored. Size and type of armoring shall be determined.
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PILE PLAN
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BE ESTABLISHED BY DYNAMIC TESTING (QUALITY CONTROL BY
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REQUIRED PILE RESISITANCE:

IF PREBORING TO SCOUR ELEVATION IS NOT PERFORMED, THE
REQUIRED RESISTANCE SHALL BE DETERMINED AS FOLLOWS:

___FACTORED LOAD
RESISTANCE = SESISTANCE FACTOR

(INCLUDING FRICTION AND OVERBURDEN

)

+ SCOUR ZONE RESISTANCE

IF PREBORING TO SCOUR ELEVATION IS PERFORMED THE REQUIRED

RESISTANCE SHALL BE DETERMINED AS FOLLOWS:

__ _FACTORED LOAD
RESISTANCE = SESISTANCE FACTOR

+ RESISTANCE DUE TO
OVERBURDEN ONLY

DETERMINATION OF PILE BEARING CAPACITY: THE PILE BEARING CAPACITY

VERIFICATION SHALL BE MADE BY USE OF PILE DRIVING ANALYZER (PDA) SOFTWARE
ANALYSIS AT EACH MONITOR PILE.

MONITOR PILES: THE FIRST PLUMB PILE DRIVEN AT EACH BENT INDICATED ON THE

PRODUCTION PILE DATA TABLE SHALL BE MONITORED WITH THE PILE DRIVING
ANALYZER (PDA). AT THE DIRECTION OF THE GEOTECHNICAL ENGINEER, A ONE DAY
RESTRIKE AND SEVEN DAY RESTRIKE MAY BE REQUIRED AT EACH MONITOR PILE.

PILE DRIVING EQUIPMENT APPROVAL: ALL PILE DRIVING EQUIPMENT SHALL BE

APPROVED USING THE WAVE EQUATION HAMMER APPROVAL METHOD IN
ACCORDANCE WITH SECTION 804.05 OF THE LOUISIANA STANDARD SPECIFICATIONS
FOR ROADS AND BRIDGES.

DYNAMIC MONITORING: PILE DRIVING ANALYZER (PDA) MONITORING WILL BE

REQUIRED AT MONITOR PILES AND AS DIRECTED BY THE ENGINEER. ALL COSTS AND
DELAYS ASSOCIATED WITH PDA MONITORING SHALL BE INCLUDED UNDER ITEM NO.
304—17-00100, DYNAMIC MONITORING ASSISTANCE.
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GUARD RAIL DETAILS
N.T.S.
GUARD RAIL ITEM LENGTHS GUARD RAIL DESIGN DATA
SECTION DOTD PAY ITEM LENGTH HIGHWAY CLASS GUARD RA'}‘MgE?GN SPEED 2020 ADT LC (FT)
a 704—07-00200 25'—Q"
RURAL LOCAL 35 >1000 14
b 704-03-00200 126" GUARD RAIL LAYOUT REQUIREMENTS (FT)
c 704—10—00310 37'-6"
LOCATION LR LA L2 CZc A:B X Y v4
NW, SW, & NE RAILS 80 14 2 N/A 10:1 57.2 4 7
9’_0”

GENERAL NOTES:

1. ALL BRIDGE GUARD RAILS SHALL BE CONSTRUCTED IN ACCORDANCE

WITH THE ABOVE "GUARD RAIL DESIGN DATA” TABLE WITH THE
EXCEPTION OF THE SOUTHEAST GUARD RAIL. THE SOUTHEAST GUARDRAIL

SHALL BE CONSTRUCTED AS SHOWN ON THE "ALTERNATE GUARD RAIL
LAYOUT” ON THIS SHEET AND AS DESCRIBED BELOW.

2. THE ALTERNATE GUARD RAIL SHALL CONSIST OF 9'—0" OF TANGENT
GUARD RAIL TRANSITION AS WELL AS 12’—6" OF BLOCKED OUT GUARD
RAIL AND 38 —-6" OF GUARD RAIL END TREATMENT CONSTRUCTED ON A

RADIUS OF 35°—0”. THE ALTERNATE GUARD RAIL SHALL ALLOW FOR
VEHICLES TO MANEUVER ONTO JANICE AVE. WITH ADEQUATE CLEARANCE
WHILE PROTECTING APPROACHING VEHICLES FROM LEAVING THE

ROADWAY /BRIDGE AREA.

3. ALL EMBANKMENT WIDENING'S FOR ALL BRIDGE GUARD RAILS SHALL NOT
EXCEED A SURFACE SLOPE OF 10:1 WITHIN THE EMBANKMENT WIDENING
LIMIT.

4. ALL BRIDGE GUARD RAILS SHALL BE CONSTRUCTED IN ACCORDANCE
WITH THE INFORMATION SHOWN ON THIS SHEET, THE LADOTD BRIDGE
GUARD RAIL STANDARD PLANS WITHIN THIS PLAN SET, AND THE MOST
RECENT EDITION OF THE LADOTD BRIDGE DESIGN AND EVALUATION
MANUAL.
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£ “These standard plans have been properly examined by me,

o the undersigned professional engineer. I have determined that

= these plans comply with all applicable codes and have been

I 6. FOR STONE SPECIFICATIONS, SEE PROJECT SPECIFICATIONS - foct

o . roperly adapted to use on this project. 4. DO NOT USE IN LIVE STREAMS OR IN SWALES OR DITCHES WHERE THERE IS A HYDRAULICS
A FOR RIPRAP. (CLASS 2 LB) PRt &8ap b POSSIBILITY OF A WASHOUT SECTION
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IP PWP:dms09544\EC-01 (SHEET 2)

5.

TO INSURE PROPER OPERATION, TEMPORARY SLOPE DRAINS SHOULD BE INSPECTED REGULARLY AND AFTER EACH STORM, FOR
CLOGGING OR DISPLACEMENT. EROSION AT THE OUTLET SHOULD BE CHECKED AND THE SILT TRAPS CLEANED IF NECESSARY.
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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MOUNTING DETAILS

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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REG, No, 26865
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IP PWP:d0841055\BD.1.2.0.01 - Highway Guard Rail
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(NOT TO SCALE)

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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IP PWP:d0841055\BD.1.1.0.01 - Highway Guard Rail
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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8/29/2019
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(MASH)

IP PWP:d0841055\BD.1.1.0.02 - Highway Guard Rail
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® SEE NOTES 5, 8, AND 12, SHT.

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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IP PWP:d0841055\BD.1.1.0.04 - Highway Guard Rail
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*é\‘“ a “These standard plans have been properly examined by me,
JOHN H. SHIRES the undersigned professional engineer. I have determined that
REG, Ng, 25385 : :
PROFESS kgt . these plans comply with all applicable codes and have been

properly adapted to use on this project.”
ENG

STRUCTURAL

t BRIDGE AND
DESIGN



dcotten
John S.

dcotten
DOTD Note


08:04

8/29/2019

_raster.dgn

(MASH)

IP PWP:d0841055\BD.1.1.0.05 - Highway Guard Rail
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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IP PWP:d0841055\BD.1.1.0.06 - Highway Guard Rail
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”

WML, NV
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WITH 4" MOUNTABLE CURB
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g the undersigned professional engineer. I have determined that
| these plans comply with all applicable codes and have been
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IP PWP:d0841055\BD.1.1.0.08 - Highway Guard Rail

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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8/29/2019
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(MASH)

IP PWP:d0841055\BD.1.1.0.09 - Highway Guard Rail

THRIE BEAM TERMINAL CONNECTORS AND TRANSITION SECTIONS SHALL BE GCLASS "B"
{10 GAUGE) METAL THICKNESS WITH TYPE I COATING.

N.T.S.

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”

® JOHN - SHIRES ¥
REG. No, 26865
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GENERAL PROVISIONS

All temporary traffic control(TTC) devices used shall be in accordance
with the Louisiana Standard Specifications for Roads and Bridges, the
MUTCD, and shall meet the NCHRP Report 350 or MASH requirements
for Test Level 3 devices where applicable.

Materials used for TTC shall be in accordance with the Louisiana
Standard Specifications for Roads and Bridges and, when applicable,
the LADOTD AML.

Placement of TTC devices shallnot commence without the approval of
the Engineer and until work is about to begin, unless they are covered.
No lane closures, lane shifts, diversions or detours shall occur without
the approval of the Engineer.

Responsibility is hereby placed upon the contractor for the installation,
maintenance and operation of all TTC devices called for in these

plans or required by the Engineer for the protection of the traveling
public as wellas allLADOTD and construction personnel.

The contractor shall also be responsible for the maintenance of all
permanent signs, pavement markings, and traffic signals left in place

as essentialto the safe movement and guidance of traffic within the
project limits unless noted in the plans.

The DTOE shall serve as a technical advisor to the Engineer for all
traffic control matters.

The Chief Construction Engineer or his appointed designee shall approve
all signs and situations not addressed in the plans based on the
recommendations of the Project Engineer and the DTOE. Alichanges
shall be noted in dll project traffic control diaries.

The Chief Construction Engineer or his appointed designee shall approve
all design speeds of diversions or shifts, if it differs from design plans,
based on the recommendations of the Project Engineer and the DTOE.
All temporary traffic controlplans shall comply with the Transportation

Management Plan.

Any additional signs shown in the MUTCD and required by the Engineer
shall be installed under Item 713-01-00100.

Neither work activity nor storage of equipment, vehicles, TMAs, or
materials shall occur within the buffer space.

When a work area has been established on one side of the roadway
only, there shall be no conflicting operatians or parking on the
opposite shoulder within 500 feet of the work area.

A lighting plan shall be submitted to the Engineer 30 days prior to
night work for approval. (See section 105.20 of the Louisiana
Standard Specifications for Raads and Bridges.)

Parking of vehicles or unattended equipment or storage of materials,
within the clear zone shall not be permitted unless protected by
guardrail or barriers. If the clear zone is not defined on the plan
sheets, the Engineer shall verify.

Immediately upon removal of existing guardrail, the contractor shall
install and maintain an NCHRP Report 350 or MASH approved device
to protect the blunt end of the bridge or column until new guardrail
is installed. After removalof the existing guardrail, new guardrail
should be installed within seven (7) days. On non-NHS routes with
shoulders less than 8 feet wide: If an NCHRP 350 Report Test
Level 3 or MASH device is required but the field conditions of the
roadway cannot support a Test Level 3 device, then a Test Level 2
device can be substituted in its place upon approval by the Engineer.
If utilized, a TMA is allowed for a maximum of 72 hours.

Al costs associated with crash devices are to be included in

ftem 713-01-00100.
Sight distance should be considered when placing traffic control devices.

On all mainline Interstates, a minimum of 1.5 feet of paved shoulder on
the left and right side shall be maintained at all times.

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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"N i SHiRes

EG, No, 26865 f |
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e On Interstates, a minimum of 11 foot lanes shallbe maintained. On all other

roadways, a 10 foot minimum travellane should be maintained where practical.

® TTC Standards are not drawn to scale.

® The contractor shalidevelop an internaltraffic controlplan approved by the
Engineer prior to each phase.

® Truck restrictions such as (but not limited to) restricting lanes, oversize loads
or times of travel, may be required for narrow lanes or other field conditions.

PAVEMENT MARKINGS (see AML)

e Allpavement markings within the limits of the project or adjacent to the
project limits that are in conflict with the project signing or the required
traffic movements shallbe removed from the pavement by blast cleaning
or grinding. (Fxisting striping shall not be painted over with black paint or
covered with tape.)

* |f specialpavement markings are needed, they shall be reflectorized,
removable and accompanied by the proper signage.

® Temporary Raised Pavement Markers may be added to supplement temporary
striping in areas of transition, in tapers, in diversions and in other areas of
need as shown in the plans or as directed by the Engineer.

® Materials and placement of temporary pavement markings shall conform to
Section 713 of the Louisiana Standard Specifications for Roads and Bridges.
If no pay item exists for temporary markings, they shallbe installed under
item 713-01-00100.

® Temporary markings installed in the permanent configuration shall comply

with LADOTD pavement marking standard plans, MUTCD and/or the

permanent striping plans.

PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS)

PCMS shall be used on dllinterstate Highways. PCMS shall be used on all

other roadways (where space is available) with an ADT greater than 20,000.

When used in advance of a lane closure or a lane shift, the PCMS

should be placed on the right hand side of the road a minimum

distance of 2 miles in advance of the taper for interstates and to be

determined by the Engineer on other highways.

For interstates and multi-lane highways, if vehicles are queuing beyond

the 2 mile PCMS, an additional PCMS should be placed on the right

hand side of the road approximately 5 miles in advance of the taper

or at the end of the queue, whichever is greater.

e PCMS messages shallbe approved by the DTOE. Messages shall
be no more than 3 lines and 2 screens.

® Messages shall display only traffic operational, regulatory, warning, and

guidance information. PCMS messages shalinot display advertising or safety

messages. Messages should only convey information concerning the
problem/situation, location, and recommended driver action.

PCMS should be placed as far from the traveled lane as possible.

They shall be shielded by guardrail or barriers. If this is not possible

they shall be delineated with @ min. 3 drum taper spaced at 20ft with a

4th drum alongside the PCMS.

e If the PCMS encroaches on the improved shoulder then the contractor
shall install a shoulder closure.

® When the PCMS is not displaying a work zone appropriate message
pertaining to the ongoing construction project it shall be shielded by
guard rail or barriers, or removed from the clear zone.

]

QO
0000D

..
I

ALL TTC STANDARDS SHOW MINIMUM CONSTRUCTION SIGNING.
ALL SITUATIONS SHALL BE REVIEWED AND/OR DESIGNED BY THE ENGINEER.
CONTRACTORS ARE RESPONSIBLE FOR COMPLYING WITH ALL TTC STANDARDS.

oF LOuy¢

SPEED LIMITS

®* The Engineer may approve a 10 mph drop in the speed limit for
posted speeds of 45 mph or greater and for any construction,
maintenance or utility operation that requires one or more of the
following:

(A) The condition of the traveled way is degraded due to milled
surfaces or uneven travel lane lines greater than 1.5 inches.

(B) Work is in progress in the immediate vicinity of the travel
way requiring lane closures or lane width reductions less
than 11 feet.

(C) Workers present on the shoulder within 2 feet of the edge

of the traveled way without barrier protection.
® The reduced speed zone shall only apply to those portions of
the project limits affected. The Engineer may allow SPEED LIMIT
WHEN FLASHING signs to supplement reduced speed zones.
® |f the speed limit is reduced, speed limit signs shall be placed:

(A) beyond major intersections;
(B) at one mile intervals in rural areas:
(C) at half mile intervals in urban areas.

At the end of the reduced speed zone, a speed limit sign
displaying the original speed limit prior to construction

shall be installed.

For allother speed limit reductions not listed above, the Project
Engineer and the DTOE shall recommend the speed reduction to
the Chief Construction Engineer or his appointed designee for
approval.

If the speed limit is reduced more than 10 mph, placement of the
signs shall be re-evaluated according to the MUTCD.

FLASHING ARROW BOARDS

All Flashing Arrow Boards shallbe 4 feet by 8 feet and Type C.

Flashing Arrow Boards should be piaced on the shoulder. When

there is no shoulder or median area, the arrow board shall be

placed within the closed lane behind the channelizing devices and

as close to the beginning of the taper as practical.

® Fiashing arrow boards shall be delineated with retrareflective TTC
devices.

® At no time shall the arrow board encroach in the traveled way.
When Flashing Arrow Board signs are not being used, they shall be
shielded by gquard rail or barriers, or removed.

® Arrow boards shall only be used for lane reduction tapers and

shall not be used for lane shifts.

ABBREVIATIONS

AASHTO ............. American Association of State Highway and
Transportation Officials

ADT Lo Average Daily Traffic

AGCl..viviviiiinn, Associated General Contractors of America
AML Approved Materials List

ANSE American National Standards Institute

ATSSA v, American Traffic Safety Services Association

B.OP. ... Beginning of Project

DTOE ...coovveennnen. District Traffic Operations Engineer

EOP. .. End of Project

LADOTD ............. Louisiana Department of Transportation and Development
MASH ...l AASHTO Manual for Assessing Safety Hardware
MUTCD ....ceeneeeee Manual on Uniform Traffic ControlDevices
NCHRP............... National Cooperative Highway Research Program
NHS . NationalHighway System

PCMS il Portable Changeable Message Sign

TMA Truck Mounted Attenuator

TMC L Traffic Management Center

TTC i Temporary Traffic Control

TTC Standards ..Temporary Traffic Control Standard Plans
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”

the sign may be Eiolc*:;a no less
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
\ these plans comply with all applicable codes and have been
022 properly adapted to use on this project.”
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way, see TTC-01and TTC-02.
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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distance required by the manufacturer plus 100 feet. V\Bé'??“



dcotten
John S.

dcotten
DOTD Note


322

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
~  properly adapted to use on this project.”

w

* JOHN H. SHIRES
REG, No, 2686
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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BASIS OF PAYMENT: ALL MATERIALS SHALL BE PAID FOR UNDER "BRIDGE SUPERSTRUCTURE AND SUBSTRUCTURE"
ACCORDING TO THE SPECIFICATIONS.
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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SHEET
HUMEER

ESTIMATED QUANTITIES (ONE SPAN) )

266"

b UNIT | TOTAL
BAR | NO. LENGTHILENGTH LOCATION

801 &3 19-7" 1233'-9" [LONGIT. BOT. OF SLAB

1-3" 12'-0" . L 1'-3"
I

10-g" 40"
%e" PARABOLIC
CROWN

“g =

- =

TOTAL NO. B BARS = 1233'-9" = 3294 LBS.
501 | 56 | 5-0" | 280-0" |TRANS. TOP OF SLAB

%

%u

GRADE @ & ROWY.

3

'J HORIZ. LINE THRU

TOTAL NO. 5 BARS = 280-0" = 292 LBS.
401 | 22 | 19-7" | 430-10" |[LONGIT. TOP OF SLAB
402 | 56 | 26-2" | 1485-4" |TRANS. TOP & BOT. OF SLAB

SLOPE .025 ¥ 1 VLU R LSy —————
|7 EQ. SPS.= 22'-5" {401) I
9" . 9/ /2" PREFORMED JOIMT y y
- — MATERIAL OM INT. OR " 0" ! — o
SYMM. ABOUT © RODWY. —\\\ END BENT SHEAR KEY TOTAL NO. 4 BARS = ”I896 -27 = | 267 LBS.
(EXCEPT A3 SHOWN) SEE DETAIL 8 TOTAL DEFORMED REIMFORCING STEEL = 4853 LBS.
& REQD. CONSTR. JT.~ DETAIL B CLASS Al CONCRETE = 22.08 CU. YDS.

S oy so~ SCALE : 12" = 10" CONCRETE RAILING (BARRIER TYPE)= 40.00 LIN. FT.

—| | 2%
.|_|_f,__

CONTROL
SECTION
PROJECT

| — SLOTTED BARRIER @ =T
(TYP.) -

34" CONT.
DRIP BEAD
[TYP.}

= _ y 401 (TYP.)
O U 801 (TYP.)

i
o= eﬂ ' <
2 JOINT SEALANT SPAN NOTES:
] & BENT 8 JOINT IN ACCORDANCE WITH CONSTRUCTION SPECIFICATIONS:
SUBSECTION 815.04 :

' .{ I_ae SEE LATEST APPROVED LOUISIAMA STANDARD SPECIFICATIONS
. — 1-3 DETAIL 'ﬁ"->’- FOR ROADS AMD BRIDGES, SUPFLEMENTAL SPECIFICATIONS

L

[ vesiouen] J. PAINE

| cHEckeD | J. MAKHLEH PARIEH
[oEraied D. HYMEL H

| checken | J. HAKHLEH
[reviewed 0517717 || stare
striEs#| 2 OF 1)

g -

=/

Q.
~

51 EQ. SP5. = 22'-5" (BOI) BC

115"

T thfE:COC%hFIiE[}?B.dEOZI-IZNILI'FFIIﬁLLER AMD SPECIAL PROVISIONS.
SECTION A-/ DESIGN SPECIFICATIONS:
SCALE : %' = I SUBSECTION 815.04 ARSHTO LRFD BRIDGE DESIGN SPECIFICATIONS, 4th EDITION
: WITH 2008 & 2009 INTERIMS.
DESIGN LOADS:
THE BRIDGE DECK IS DESIGNED FOR A FUTURE WEARING
COURSE OF 19 PSF. THE LIVE LOAD IS HL-93, AND LADV-11
(LOUISIANA DESIGN VEHICLE LIVE LOAD 2011

240" |3

B FILLET— | )
(Tre.) - :

1. =
- = THREE (3) LAYERS OF ,
SYMM. ABOUT ©— I_g‘; ASPHALT SATURATED FELT STRUCTURAL CONCRETE:
ROWY. (EXCEPT SHALL BE PLACED UNMDER ALL COMCRETE SHALL BE CLASS Al. EXPOSED EDGES SHALL HAVE
;OL A5 SHOWN) . NT EXPANSION BEARING OMLY & 3" CHAMFER UNLESS OTHERWISE NOTED. ALL BARRIER RAIL

L / DETAIL SHOWING TYPICAL JOINT & HAUNCH SURFACES ARE TO RECEIVE A CLASS 3 SPECIAL FINISH.

A VAR REINFORCING STEEL:
- ::::q:::::::::::\S\:::::::L_t:::::::::\K:::::::::::: SCALE : 2 o ALL REINFORCIMNG SHALL BE GRADE 60; DIMEMSIOMNS RELATING TO
402

A

SPACING ARE TO BAR CENTERS, DIMENSIQONS RELATING TO FABRICATION

ARE OUT TO OUT OF BARS, UNMLESS OTHERWISE NOTED. ALL

REINFORCING BARS SHALL BE PLACED TO PROVIDE A MIMIMUM
”,,—-q:_ BENT COVER OF OME IMCH FROM THE SURFACE OF THE DRAIM HOLES TO

B JOINT THE FACE OF THE BARS.

GUARD RATL:

JOINT REFER TO THE GEMERAL PLAN FOR GUARD RAIL REQUIREMENTS.
SEALANT PROVIDE HOLES FOR GUARD RAIL CONMECTIONS ACCORDING TO
STANDARD PLAN BD.1.1.1.0.01 (GR-200) ON ALL FOUR BRIDGE RAIL ENDS.

BASIS OF PAYMENT:
ALL MATERIAL SHALL BE PAID FOR UNDER "BRIDGE SUPERSTRUCTURE
AMD SUBSTRUCTURE" ACCORDING TO THE SPECIFICATIONS.

_1 (TYP.)

’—.-
18-2" (501}

PREFORMED
JOINT FILLER

| 7'-4" {402)
19'-8" (402)

MATERIAL

W T JOINT 20'-0"
DETAIL "A & BENT ———l | ——T JOINT

N.T.5. 3 137 13 SPS. @ |'-4" = 17'-4" (402) 13 3" & BENT

L 27 SPS.@ 10" & &" ALT. CTRS.= 18-2" (501)
401

20-0"
13 SPS, @ |'-4" =
39 SPs. @ &

@ STANDARD BARRIERS REQUIRED
ON END SPANS,

.-B-OI-;’./l

27 SPS. @ 10" & 6" ALT. CTRS.
TWO WAY TANGENT

|" CLR.

(1

OF 2)
RETE SLAB SPAN
.EAR ROADWAY

B FOR BRIDGES IM DISTRICT 04 & 05,

501 402 .
/ 7 402 MINIMUM CONCRETE COVER IN TOP OF
e —t e = I e SLAB SHALL BE 2//2".

AS-DESIGNED RATING

= o € JOINT
B REGISTERED
PROFESSIONAL ENGINEER £
RATING £

HALF SECTION HALF SECTION VEHICLE _ |FACTOR NOTES Lot 01/19/2022 . {.
SHOWING SPACING OF SHOWING SPACING OF HL-93 (INV) 1.347 —_— > "JI i | -
TOP TRANS. REINF. STEEL BOTTOM TRAMS. REINF. STEEL HL-93 (OPR) 1.746 — . .
SCALE : 3% = 1'-0" SCALE : 3% = 1'-Q" . “These standard plans have been properly examined by me, )
LADV=11 (INV) 1.036 | MAGNIFICATION FACTOR = 1.3 the undersigned professional engineer. I have determined that #1717
these plans comply with all applicable codes and have been
properly adapted to use on this project.”

39 5PS. @ &' = 19'-6" (402)

SECTION B-B
SCALE 3% = ['-0"

B
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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6. NOT EVERY SHEET LISTED IN THE INDEX IS APPLICABLE FOR EVERY PROJECT. THE BRIDGE DESIGN ENGINEER SHALL SELECH
THE APPLICABLE SHEETS PER PROJECT, NOTING THAT SHEETS IN A SERIES SHALL BE KEPT TOGETHER.

£ “These standard plans have been properly examined by me,

STEVEN M. FALL the undersigned professional engineer. I have determined that

png’gés'gﬁfé?fﬁm f these plans comply with all applicable codes and have been
. £ properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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£ properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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“These standard plans have been properly examined by me,
the undersigned professional engineer. | have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”

(ALL DETAILS ON THIS SHEET ARE N.T.S.) I

344

BRIDGE AND
STRUCTURAL
DESIGN



dcotten
Steven F.

dcotten
DOTD Note

dcotten
Date


07:14

1/9/2020

IP PWP:d0695344\BD.2.10.1.0.08 Approach Slab Common 08.raster.dgn

u
OF L0,
fa\\\?- 1//‘5‘4!4?

x
STEVEN M. FALL
REG. No.23634 £

PROFESSIONAL | ?ntsﬁwssej-

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
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345

BRIDGE AND
STRUCTURAL
DESIGN



dcotten
Steven F.

dcotten
DOTD Note

dcotten
Date


07:14

1/9/2020

IP PWP:d0695344\BD.2.10.1.0.09 Approach Slab Common 09.raster.dgn

SECTION D-D
(N.T.S.)

STEVEN M. FALL

2, Mo
7/ S
2 enginsete

g& 01/19/2022
=0 2

e W FINg

346

Ly,
s\\\w 100% “These sta_ndard plans have beer} properly examineQ by me,
¥ 3 ¥%  the undersigned professional engineer. I have determined that
REG. No. 23534 these plans comply with all applicable codes and have been
PROFESSIONAL ENGINEER £ properly adapted to use on this project.”

e S
STRUCTURAL

! BRIDGE AND
DESIGN



dcotten
Steven F.

dcotten
DOTD Note

dcotten
Date


07:15

1/9/2020

.dgn

IP PWP:d0695344\BD.2.10.1.0.10 Approach Slab Common 10.raster

L T vweme— e e WYL INL ML UL ML L1

(N.T.S.)

QLU IIUN LTy
(N.T.s.)

uy,

OF Loy,
ne 5
Sl I

x
STEVEN M. FALL
REG. No. 23634

PROFESSIONAL ENGINEER £
o N 4
&, e
2 engineeSe

011972022 = 2

“These standard plans have been properly examined by me,
the undersigned professional engineer. I have determined that
these plans comply with all applicable codes and have been
properly adapted to use on this project.”
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