ST. TAMMANY PARISH

Michael B. Cooper
PARISH PRESIDENT

NOTICE OF QUOTE REQUEST

Sealed quotes will be received by the Department of Procurement, until 2:00 p.m., Friday July
17, 2020 and then opened at that time by the Procurement Staff for the following project:

Quote # 20-8-1 — Meadow Lake Dr. East Drainage Repair

This Quote package is available online at http://www.stpgov.org/ . It is the Vendor’s responsibility

to check the Parish website frequently for any possible addenda that may be issued. The Parish is
not responsible for a Vendor’s failure to download any addenda documents required to complete

a submission.

Each Quote must be sealed. The outside of the envelope, box or package should be marked with
the Name and Address of the Quoter, the State Contractor’s License Number of the Quoter (if the
work is estimated at $50k or more), the Quote Request Name, the Quote Request Number, and the

Quote Due Date. Quotes without this information may be deemed non-responsive.

Quotes will be received by the St. Tammany Parish Government Department of Procurement,
21454 Koop Dr., Suite 2F, Mandeville LA. 70471. Telephone number (985) 898-2520. The Parish

reserves the right to reject any or all quotes and to waive informalities.\

Due to the COVID-19 pandemic, and in an effort to help slow the spread of the virus,
Openings will take place outside at the “Pavilion” of Building B located at 21454 Koop Drive,
Mandeville, La. 70471. Any questions regarding this should be directed to the Department
of Procurement via email at . Please call the Procurement office at
985-898-2520 and we will meet you at the front entrance of Building B to collect bids and
issue a receipt.

Procurement Department

PROCUREMENT DEPARTMENT
P.O0. BOX 628 | COVINGTON, LOUISIANA| 70434 | PROCUREMENT@STPGOV.ORG | 985-898-2520
WWW.STPGOV.ORG


http://www.stpgov.org/
mailto:purchasing@stpgov.org

QUOTE REQUEST

ST. TAMMANY PARISH GOVERNMENT

Meadow Lake Dr. East Drainage Repair

Quote Number: 20-8-1
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QUOTE REQUEST

FOR

Meadow Lake Dr. East Drainage Repair

PART I: OVERVIEW

1.1 Background

The Parish requires a Contractor to clean, repair, and re-seal (1) catch basin, and clean, repair,
and re-seal interior culvert joints. Backfill sinkholes and install sod to all disturbed areas located
at the intersection of Meadow Lake Dr. East & Wyndemere Dr.(RO8M075; S12-T9-R14) in Slidell,
Louisiana.

1.2 Definitions

A. Shall — The term “shall” denotes mandatory requirements.

B. Must - The term “must” denotes mandatory requirements.

C. May - The term “may” denotes an advisory or permissible action.

D. Should — The term “should” denotes a desirable action.

E. Contractor — A Respondent who contracts with the Parish.

F. Parish - St. Tammany Parish Government.

G. Discussions- For the purposes of this Quote Request, a formal, structured means of conducting
written or oral communications/presentations with responsible Respondents who submit quotes

in response to this Quote Request.

H. Quote Request — The Quote Request and any attachments and amendments thereto.

I. Respondent — Person or entity responding to this Quote Request.

J. Agreement — A contract between the Contractor and the Parish.

1.3 Schedule of Events

Date Time (CT)
Quote Due Date July 17, 2020 2:00pm



Inquiry Deadline July 10,2020 2:00pm
Contract Initiation To be scheduled
NOTE: The Parish reserves the right to revise this schedule. Any such revision will be

formalized by the issuance of an addendum to the Quote Request.

1.4 Quote Submittal

This Quote package is available online at http://www.stpgov.org/ . It is the Vendor’s responsibility
to check the Parish website frequently for any possible addenda that may be issued. The Parish
is not responsible for a Vendor’s failure to download any addenda documents required to
complete a submission.

All quotes shall be in writing and shall be received by the Procurement Department no later than
the date and time shown in the Schedule of Events.

Important - - Clearly mark outside of the sealed envelope, box or package with the following
information and format. Quotes without this information may be deemed non-responsive:

X Name and Address of the Quoter

X The State Contractor’s License Number of the Quoter (if the work is estimated at
$50k or more)

X Quote Request Name: Meadow Lake Dr. East Drainage Repair

X Quote Request #: 20-8-1
X Quote Due Date: Friday, July 17, 2020

Quotes may only be sent via certified mail, hand-delivery or courier service to our physical
location at:

St. Tammany Parish Government Procurement Department
21454 Koop Drive, Suite 2F
Mandeville, Louisiana 70471

Respondent is solely responsible for ensuring that its courier service provider makes inside
deliveries to our physical location. The Parish is not responsible for any delays caused by the
Respondent’s chosen means of proposal delivery.

Respondent is solely responsible for the timely delivery of its proposal. Failure to meet the Quote
Due Date shall result in rejection of the quote.

In the event that Contractor is a member of a corporation, partnership, L.L.C., L.L.P., or any other
juridical entity, as an additional provision, Contractor should supply a certified copy of a corporate
resolution or other written evidence of authority of person signing the quote/proposal.

QUOTES SHALL BE OPENED PUBLICLY AT THE PHYSICAL LOCATION IDENTIFIED
ABOVE AND ONLY RESPONDENTS SUBMITTING QUOTES SHALL BE IDENTIFIED ALOUD.


http://www.stpgov.org/

PART Il: SCOPE OF WORK/SERVICES

2.1 Scope of work/Services

Contractor must provide all labor, materials, tools, and equipment to repair the drainage as
specified at the intersection of Meadow Lake Dr. East & Wyndemere Dr.(RO8MO075; S12-T9-R14)
in Slidell, Louisiana.

The time period of completion is 30 days from Notice to Proceed issued by the Parish.
A Quote Guarantee is not required for this project.

Any work that may be reasonably inferred from the specifications or drawings as being required
to produce the intended result shall be supplied whether or not it is specifically called for. Work,
materials or equipment described herein which so applied to this project are covered by a well-
known technical meaning or specification shall be deemed to be governed by such recognized
standards unless specifically excluded.

2.2 Period of Agreement

The term of any contract resulting from this solicitation shall begin on the date of the Parish
President’s signature or approval in writing by the Parish President or designee. The contract
shall terminate pursuant to the terms and conditions of section 5.30 herein, the terms and
conditions of the contract, operation of law, as agreed between the parties, or upon satisfactory
completion of all services and obligations described in the contract.

2.3 Price Schedule

Prices quoted by the Respondent shall be firm for the term of the contract.

2.4 Deliverables

The deliverables listed in this section are the minimum desired from the successful Respondent.
Every Respondent should describe what deliverables will be provided per their quote and how
the proposed deliverables will be provided.

2.5 Licensing Required

Only a Contractor licensed by the State to do the type of work indicated in Section 2.1 may submit
a quote. The Respondent’s signature on the quote certifies that he holds an active license under
the provisions of Chapter 24 of the Louisiana Revised Statutes, Title 37. Failure to be properly
licensed constitutes authority for the Parish to reject the quote.



PART Ill: EVALUATION

The quotes will be evaluated in light of the material and the substantiating evidence presented to
the Parish, not on the basis of what may be inferred.

The lowest monetary quote in compliance with the Quote Request will be awarded the contract.

Only for the purpose of interpretation of the quote, when applicable, written words shall govern if
a conflict exists between words and numerals.

PART IV: PERFORMANCE STANDARDS

4.1 Performance Requirements
4.1.1 Shop drawings, Brochures, and Samples

After checking and verifying all field measurements, Contractor shall submit to the Parish for
approval, five copies (or at the Parish's option, one reproducible copy) of all shop drawings, which
shall have been checked by and stamped with the approval of Contractor and identified as the
Parish may require. The data shown on the shop drawings will be complete with respect to
dimensions, design criteria, materials of construction and the like to enable the Parish to review
the information as required.

Contractor shall also submit to the Parish, for review with such promptness as to cause no delay
in work, all samples as required by the contract documents. All samples will have been checked
by and stamped with the approval of Contractor identified clearly as to material, manufacturer,
any pertinent catalog numbers, and the use for which intended. At the time of each submission,
Contractor shall in writing call the Parish's attention to any deviations that the shop drawings or
samples may have from the requirements of the contract documents.

The Parish will review with reasonable promptness shop drawings and samples, but its review
shall be only for conformance with the design concept of the project and for compliance with the
information given in the contract documents. The review of a separate item as such will not
indicate approval of the assembly in which the item functions. Contractor shall make any
corrections required by the Parish and shall return the required number of corrected copies of
shop drawings and resubmit new samples for review. Contractor shall direct specific attention in
writing or on resubmitted shop drawings to revisions other than the corrections called for by the
Parish on previous submissions. Contractor's stamp of approval on any shop drawing or sample
shall constitute a representation to the Parish that Contractor has determined and verified all
guantities, dimensions, field construction criteria, materials catalog numbers, and similar data and
thereafter assumes full responsibility for doing so, and that it has reviewed or coordinated each
shop drawing or sample with the requirements of the work and the contract documents.

Where a shop drawing or sample submission is required by the specifications, no related work
shall be commenced until the submission has been reviewed by the Parish. A copy of each
reviewed shop drawing and each inspected sample shall be kept in good order by Contractor at
the site and shall be available to the Parish.



The Parish's review of shop drawings or samples shall not relieve Contractor from its responsibility
for any deviations from the requirements of the contract documents unless Contractor has in
writing called the Parish's attention to such deviation at the time of submission and the Parish has
given written approval to the specific deviation, nor shall any review by the Parish relieve
Contractor from responsibility for errors or omissions in the shop drawings. The mere submittal of
shop drawings which contain deviations from the requirements of plans, specifications, and/or
previous submittals in itself does not satisfy this requirement.

4.1.2 Record Drawings

The Contractor shall keep an accurate record in a manner approved by the Parish of all changes
in the contract documents during construction. In work concerning underground utilities, the
Contractor shall keep an accurate record in a manner approved by the Parish of all valves, fittings,
etc. Before the work is accepted by the Parish, and said acceptance is recorded, the Contractor
shall furnish the Parish a copy of this record.

Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the location
of all sewer house connections. The location shown shall be the end of the connection at the
property line measured along the mainline of pipe from a manhole.

Contractor shall keep an accurate drawing of the stormwater drainage collection system. Inverts
to the nearest 0.01' and top of castings shall be shown as well as the location of all structures to
the nearest 0.1'. Upon completion of the work, the plan will be given to the Parish.

4.1.3 Progress of Work

Contractor shall conduct the work in such a professional manner and with sufficient materials,
equipment, and labor as is considered necessary to ensure its completion within the time limit
specified.

The Parish shall issue a Notice to Proceed to the Contractor within twenty (20) calendar days
from the date of execution of the contract. Upon mutual consent by both parties, the Notice to
Proceed may be extended. The Contractor is to commence work under the contract within ten
(10) calendar days from the date the Notice to Proceed is issued by the Parish.

The Contractor, immediately after being awarded the contract, shall prepare and submit for the
Parish's approval an estimated progress schedule for the work to be performed, as well as a
construction signing layout for all roads within the project area. The Contractor shall not start work
or request partial payment until the work schedule has been submitted to the Parish for approval.

Revisions to the original schedule will be made based on extension of days granted for inclement
weather or change orders issued under the contract. No other revision shall be made which affects
the original completion or updated completion date, whichever is applicable.

Failure of the Contractor to submit an estimated progress schedule or to complete timely and on
schedule the work shown on the progress schedule negates any and all causes or claims by the
Contractor for accelerated completion damages. These accelerated damage claims shall be
deemed forfeited.

Meetings will be held as often as necessary to expedite the progress of the job. Meetings will be
held during normal working hours at the job site and shall be mandatory for the Contractor and all
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subcontractors working on the project. Meetings may be requested by the Parish at any time and
at the discretion of the Parish.

4.1.4 The Parish’s Right to Proceed with Portions of the Work

Upon failure of the Contractor to comply with any notice given in accordance with the provisions
hereof, the Parish shall have the alternative right, instead of assuming charge of the entire work,
to place additional forces, tools, equipment, and materials on parts of the work. The cost incurred
by the Parish in carrying on such parts of the work shall be payable by the Contractor. Such work
shall be deemed to be carried on by the Parish on account of the Contractor. The Parish may
retain all amounts of the cost of such work from any sum due Contractor or those funds that may
become due to Contractor under the contract.

The Parish may perform additional work related to the project by itself or it may let any other direct
contract which may contain similar general conditions. Contractor shall afford the other
Contractors who are parties to such different contracts (or the Parish, if it is performing the
additional work itself) reasonable opportunity for the introduction and storage of materials and
equipment and the execution of work, and shall properly connect and coordinate its work with the
subsequent work.

If any part of Contractor's work depends upon proper execution or results upon the work of any
such other Contractor (or the Parish), Contractor shall inspect and promptly report to the Parish
in writing any defects or deficiencies in such work that render it unsuitable for such proper
execution and results. Failure to so report shall constitute an acceptance of the other work as fit
and proper for the relationship of its work except as to defects and deficiencies which may appear
in the other work after the execution of its work.

Whatever work is being done by the Parish, other Contractors or by this Contractor, the parties
shall respect the various interests of the other parties at all times. The Parish may, at its sole
discretion, establish additional rules and regulations concerning such orderly respect of the rights
of various interests.

Contractor shall do all cutting, fitting, and patching of its work that may be required to integrate its
several parts properly and fit to receive or be received by such other work. Contractor shall not
endanger any work of others by cutting, excavating, or otherwise altering work and will only alter
work with the written consent of the Parish and of the other Contractors whose work will be
affected.

If the performance of additional work by other Contractors or the Parish is not noted in the contract
documents, written notice thereof shall be given to Contractor prior to starting any such additional
work. If Contractor believes that the performance of such additional work by the Parish or others
may cause additional expense or entitles an extension of the contract time, the Contractor may
make a claim therefor. The claim must be in writing to the Parish within thirty (30) calendar days
of receipt of notice from the Parish of the planned additional work by others.

415 Time of Completion

The Notice to Proceed will stipulate the date on which the Contractor shall begin work. That date
shall be the beginning of the contract time charges.



Contractor shall notify the Parish through its duly authorized representative, in advance, of where
Contractor’s work shall commence each day. A daily log shall be maintained by Contractor to
establish dates, times, persons contacted, and location of work. Specific notice shall be made to
the Parish if the Contractor plans to work on Saturday, Sunday, or a Parish approved holiday. If
notice is not received, no consideration will be given for inclement weather and same shall be
considered a valid workday.

The work covered by the plans, specifications, and contract documents must be completed
sufficiently for acceptance within the number of calendar days specified in the quote and/or the
contract, commencing from the date specified in the Notice to Proceed. It is hereby understood
and mutually agreed, by and between the Contractor and the Parish, that the time of completion
is an essential condition of the contract, and it is further mutually understood and agreed that if
the Contractor shall neglect, fail or refuse to complete the work within the time specified, or any
proper extension thereof granted by the Parish, then the Contractor does hereby agree, as patrtial
consideration for the awarding of the contract, to pay the Parish $500.00 per day as specified in
the contract, not as a penalty, but as liquidated damages for such breach of contract for each and
every calendar day that the Contractor shall be in default after the time stipulated in the contract
for completing the work. It is specifically understood that the Parish shall also be entitled to receive
a reasonable attorney fee and all costs in the event that Contractor fails to adhere to this
agreement and the contract is referred to counsel for any reason whatsoever. Reasonable
attorney fees shall be the prevailing hourly rate of the private sector, and in no event shall the
hourly rate be less than $175.00 per hour. All attorney fees shall be paid to the operating budget
of the Office of the Parish President.

Prior to final payment, the Contractor may, in writing to the Parish, certify that the entire project is
substantially complete and request that the Parish or its agent issue a certificate of Substantial
Completion.

The Parish may grant an extension(s) of time to the Contractor for unusual circumstances that
are beyond the control of the Contractor and could not reasonably be foreseen by the Contractor
prior to submission of its quote. Any such request must be made in writing to the Parish within
seven (7) calendar days following the event occasioning the delay. The Parish shall have the
exclusive and unilateral authority to determine, grant, and/or deny the validity of any such claim.

Extensions of time for inclement weather shall be processed as follows:

Commencing on the start date of each job, the Parish Inspector assigned to same shall keep a
weekly log, indicating on each day whether inclement weather has prohibited the Contractor from
working on any project within the specific job, based upon the following:

1. Should the Contractor prepare to begin work on any day in which inclement
weather, or the conditions resulting from the weather, prevent work from beginning
at the usual starting time, and the crew is dismissed as a result, the Contractor will
not be charged for a working day whether or not conditions change during the day
and the rest of the day becomes suitable for work.

2. If weather conditions on the previous day prevent Contractor from performing work
scheduled, provided that no other work can be performed on any project within the
package. The Parish Inspector shall determine if it is financially reasonable to
require the Contractor to deviate from the schedule and relocate to another
location.



3. If the Contractor is unable to work at least 60% of the normal work day due to
inclement weather, provided that a normal working force is engaged on the job.

Any dispute of weather conditions as related to a specific job shall be settled by records of the
National Weather Service.

4.1.6 Extensions of Time for Change Orders

When a change order is issued, the Parish and Contractor will agree on a reasonable time
extension, if any, to implement such change. Consideration shall be given for, but not limited to,
the following:

If material has to be ordered;
Remobilization and or relocation of equipment to perform task; and
Reasonable time frame to complete additional work.

Time extensions for change orders shall be reflected on the official document signed by the Parish
and Contractor.

At the end of each month, the Parish or its agent will furnish to the Contractor a monthly statement
which reflects the number of approved days added to the contract. The Contractor will be allowed
fourteen (14) calendar days in which to file a written protest setting forth in what respect the
monthly statement is incorrect; otherwise, the statement shall be considered accepted by the
Contractor as correct.

Apart from the extension of time for unavoidable delays, no payment or allowance of any kind
shall be made to the Contractor as compensation for damages because of hindrance or delay for
any cause in the progress of the work, whether such delay is avoidable or unavoidable.

4.1.7 Liquidated Damages

In case the work is not completed in every respect within the time that may be extended, it is
understood and agreed that per diem deductions of the sum of $500.00 for liquidated damages,
as stipulated in the quote and/or contract, shall be made from the total contract price for each and
every calendar day after and exclusive of the day on which completion was required, and up to
the completion of the work and acceptance thereof by the Parish. It is understood and agreed that
time is of the essence to the contract, and the above sum being specifically herein agreed upon
in advance as the measure of damages to the Parish on account of such delay in the completion
of the work. It is further agreed that the expiration of the term herein assigned or as may be
extended for performing the work shall, ipso facto, constitute a putting in default, the Contractor
hereby waiving any and all notice of default. The Contractor agrees and consents that the contract
price, reduced by the aggregate of the entire damages so deducted, shall be accepted in full
satisfaction of all work executed under the contract. It is further understood and agreed that
Contractor shall be liable for a reasonable attorney fee and all costs associated with any breach
of this agreement, including but not limited to this subsection. In the event that any dispute or
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable attorney
fee at the prevailing hourly rate of the private sector. In no event shall the hourly rate be less than
$175.00 per hour.



4.1.8 Labor, Materials, Equipment, Supervision, Permits and Taxes

The Contractor shall provide and pay for all labor, materials, equipment, supervision,
subcontracting, transportation, tools, fuel, power, water, sanitary facilities, and all incidentals
necessary for the completion of the work in substantial conformance with the contract documents.

The Contractor shall provide competent, suitably qualified personnel to survey and lay out the
work and perform construction as required by the contract documents. It shall at all times maintain
good discipline and order at the site.

Unless otherwise specifically provided for in the specifications, all workmanship, equipment,
materials, and articles incorporated in the work covered by the contract are to be new and of the
best grade of their respective kinds for the purpose intended. Samples of materials furnished
under the contract shall be submitted for approval to the Parish when and as directed.

Whenever a material or article required is specified or shown on the plans by using the name of
a proprietary product or of a particular manufacturer or vendor, any material or article which shall
perform adequately the duties imposed by the general design will be considered equal, and
satisfactory, providing the material or article so proposed is of equal substance and function and
that all technical data concerning the proposed substitution be approved by the Parish prior to the
submission of a quote. The Parish shall have the exclusive and unilateral discretion to determine
guality and suitability.

Materials shall be properly and securely stored so as to ensure the preservation of quality and
fithess for the work, and in a manner that leaves the material accessible to inspection. Materials
or equipment may not be stored on the site in a manner such that it will interfere with the continued
operation of streets and driveways or other Contractors working on the site.

The Contractor, by entering into the contract for this work, sets itself forth as an expert in the field
of construction and it shall supervise and direct the work efficiently and with its best skill and
attention. It shall be solely responsible for the means, methods, techniques, sequences and
procedures of construction.

Contractor shall keep on the work, at all times during its progress, a competent resident
superintendent, who shall not be replaced without written notice to the Parish except under
extraordinary circumstances. The superintendent will be Contractor's representative at the site
and shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to the Contractor. The Parish specifically reserves
the right to approve and/or disapprove the retention of a new superintendent, all to not be
unreasonably withheld.

Any foreman or workman employed on this project who disregards orders or instructions, does
not perform his work in a proper and skillful manner, or is otherwise objectionable, shall, at the
written request of the Parish, be removed from the work and shall be replaced by a suitable
foreman or workman.

The Contractor and/or its assigned representative shall personally ensure that all subcontracts
and divisions of the work are executed in a proper and workmanlike manner, on scheduled time,
and with due and proper cooperation.



Failure of the Contractor to keep the necessary qualified personnel on the work shall be
considered cause for termination of the contract by the Parish.

Only equipment in good working order and suitable for the type of work involved shall be brought
onto the job and used by the Contractor. The Contractor is solely responsible for the proper
maintenance and use of its equipment and shall hold the Parish harmless from any damages or
suits for damages arising out of the improper selection or use of equipment. No piece of
equipment necessary for the completion of the work shall be removed from the job site without
the approval of the Parish.

All Federal, State, and local taxes due or payable during the time of contract on materials,
equipment, labor or transportation, in connection with this work, must be included in the amount
bid by the Contractor and shall be paid to proper authorities before acceptance. The Contractor
shall furnish all necessary permits and certificates and comply with all laws and ordinances
applicable to the locality of the work. The cost of all inspection fees levied by any governmental
entity whatsoever shall be paid for by the Contractor.

In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the Contractor
must provide in a form suitable to the Parish an affidavit stating that all applicable sales taxes for
materials used on this project have been paid.

During the period that the contract is in force, neither party to the contract shall solicit for
employment or employ an employee of the other.

All materials or equipment shown on the drawings or included in these specifications shall be
furnished unless written approval of a substitute is obtained from the designer, or the Parish if no
separate designer.

If a potential supplier wishes to submit for prior approval a particular product other than a product
specified in the contract documents, he shall do so no later than seven working days prior to the
opening of bids. Within three days, exclusive of holidays and weekends, after such submission,
the prime design professional shall furnish to both the public entity and the potential supplier
written approval or denial of the product submitted. The burden of proof of the equality of the
proposed substitute is upon the proposer and only that information formally submitted shall be
used by the designer in making its decision.

The decision of the designer/the Parish shall be given in good faith and shall be final.

The Contractor may be required to post in each direction a public information sign, 4’ x 8’ in

size, at the location of the project containing information required by the Parish. The

Parish will supply this information. Additional specifications regarding signage are attached
hereto as Attachment “C”.

4.1.9 Quantities of Estimate, Changes in Quantities, Extra Work

Whenever the estimated quantities of work to be done and materials to be furnished under the
contract are shown in any of the documents, such are given for use in comparing quotes and the
right is especially reserved, except as herein otherwise specifically limited, to increase or diminish
same not to exceed twenty-five percent (25%) by the Parish to complete the work contemplated
by the contract. Such increase or diminution shall in no way vitiate the contract, nor shall such
increase or diminution give cause for claims or liability for damages.
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The Parish shall have the right to make alterations in the line, grade, plans, form or dimensions
of the work herein contemplated, provided such alterations do not change the total cost of the
project, based on the originally estimated quantities, and the unit prices bid by more than twenty-
five percent (25%) and provided further that such alterations do not change the total cost of any
major item, based on the originally estimated quantities and the unit price bid by more than twenty-
five (25%). (A major item shall be construed to be any item, the total cost of which is equal to or
greater than ten percent (10%) of the total contract price, computed on the basis of the proposal
guantity and the contract unity price). Should it become necessary, for the best interest of the
Parish, to make changes in excess of that herein specified, the same shall be covered by
supplemental agreement either before or after the commencement of the work and without notice
to the sureties. If such alterations diminish the quantity of work to be done, such shall not
constitute a claim for damages for anticipated profits for the work dispensed with, but when the
reduction in amount is a material part of the work contemplated, the Contractor shall be entitled
to only reasonable compensation as determined by the Parish for overhead and equipment
charges which it may have incurred in expectation of the quantity of work originally estimated,
unless specifically otherwise provided herein; if the alterations increase the amount of work, the
increase shall be paid according to the quantity of work actually done and at the price established
for such work under the contract except where, in the opinion of the Parish, the Contractor is
clearly entitled to extra compensation.

Without invalidating the contract, the Parish may order extra work or make changes by altering,
adding to, or deducting from the work, the contract sum being adjusted accordingly. The consent
of the surety must first be obtained when necessary or desirable, all at the exclusive discretion of
the Parish. All the work of the kind bid upon shall be paid for at the price stipulated in the quote,
and no claims for any extra work or material shall be allowed unless the work is ordered in writing
by the Parish.

Extra work for which there is no price or quantity included in the contract shall be paid for at a unit
price or lump sum to be agreed upon in advance in writing by the Parish and Contractor. Where
such price and sum cannot be agreed upon by both parties, or where this method of payment is
impracticable, the Parish may, at its exclusive and unilateral discretion, order the Contractor to do
such work on a force account basis.

In computing the price of extra work on a force account basis, the Contractor shall be paid for all
foremen and labor actually engaged on the specific work at the current local rate of wage for each
and every hour that said foremen and labor are engaged in such work, plus ten percent (10%) of
the total for superintendence, use of tools, overhead, direct & indirect costs/expenses, pro-rata
applicable payroll taxes, pro-rata applicable workman compensation benefits, pro-rata insurance
premiums and pro-rata reasonable profit. The Contractor shall furnish satisfactory evidence of the
rate or rates of such insurance and tax. The Contractor will not be able to collect any contribution
to any retirement plans or programs.

For all material used, the Contractor shall receive the actual cost of such material delivered at the
site of the work, as shown by original receipted bill, to which shall be added five percent (5%).
There will be absolutely no additional surcharges or additional fees attached hereto with respect
to this subsection.

For any equipment used that is owned by the Contractor, the Contractor shall be allowed a rental

based upon the latest prevailing rental price, but not to exceed a rental price as determined by
the Associated Equipment Distributors (A.E.D. Green Book).
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The Contractor shall also be paid the actual costs of transportation for any equipment which it
owns and which it has to transport to the project for the extra work. There will be absolutely no
additional surcharges or additional fees attached hereto with respect to this subsection.

If the Contractor is required to rent equipment for extra work, but not required for contract items,
it will be paid the actual cost of rental and transportation of such equipment to which no percent
shall be added. The basis upon which rental cost is to be charged shall be agreed upon in writing
before the work is started. Actual rental and transportation costs shall be obtained from receipted
invoices and freight bills.

No compensation for expenses, fees, or costs incurred in executing extra work, other than herein
specifically mentioned herein above, will be allowed.

A record of extra work on force account basis shall be submitted to the Parish on the day following
the execution of the work, and no less than three copies of such record shall be made on suitable
forms and signed by both the Parish or its representative on the project and the Contractor. All
bids for materials used on extra work shall be submitted to the Parish by the Contractor upon
certified statements to which will be attached original bills covering the costs of such materials.

Payment for extra work of any kind will not be allowed unless the same has been ordered in
writing by the Parish.

4.1.10 Injuries to Persons and Property

The Contractor shall be held solely and exclusively responsible for all injuries to persons and for
all damages to the property of the Parish or others caused by or resulting from the negligence of
itself, its employees or its agents, during the progress of or in connection with the work, whether
within the limits of the work or elsewhere under the contract proper or as extra work. This
requirement will apply continuously and not be limited to normal working hours or days. The
Parish's construction review is for the purpose of checking the work product produced and does
not include review of the methods employed by the Contractor or to the Contractor's compliance
with safety measures of any nature whatsoever. The Contractor agrees to pay a reasonable
attorney fee and other reasonable attendant costs of the Parish in the event it becomes necessary
for the Parish to employ an attorney to enforce this section or to protect itself against suit over the
Contractor's responsibilities. Attorney fees shall be at the prevailing hourly rate of the private
sector. The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees
collected shall be paid to the operating budget of the Office of the Parish President.

The Contractor must protect and support all utility infrastructures or other properties which are
liable to be damaged during the execution of its work. It shall take all reasonable and proper
precautions to protect persons, animals, and vehicles or the public from the injury, and wherever
necessary, shall erect and maintain a fence or railing around any excavation, and place a
sufficient number of lights about the work and keep same burning from twilight until sunrise, and
shall employ one or more watchmen as an additional security whenever needed. The Contractor
understands and agrees that the Parish may request that security be placed on the premises to
ensure and secure same. The Parish shall exclusive authority to request placement of such
security. Contractor agrees to retain and place security as requested, all at the sole expense of
Contractor. Additional security shall not be considered a change order or reason for additional
payment by the Parish. The Contractor must, as far as practicable and consistent with good
construction, permit access to private and public property and leave fire hydrants, catch basins,
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streets, etc., free from encumbrances. The Contractor must restore at its own expense all injured
or damaged property caused by any negligent act of omission or commission on its part or on the
part of its employees or subcontractors, including, but not limited to, sidewalks, curbing, sodding,
pipes conduits, sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or
any other building or property whatsoever to a like condition as existed prior to such damage or
injury.

In case of failure on the part of the Contractor to restore such property or make good such
damage, the Parish may upon forty-eight (48) hours’ notice proceed to repair or otherwise restore
such property as may be deemed necessary, and the cost thereof will be deducted from any
monies due or which may become due under its contract.

Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany Parish
Government, its elected and appointed officials, departments, agencies, boards and
commissions, their officers, agents servants, employees, including volunteers, from and against
any and all claims, demands, expense and liability arising out of injury or death to any person or
the damage, loss or destruction of any property to the extent caused by any negligent act or
omission or willful misconduct of Contractor, its agents, servants, employees, and subcontractors,
or any and all costs, expense and/or attorney fees incurred by St. Tammany Parish Government
as a result of any claim, demands, and/or causes of action that results from the negligent
performance or non-performance by Contractor, its agents, servants, employees, and
subcontractors of the contract. Contractor agrees to investigate, handle, respond to, provide
defense for and defend any such claims, demand, or suit at its sole expense and agrees to bear
all other costs and expenses related thereto caused by any negligent act or omission or willful
misconduct of Contractor, its agents, servants, employees, and subcontractors.

As to any and all claims against the Parish, its agents, assigns, representatives or employees by
any employee of Contractor, any subcontractor, anyone directly or indirectly employed by any of
them or anyone for whose acts as may be liable, the indemnification obligation shall not be limited
in any way or by any limitation on the amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under workmen's compensation acts, disability
benefit acts or other employee benefit acts.

No road shall be closed by the Contractor to the public except by written permission of the Parish.
If so closed, the Contractor shall maintain traffic over, through and around the work included in
his contract, with the maximum practical convenience, for the full twenty-four hours of each day
of the contract, whether or not work has ceased temporarily. The Contractor shall notify the Parish
at the earliest possible date after the contract has been executed and, in any case, before
commencement of any construction that might in any way inconvenience or endanger traffic, in
order that necessary and suitable arrangements may be determined. Any and all security,
maintenance, labor or costs associated with traffic control herein shall be at the sole expense of
Contractor. This expense shall be paid directly by the Contractor. This expense shall not be
considered as a change order nor shall it allow the Contractor any additional cost reimbursement
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law enforcement
officials of the Parish.

The convenience of the general public and residents along the works shall be provided for in a
reasonable, adequate and satisfactory manner. Where existing roads are not available as
detours, and unless otherwise provided, all traffic shall be permitted to pass through the work. In
all such cases, the public shall have precedence over Contractor's vehicles insofar as the traveling
public's vehicles sha