

## June 8, 2017

Please find the following addendum to the below mentioned BID.

Addendum No.: 2

**Bid#**: 300-00-17-36-2

Project Name: Dove Park Rd. Mill and Overlay

**Bid Due Date**: Tuesday, June 13, 2017

## **QUESTIONS & ANSWERS:**

**Question #1:** Who retains the RAP generated from the Cold Planing operation?

Answer #1: The Contractor retains 50% and St. Tammany Parish Government retains the other 50%.

<< End of Addendum #2 >>



May 15, 2017

Please find the following addendum to the below mentioned BID.

Addendum No.:	1
Bid#:	300-00-17-36-2
Project Name:	Dove Park Rd. Mill and Overlay
Bid Due Date:	Tuesday, June 13, 2017

## **GENERAL INFORMATION:**

1. Please note that the Bid Opening has been pushed to Tuesday, June 13, 2017. Time and location remains the same. The last day to submit written inquiries is Friday, June 2, 2017 at 2:00 PM. The last day to issue an addendum is Thursday, June 8, 2017 at 2:00 PM.

## **QUESTIONS & ANSWERS:**

Question #1:	The LADOTD Specification for pay item 502-01-00100 requires the use of a MTV in the paving train. Are you requiring this as well? Also, is RAP going to be allowed in this mix?
Answer #1:	A MTV isn't required, and yes RAP will be allowed in the mix per the latest edition of the LADOTD standard specifications

<< End of Addendum #1 >>