
"This is only the scope of work for the project. For more information, interested 

parties should contact Procurement at purchasing@stpgov.org to ensure receipt 

of a full project package, to be listed as a plan holder and to ensure any addenda 

to the project package are received." 

 
The Provider shall be required to perform the tasks listed below for the extension of Emerald 

Forest Blvd. to LA 59.  The tasks include: 

 

A. Feasibility Study 

1. Survey:  Provider shall conduct research using parcel maps, right-of-way drawings, 
utility as-builts, LIDAR and any other reasonable methods to acquire enough 
information about the property in the proposed alignments to determine accurate cost 
estimates.  

2. Potential Alignments:  Provider shall examine two (2) potential alignments for the 
connector roadway. Provider shall provide a recommendation to the Parish for the 
selection of a potential alignment and required right-of-way. Based on that selection, 
Provider shall develop typical cross sections for the preferred alignment. Each 
potential alignment shall have a drainage routing plan that will not inhibit drainage of 
adjacent properties. Roadside drainage shall be designed for the 10 year storm. Main 
trunk lines and laterals shall be designed for the 100 year storm.  
 

3. Section 404 Clean Water Act Pre-Application Meeting:  Provider shall facilitate and 
coordinate a pre-application meeting with the Corps of Engineers to provide a preview 
of the proposed project and define any concerns and requirements for an application 
for permit under Section 404 of the Clean Water Act. 

 
4. Environmental Documentation: The Provider shall research all potential 

environmental “show stopping” constraints or issues that influence early 
determinations of the project’s feasibility, timing, and cost to both the natural and 
human environment. The Provider shall identify any major community issues impacted 
by the project during construction and operational phases of the project. The Provider 
shall assess any potential mitigation cost that could possibly be incurred in future 
stages of the development of the project for each project concept studied in the report.  

 
5. Produce Conceptual Engineering Designs:  Provider shall develop a conceptual 

plan of the new, Emerald Forest Blvd to LA 59 Connector Road. Included in the plans 
will be proposed typical cross sections for the roadway and drainage. Provider shall 
identify potential conflicts and suggest possible solutions.  This will include 
coordinating with the LA DOTD to determine the type of intersection required where 
Emerald Forest Blvd. Connector Road meets LA 59, as well as, a study of the existing 
intersection of Emerald Forest Blvd. and Falconer Dr. to determine if any 
improvements are necessary. The plans will be based on the site survey and GIS 
information existing along the proposed route. Utility placement shall be coordinated 
with the potential alignment. Provider shall provide recommendation for provisions of 
utilities within the planned right of way including parallel alignment and crossings. 
Planned crossing of the proposed road shall also be provided and include size and 
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location of conduit. Utilities to be considered include but shall not be limited to, sewer, 
water, phone, electric, gas, fiber optic and cable television. The Provider shall also 
identify the need for relocation of existing utilities where conflicts occur.  The Provider 
shall coordinate with the Parish to ensure that any drainage improvement projects 
connecting to the drainage of this project are incorporated into the design. 

 
6. Engineer’s Opinion of Construction Cost:  Based on Parish approval of the 

conceptual plan, Provider shall provide a preliminary engineer’s opinion of 
construction cost for budgeting purposes. Construction costs shall be provided for an 
asphalt roadway and include drainage. The project costs will include an estimate for 
right-of-way for all land and improvements situated within the proposed right-of-way 
(all alignments considered). Utility relocations costs, construction costs, environmental 
(i.e. document, mitigation, etc) costs and design engineering costs are also part of the 
preliminary cost estimate. 

 
7. Project Status Reports:  Provider shall provide project status report with each invoice 

submitted to the Parish. 
 
8. Meetings:  Provider shall attend any and all meetings regarding the status of the 

project. 
 

 

B. Design Engineering (Optional) 

1. Survey:  Provider shall procure and coordinate all necessary topographic surveys. In 
addition, the Surveyor will be required to identify all existing State and/or Parish rights-
of-way and to prepare all necessary land survey for the acquisition of all additional 
rights of way. Survey shall include the location and owners of all existing utilities 
located within the existing and required right of way. Property corners shall be clearly 
marked for the existing and required right of way. 

 

2. Soil Analysis:  Provider shall procure and coordinate all necessary soil exploration 
and analysis needed to determine road design requirements from the existing soil. 
Provider shall submit the geotechnical report with recommendations to the Parish 
upon completion. 

 
3. Preliminary Design, Project Phasing and Engineer’s Opinion of Construction 

Cost:  Based on Parish approval of the conceptual plan, Provider shall develop design 
submittals for Parish review and approval. Provider shall develop a preliminary 
recommendation for phasing of the project. Provider shall submit estimated costs for 
utility relocations, construction, and mitigation costs. Provider shall submit the required 
number of plan copies for each submittal. 

 
4. Land Acquisition Services:  Provider shall procure and coordinate all services 

necessary for the purchase of any right-of-way required for the approved project 
design. 

 
5. Final Construction Plans and Specifications:  Based on final approval of the plans 

by the Parish, Provider shall prepare construction plans and specifications for bidding 



purposes based on results of the above information. Final plans shall also include a 
recommended construction phasing plan.  Plans and Specifications shall be stamped 
and signed by a Licensed Civil Engineer in the State of Louisiana. Provider shall 
submit to the Parish the required number of plan copies for each submittal, required 
electronic formats, and one set of reproducible final plans. A final engineer’s estimate 
of probable costs shall be included with this delivery. 

 
6. Permitting:  Provider shall perform wetland assessment within the proposed right-of-

way.  This assessment will include preliminary meetings and coordination with Corps 
of Engineers (USACE) to obtain an agreement on the methods and scope of a final 
wetland delineation to be used as a jurisdictional determination.  Provider shall 
facilitate the issuance of the jurisdictional determination by USACE.  Upon completion 
of the wetlands determination, the Provider shall prepare and submit a 404 Corps 
Permit application.  Provider shall submit any and all additional information required 
until the permit process is complete. Provider shall prepare and submit LA DOTD 
Permits as required.  This includes preparation of any plans and specifications as 
dictated by LA DOTD.  Provider shall prepare and submit for any other required 
information such as Cultural Resource Surveys, Endangered Species Surveys, etc. 

 

7. Project Status Reports:  Provider shall submit Project Status Report with each 
invoice submitted to the Parish. 

 
8. Meetings:  Provider shall attend any and all meetings with the Parish regarding the 

status of the Project including, but not limited to, the pre‐bid meeting and 
preconstruction meetings. 

 
9. Design Schedule:  Provider shall submit a design schedule including target 

completion dates or timelines for milestone design activities. 
 
10. Construction Administration & Inspection Services:  Provider shall provide 

Construction Administration and Inspection Services if the Parish chooses not to 
provide the services in-house. The compensation for the service will be separate from 
the above tasks and accepted at the option of the Parish. 

 


