

General Info

Number: 20-13-2
 Description: Fishing Pier Phase II
 Deadline: 09-9-2020 2:00 PM CST

Bids

Certified Correct by:

Anthony Smith, Director, Department of Procurement

Business

Bid Total

Steel R Development	Base Bid:	\$	1,110,000.00
	Alternate#1:	\$	120,000.00
	Total with Alternate #1:	\$	1,230,000.00
	Alternate #2:	\$	106,000.00
	Total with Alternate #1 & #2:	\$	1,336,000.00
Gottfried	Base Bid:	\$	1,155,000.00
	Alternate#1:	\$	119,000.00
	Total with Alternate #1:	\$	1,274,000.00
	Alternate #2:	\$	96,000.00
	Total with Alternate #1 & #2:	\$	1,370,000.00
CM Combs	Base Bid:	\$	1,187,000.00
	Alternate#1:	\$	132,000.00
	Total with Alternate #1:	\$	1,319,000.00
	Alternate #2:	\$	100,000.00
	Total with Alternate #1 & #2:	\$	1,419,000.00
Smith Construction	Base Bid:	\$	1,260,150.00
	Alternate#1:	\$	126,900.00
	Total with Alternate #1:	\$	1,387,050.00
	Alternate #2:	\$	107,550.00
	Total with Alternate #1 & #2:	\$	1,494,600.00
Gills Crane	Base Bid:	\$	1,445,000.00
	Alternate#1:	\$	120,000.00
	Total with Alternate #1:	\$	1,565,000.00
	Alternate #2:	\$	73,000.00
	Total with Alternate #1 & #2:	\$	1,638,000.00